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PUNJAB & SIND BANK 

BANK HOUSE BUILDING, 21, RAJENDRA PLACE,  

NEW DELHI – 110008 
____________________________________________________ 

  

 

NOTICE INVITING E-TENDER FOR 

REPLACEMENT OF OVERHEAD MS FIRE FIGHTING TANK WITH ZINC ALUME 

TANK AT BANK HOUSE BUILDING, PUNJAB & SIND BANK, 21, RAJENDRA PLACE, 

NEW DELHI - 110008 

 

1. Online tenders are invited on behalf of The AGM (GA), Punjab & Sind Bank Building, HO 

General Administration Department, 2nd Floor, 21, Rajendra Place, New Delhi -: 

 

2. The complete set of e-tender document can be downloaded from the website link 

https://psb.eproc.in  and https://punjabandsindbank.co.in/system from date (09/07/2021). The 

filled in e-tender forms shall be applied online through website at https://psb.eproc.in . 
 

3. Time for work completion: 30 days from the 7th day of issue of letter of Intent. 

 

4. The technical bids will be opened first and financial bids of technically qualified bidders only in 

the presence of the Committee.  

 

5. Estimated Cost of Works: 7.50 lacs 

 

6. Key dates for the Tender are as follows:  

Important Dates DATE 

Published Date 12.07.2021 at 11:00 A.M 

Last date for Bid Document Download 02.08.2021 at 02:00 P.M 

Pre-Bid Meeting and Site Visit 17.07.2021 at 11:00 A.M 

Bid Submission Start Date 12.07.2021 at 02:00 P.M 

Bid Submission End Date 02.08.2021 at 05:00 P.M 

Technical Bid Opening Date 03.08.2021 at 04:00 P.M 

Financial Bid Opening date 06.08.2021 at 04:00 P.M 

 

7. In the event of any of the above mentioned dates being subsequently declared as a closed holiday 

for this office, the e-tenders will be opened on the next working day at the scheduled time.  

 

8. It is suggested that the prospective Bidders shall monitor the https://psb.eproc.in website 

constantly for any changes / updates.  

 

9. The AGM (GA), Punjab & Sind Bank Building, HO General Administration Department, 2nd 

Floor, 21, Rajendra Place, New Delhi or their legal representative/s assign/s or authorized officer 

reserves the right to accept or reject any or all tenders without assigning any reasons.  

 

 

The AGM (GA)  

Punjab & Sind Bank. 

 

 

  

https://psb.eproc.in/
https://punjabandsindbank.co.in/system
https://psb.eproc.in/
https://psb.eproc.in/
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Information for Online Participating: 
 

This Tender will follow e-Tendering process which will be conducted by Bank’s authorized                     

e-Tendering Service Provider M/s C1 India Pvt. Ltd. through website: https://psb.eproc.in. 

  

Following activities will be conducted online through the above website:  

1. Download of RFP document including all Annexure.  

2. Addendums to the RFP.  

3. Submission of Technical Bid & Commercial Bid by the Bidder.  

4. Opening of Technical Bid & Commercial Bid by the Bank.  

5. Announcement of results, if any.  

 

Instructions:  
1. Bidders who wish to participate will have to register with the website 

(https://psb.eproc.in). Bidders will be required to create login id & password on their 

own in registration process.  

 

2. Bidder who wish to participate in this tender need to procure Class-III Digital 

Signature Certificate (With Both DSC Components, i.e. Signing & Encryption) from 

any of the licensed Certifying Agency. Bidders can view the list of licensed CA.s 

from www.cca.gov.in.  

 

3. In case of any clarification/ queries regarding online registration/ participation, 

Bidders may reach out to:  

 

Email: psbsupport@c1india.com  

Ph: 0124-4302033/36/37.  
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

https://psb.eproc.in/
https://psb.eproc.in/
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PUNJAB & SIND BANK 

BANK HOUSE BUILDING, 21, RAJENDRA PLACE,  

NEW DELHI – 110008 
_________________________________________________________ 

 

NOTICE INVITING E-TENDER FOR 

REPLACEMENT OF OVERHEAD MS FIRE FIGHTING TANK WITH ZINC ALUME 

TANK AT BANK HOUSE BUILDING, PUNJAB & SIND BANK, 21, RAJENDRA PLACE, 

NEW DELHI - 110008 

 

1. GENERAL TERMS AND CONDITIONS:  

 

Interested bidders may download the tender enquiry documents and submit their tenders 

online at Central Public Procurement Portal website: https://psb.eproc.in and bid online 

through the portal https://psb.eproc.in. The bids are invited in a two bid system (Technical and 

Financial) from reputed firms and are required to be submitted in two parts, namely, (1) 

Technical Bid and (2) Financial Bid. The Financial Bid shall be valid for 180 days from the 

date of opening of the E-tender. Incomplete bid documents shall be rejected.  

 

2. E-TENDER FEES & EARNEST MONEY DEPOSIT (EMD) : 

 

E-tender fees of Rs. 1000/- (rupees one thousand only) in the form of Demand Draft drawn 

in favor of Punjab & Sind Bank” payable at New Delhi must reach by hand or through 

registered post to the address at “The AGM (GA), Punjab & Sind Bank Building, HO 

General Administration Department, 2nd Floor, 21, Rajendra Place, New Delhi-110008” on 

or before the scheduled opening of the technical bid. However as per the latest guidelines by 

Department of Expenditure, Ministry of Finance, Government of India, all the bidders shall 

submit Bid Security Declaration Form as per Annexure-D instead of EMD amount. 

 
3. BID OPENING PROCEDURE:  

 

The Technical Bids will be opened by technical evaluation committee nominated by the 

Competent Authority from https://psb.eproc.in. The Financial Bids of such of those Bidders, 

who have qualified in the Technical Bid stage by the Evaluation Committee, will be taken 

up for after finalization of the Technical Bid opening process. L-1 Bidder will be selected by 

the system automatically. 

 

4. RIGHT OF ACCEPTANCE:  

 

AGM (GA), New Delhi-110008, their legal representative/s assign/s or authorized officer 

reserves the right to accept or reject any bid and to annul the bidding process and reject all 

bids at any time, without thereby incurring any liability to the affected bidder(s) or any 

obligations to inform the affected Bidder(s) of the grounds for such action. Any failure on 

the part of the bidder to observe the prescribed procedure and any attempt to canvass for the 

work shall render bids liable for rejection. In case of any failure to comply with the 

provisions of the terms & conditions mentioned by the bidder that has been awarded the 

contract, the Competent Authority reserves the right to award the contract to the next 

eligible bidder and the performance guarantee will be forfeited. 

 

 

 

 

https://psb.eproc.in/
https://psb.eproc.in/
https://psb.eproc.in/
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5. COMMUNICATION OF ACCEPTANCE:  
Successful Bidder will be informed of the acceptance of their bids through email / speed 

post and the same will also be uploaded on the bank’s website.  

 

6. PENALTY: 

 

In case of breach of any conditions of the contract and for all type of losses caused during 

the currency of the Contract, the successful bidder to whom the work order has been 

awarded shall fully indemnify the Office of The AGM (GA), Punjab and Sind bank, New 

Delhi or their authorized representatives for all types of losses in cases of negligence’s in 

performing duties as per the tender document. In such cases, this office shall make 

deductions from the bills preferred by the Contractor or that may become due to the 

contractor under this or any other contract or from the security deposit or may be demanded 

from him to be paid within seven days to the credit of the Office of The AGM (GA), Punjab 

and Sind bank, New Delhi. 

 
7. CONTRACT PERIOD: 

 
The contract between Punjab and Sind bank, New Delhi and successful bidder shall be valid for a 

period of 180 days from the date of acceptance for replacement of overhead fire tank contract by the 

successful bidder. 

 

8. SETTLEMENT OF DISPUTES AND DIFFERENCES: 

 

Any dispute, difference, controversy or claim (“Dispute”) arising between the Parties out of 

or in relation to or in connection with this E-tender / Contract, or the breach, termination, 

effect, validity, interpretation or application of this E-tender / Contract or as to their rights, 

duties or liabilities hereunder, shall be addressed for mutual resolution by the authorized 

official of the parties. If, for any reason, such Dispute cannot be resolved amicably by the 

Parties, the same shall be referred to the sole arbitrator to be mutually appointed by the 

parties. The provisions of the Arbitration and Conciliation Act, 1996, or any statutory 

modifications or re-enactment thereof as in force will be applicable to the arbitration 

proceedings. The venue of the arbitration shall be at New Delhi. The cost of the Arbitration 

proceedings shall be shared equally by both the parties. The language of the arbitration and 

the award shall be English. The decision / award of the arbitrator shall be final and binding. 

 

9. SCOPE OF WORK: 

 

The scope of work or works shall be as per items in BOQ, unless there be something either 

in the subject or context repugnant to such as Replacement works of overhead fire tank. 
 

The site shall mean the complete area under P&SB Building HO at 21, Rajendra Place, New 

Delhi-110008 into or through which work is to be executed under the contract or any 

adjacent land, area or common paths through which work is to be executed under the 

contract or any adjacent land, area or common paths which may be allotted or used for the 

purpose of carrying out the contract. 
 

Schedule(s) referred to in these conditions shall mean the relevant schedule(s). 
 

Tendered Value means the value of the entire work as stipulated in the letter of award of 

work. 

 
The AGM (GA)  

Punjab & Sind Bank 
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General Notes: 
 

1. Bidders signing the E-tender should in case of firm clearly specify whether they 

are signing as (a) Sole proprietor (b) Partner (c) Under the Power of attorney (d) 

Director, Manager or Secretary etc. as the case may be. Copies of the 

documents authorizing the bidders signing the E-tenders on behalf of such 

companies firms or persons should be attached with the E-tender.  

 

2. Hand written quotations are not accepted. Financial bid must be submitted in 

typed form. The rates must be inclusive of all taxes including GST, octroi, 

carriage and local charges etc. 

 

3. If any bidder withdraws before the final acceptance of the E-tender or if fails to 

deposit the security as prescribed with in stipulated period, the e-tender would 

be liable to reject and bidder shall be blacklisted as per bid security declaration.  

 

4. The AGM (GA), Punjab and Sind bank or his/her authorized representative’s 

reserves the right to reject/accept any E-tender or E-tenders without assigning 

any reason thereof and may or may not accept the lowest or any of the E-tender. 

As the authority to accept the E-tender rests with The AGM (GA), Punjab and 

Sind bank, he/she further reserves the right to accept all for any E-tender in 

part/parts.  

 

5. The AGM (GA), Punjab and Sind bank or his/her authorized representatives will 

not be liable to pay any interest on the performance security, which remains in 

its custody.  

 

6. The AGM (GA), Punjab and Sind bank or his/her authorized representatives also 

reserves the right to forfeit the performance security, if after the acceptance of 

the E-tender, the successful bidder, fails to comply with any of the terms & 

condition set out in agreements which may be drawn up as a consequence of 

the acceptance of the E-tender, in such cases, the right to cancel the E-

tender/contract is also retained by the Punjab and Sind bank and the decision of 

The AGM (GA), Punjab and Sind bank or his/her authorized representatives 

(including forfeiture of the performance security) will be final and binding.  

 

7. TDS will be deducted on the Gross amount payable for the work done as 

applicable from time to time.  

 

8. If there is any dispute in the interpretation of any clause/clauses in the terms & 

condition of the contract or in case of any other dispute, the matter will be 

referred to the sole arbitrator to be mutually appointed by the parties whose 

decision in this regard will be final & binding to both the parties.  
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9. If the contractor refuses to accept the work order for any specified work or fails 

to give the specified output, Punjab and Sind bank reserves the right to get work 

done by other agency/contractor even at higher rates and difference of the cost 

will be deducted from the contractor’s pending bills or security along with 

penalty, as the case may be.  

 

10. The contractor shall receive all letters and e-mail addressed to him by The AGM 

(GA), Punjab and Sind bank either personally or through his authorized person 

failing which letters will be posted to him. Bank will not be responsible for non-

receipt of letters & contents of such letters shall be binding on the contractor as 

if these letters have been received by him on the date of posting.  

 

11. The work will be done as per directions/specification provided in the tender 

documents. All works should be done as per e-tender specifications and list of 

makes provided in the technical bid.  

 

12. Work at site should be commenced within 7 days from the date of issue of letter 

of Intent. 

 

13. The work should be completed within 30 days from the 7th day of issue of letter 

of Intent.  

 

14. Any attempt direct or indirect on the part of the bidders to influence by any 

means for the acceptance of a particular E-tender will render the E-tender liable 

to exclusion from consideration.  

 

15. Next working day shall be applicable in case there happens to be a holiday on 

any of the dates above for sale and receipt of the E-tenders.  

 

16. Incomplete E-tender, conditional E-tender or E-tender without bid security 

declaration is not likely to be considered.  

 

17. In unavoidable circumstances like war, Civil Commotion, Fires, Floods Strikes or 

lock outs either party can intimate within 21 days of occurrence and up to 60 

days on option to terminate the contract. 

 

18. The contractor will be responsible & liable to make good any losses, which may 

be caused to the Bank  or/and other agency due to negligence of the contractor 

and any of his employees.  

 

19. The appointed contractor will be responsible for making necessary 

arrangements for back up fire tank (minimum 15000-30000 ltrs. Water tank) 

for keeping fire-fighting system fully operational until existing MS Tank is 

dismantled and new Zinc-Alume tank is fabricated and fully installed.  
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20. Financial Bid Item no. 4 & 5 namely dismantling and Buy-back of existing 

MS Tank along with all other items are mandatory. Under no 

circumstances the contractor will be at liberty to bypass any of the 

following items. Only the bidders interested in execution of complete 

scope of work shall quote for this e-tender. 

 

21. Signing of Pre-Contract Integrity pact 

To ensure transparency, equity and competitiveness and in compliance with the 

CVC guidelines, this e-tender shall be covered under the Integrity Pact (IP) 

policy of the Bank. The Pact essentially envisages an agreement between the 

prospective bidders/vendors and the Bank committing the persons/officials of 

both the parties, not to exercise any corrupt influence on any aspect of the 

contract. The format of the agreement is enclosed as Annexure-C.  Signing of 

Integrity Pact with Bank would be one of the preliminary qualifications for further 

evaluation. In other words, entering into this pact would be one of the 

preliminary qualifications for this e-tender and the pact shall be effective from 

the stage of invitation of bids till the complete execution of the contract.  Any 

vendor/ bidder refusing to sign this integrity pact shall be disqualified in the 

bidding process. 

 

22. Disclosure Agreement 

The successful bidder shall allow the Reserve Bank of India (RBI) or persons 

authorized by it to access Bank’s documents, records or transaction or any 

other information given to, stored or processed by the successful bidder within a 

reasonable time failing which the successful bidder will be liable to pay any 

charges / penalty levied by RBI.  

 

23. Non-Disclosure Agreement 
 

The selected Service Provider acknowledges that all material information which 

has or will come into its possession or knowledge in connection with this 

agreement or the performance hereof, consists of confidential and proprietary 

data, whose disclosure to or use by third parties will be damaging or cause loss 

to PUNJAB & SIND BANK. The vendor agrees to hold such material and 

information in strictest confidence and not to make use thereof other than for the 

performance of this agreement to release it only to employees requiring such 

information and not to release or disclose it to any other party. The vendor 

agrees to take appropriate action with respect to its employees to ensure that 

the obligations of non-use and non- disclosure of confidential information under 

this agreement can be fully satisfied. 

 

 

 
The AGM (GA)  

Punjab & Sind Bank. 
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DECLARATION 
 

I/we hereby certify that the information furnished above is true and correct to the 

best of my / our knowledge. I/we understand that in case any deviation is found in 

the above statement at any stage, I/we will be blacklisted; performance bank 

guarantee will be forfeited and will not qualify to have any dealing with the 

department in future. I have also understood all the points mentioned here above in 

“General Notes” 

 

 

 

(Signature of authorized signatory (Bidder) with Name, stamp & date) 
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The AGM (GA),  

Punjab & Sind Bank Building, 

HO General  Administration Department,  

2nd Floor, 21, Rajendra Place, New Delhi-110008 

 

 

 

STANDARD E-TENDER OFFER 

 

Punjab & Sind Bank Building, HO General  Administration Department, 2nd Floor, 21, 

Rajendra Place, New Delhi-110008. 

 

Item Rate E-tender & Contract for Works 

 

E-tender for the Replacement of overhead fire tank on bank’s HO Building situated at 21, Rajendra 

Place, New Delhi-110008. 

 

 

To be submitted by …………………………………………………………………. between 

……..…… 12.07.2021 , 11.00AM . to  02.08.2021, 05.00PM . 

 

Issued to: ……………………………………………………………………. 

 

 

 

Signature of the person issuing the documents:   …………………………………… 

 

Designation: ...……………………………………………………………………………. 

 

Date of Issue: ……………………………….. 
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E-TENDER 
 

I/We have read and examined the notice inviting e-tender, Schedule, specifications applicable, 

Drawings & Designs, General rules and Directions, Conditions of Contract, clauses of contract, 

Special conditions, Schedule of Quantities & other documents and Rules referred to in the conditions 

of contract and all other contents in the e-tender document for the work. 

 

I/We hereby e-tender for the execution of the work specified for replacement of fire tank by The 

AGM (GA), Punjab & Sind Bank Building, HO General  Administration Department, 2nd 

Floor, 21, Rajendra Place, New Delhi-110008 within the time specified in schedule, viz., schedule 

of quantities and in accordance in all respects with the specifications, designs, drawings and 

instructions in writing referred to in General Rules and Directions and the Conditions of contract and 

with such materials as are provided by and in respects in accordance with, such conditions so far as 

applicable. 

 

We agree to keep the e-tender open for One hundred and eighty days (180 days) from the due date 

of submission thereof and not to make any modifications in its terms and conditions. 

 

If I/we, fail to commence the work specified, I/we agree that The AGM (GA), Punjab & Sind Bank 

Building, HO General  Administration Department, 2nd Floor, 21, Rajendra Place, New Delhi-

110008 or the authorized officer in office shall without prejudice to any other right or remedy, be at 

liberty to take action as per the said tender document. 

 

I/We hereby declare that I/we shall treat the e-tender documents drawings and other records 

connected with the work as secret/confidential documents and shall not communicate 

information/derived there from to any person other than a person to whom I/we am/are authorized to 

communicate the same or use the information in any manner prejudicial to the safety of Punjab & 

Sind Bank (HO). 

 

I/We agree that should I/we fail to commence the work specified in the above memorandum, an 

amount equal to the amount of the earnest money mentioned in the form of invitation of e-tender 

shall be absolutely forfeited by The AGM (GA), Punjab & Sind Bank Building, HO General  

Administration Department, 2nd Floor, 21, Rajendra Place, New Delhi-110008 and the same may at 

the option of the competent authority on behalf of The AGM (GA), Punjab & Sind Bank Building, 

HO General  Administration Department, 2nd Floor, 21, Rajendra Place, New Delhi-110008 be 

recovered without prejudice to any other right or remedy available in law out of the deposit in so far 

as the same may extend in terms of the said bond and in the event of deficiency out of any other 

money due to me/us under this contract or otherwise. 

 

 

Dated……………………….     Sign of Contractor 

     Postal Address 

Witness: 
Address: 

 

Occupation:- 
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ACCEPTANCE 
 

The above e-tender (as mentioned by you as provided in the letters mentioned hereunder) is accepted 

by me for and on behalf of The AGM (GA), Punjab & Sind Bank Building, HO General  

Administration Department, 2nd Floor, 21, Rajendra Place, New Delhi-110008 for a sum of Rs. 

…………………… (Rupees……………………………………………..…………) 

 

The letters referred to below shall form part of this contract Agreement: 

 

a)  

b)  

c) 

 

for & on behalf of The AGM (GA), Punjab & Sind Bank Building, HO General  

Administration Department, 2nd Floor, 21, Rajendra Place, New Delhi-110008. 

 

 

 

 

Dated ……………………..                                    Signature/Designation……………………… 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



   PUNJAB & SIND BANK     

  ( HEAD OFFICE, DELHI )  

Sign & stamp of contractor 

14 

SECTION - I    INVITATION TO TENDERERS 

 
1.1 E-tenders in two bid system are invited from established experienced contractors by The AGM 

(GA), Punjab & Sind Bank Building, HO General  Administration Department, 2nd Floor, 21, 

Rajendra Place, New Delhi-110008. 

 

S.No. Name of Work Estimated Value of 

Work (Rs.) 

Time of Completion 

 

1. 

 

Replacement of overhead fire tank 

(MS Tank) with Zinc-Alume tank. 

7.50 lakhs 30  Days 

 

1.2 E-tender fee of Rs 1,000/- (Rupees one thousand) in the form of Demand Draft from a 

Scheduled Bank shall be paid in favor of “Punjab & Sind Bank” Payable at New 

Delhi. 

1.3 Total Security Deposit during execution of work shall comprise of : 
 (a) Performance Security 

 (b) Retention Money 

1.4  Retention Money : 
 The retention money (i.e. deduction from interim & final bill shall be 10% of the gross 

value of each bill. The retention money & performance security shall form the total 
security deposit during execution of work. The retention amount will be refunded to 
the contractor after the end of Defect Liability Period provided he has satisfactorily 
carried out all the works and attended to all defects in accordance with the condition 
of contract. No interest is allowed on retention money & performance security. 
Performance Security shall be refunded after the submission and acceptance of final 
bill. 

1.5 Performance Security of the successful e-tender is liable to be forfeited in the event of 
refusal or delay on his part in signing the agreement or starting the work as mentioned 
in the e-tender and employer will be at liberty to award it to another contractor. 

 The competent authority on behalf of The AGM (GA), Punjab & Sind Bank Building, HO 
General Administration Department, 2nd Floor, 21, Rajendra Place, New Delhi-110008 
reserves to himself the right of accepting the whole or part of the e-tender and the e-
tender shall be bound to perform the same at the rate quoted. 

1.6   Canvassing whether directly or indirectly in connection with the e-tender is strictly 
prohibited and the e-tenders submitted by the contractors who resort to canvassing in 
any form would be liable to rejection. 

1.7   The tendering firms, in case the tender is a partnership firm, shall submit the e-tender 
signed by the partners. In the event of absence of any partner, it must be signed on his 
behalf by a person holding power of attorney which shall be attached along with the e-
tender and it must also disclose that the contractor is duly registered under the Indian 
partnership Act or not. 

1.8   The notice inviting e-tender shall form part of the contract document. The successful 
e-tender/contractor, on acceptance of his e-tender by the Accepting Authority, shall 
within 10 days from the stipulated date of start of work sign the contract consisting of : 

 a)  The notice inviting e-tender, all the documents including additional conditions, 

invitation of e-tender and acceptance thereof together with any correspondence leading 

there to. 

 b)      Offer in standard e-tender agreement. 

1.9   The e-tender shall unconditionally accept terms & conditions of the company. 
Conditional offer shall be summarily rejected. 
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SECTION-II: INSTRUCTION TO TENDERERS 
 

2.1 The tenderer shall examine carefully all the e-tender documents consisting of:  

 

TECHNICAL BID 

 

 Invitation to Bidders 

 Instructions to Bidders 

 General Conditions of Contract 

 Special Conditions of Contract 

 List of approved Materials 

 Technical specifications / Drawings    

 

FINANCIAL BID (separately given) 

 

 Schedule of Quantities 

 

These shall form part of the agreement.  

 

The Bidder is advised to visit and inspect the site at his own cost and 

responsibility and to secure all necessary information which may be required for 

completing the e-tender. Ignorance of site conditions or local information shall 

not be considered as an excuse for non-performance of the contract. All costs, 

charges and expenses that may be incurred by the bidder in connection with the 

preparation of his e-tender shall be borne by him and the Employer/Architect 

does not accept any liability whatsoever in this regard.  

 

2.2 Time is the essence of the contract and the bidders are required to complete the 

work in all respects within the stipulated time of completion and hand over the 

same, complete in all respects to the satisfaction of the Architects/Employer.  

 

2.3 The e-tender should contain not only the rates but also the value of each item of 

work entered in the prescribed column of the BOQ and all the items should be 

totaled up in order to show the aggregate value of the entire e-tender. The rates 

quoted by the bidder should be expressed accurately both in words and figures so 

that there is no discrepancy. All corrections in the e-tender shall be duly attested 

by initials of the bidder. Corrections if not attested, may entail rejection of e-

tender. The rates quoted by the bidder in item rate e-tender will be the basis (and 

not the amounts in case of discrepancies) in finalizing the e-tender. 

 

2.4 It shall be clearly understood that the rates quoted in the e-tender are to be for 

complete work at site as per instructions to bidders, conditions of contract, 

special conditions of contract specifications and drawings, addenda referred to 

therein and also for all such work’s as are necessary for the proper completion of 

the contract. Although specific mention thereof may not have been made in the 

specifications or in drawings or in e-tender documents. The rates shall be firm 

and shall not be subject to cost escalation on account of labour and material and 

labour conditions or any other reason whatsoever.  

 

2.5 The bidder shall use only the form issued with this e-tender to fill up the rates. 

 

2.6 Every page of the e-tender shall be signed on the bottom of right hand side  and 

any e-tender not so completed is liable to be treated as defective and liable to be 

rejected. 

 

2.7 The successful bidder will be notified about the acceptance of his e-tender by the 

Bank and he will execute agreement within 7 (seven) days thereof, failing which 
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his e-tender would be liable to rejection with blacklisted and the Bank would be 

at Liberty to award it to another bidder. 

 

2.8 The contract will be governed by the Indian Contract Act, Indian Sale of goods 

Act and all other relevant laws. All payments due to the contractor under the 

contract will be made in Indian Rupees Currency.  

 

2.9 The rates quoted shall be for complete work at site and should be inclusive of 

incidentals expenses necessary for carrying out the work. The rates shall be 

inclusive of GST as applicable at New Delhi for or any other tax or duty levied 

by any Government or Public bodies. The rates shall be firm and sha ll not be 

subject to cost escalation of labour and material and exchange variations, labour 

conditions or any other conditions whatsoever.  

 

2.10 A schedule of approximate quantities for various items accompanies this e-tender. 

It shall be clearly understood that neither the architect nor the employer accept 

any responsibility for the correctness or completeness of this schedule in respect 

of items and quantities and this schedule is liable to alterations by omission, 

deduction or additions at the discretion of the employer in consultation with the 

architect without violating the terms of the contract.  

 

2.11 The Bank does not bind itself to accept the lowest or any e-tender or to assign 

any reason thereof and also reserves the right of accepting the whole or part of 

the e-tender. The part acceptance will not violate the terms and conditions of the 

contract and will execute the work at the specified rates without any extra charges 

or compensation. 

 

2.12 Tax deductions will be made as per the prevailing rates from the contractors on 

account bills as notified by the various govt. authorities.
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SECTION III - GENERAL CONDITIONS OF THE CONTRACT 

 

3.1.0 DIRECTIONS REGARDING PROCEDURES 

 

In construing these conditions, specifications and Contract Agreement, the following words shall 

have the meaning here in assigned to them except where the subject or context otherwise requires: 

  

(a) "Bank" Shall mean Punjab & Sind Bank Head Office (G.A. Department.) 

and shall include his (their) legal representative/s assign/s or 

authorized officer. 

 

(b) "Contractor” Shall mean the individual or firm or company, whether incorporated 

or not, undertaking the work and shall include legal personal 

representatives of such individual or the persons comprising such 

firm or company or the successors of such individual or firm or 

company and the permitted assignee of such individual or such 

individual or firm or company. 

 

(c) "Architect" Shall mean M/s SPACEACE whose registered office is situated at 

V-20 A/05, DLF Phase-III, Gurgaon, Haryana-122002.  (and 

shall include his authorized representative) or in the event of his 

death or termination of his services by the Employer in his sole and 

unqualified discretion, such other person/persons as shall be 

provided always that no person subsequently appointed to be 

Architect under this contract shall be entitled to disregard or over 

rule any previous decision or direction given or expressed by the 

Architect specified here in unless otherwise approved by the 

Employer. 

 

(d) “Contract”                          Means the documents forming the e-tender and acceptance thereof 

and the formal agreement executed between the competent authority 

on behalf of The AGM (GA), Punjab & Sind Bank Building, HO 

General  Administration Department, 2nd Floor, 21, Rajendra 

Place, New Delhi-110008 and the Contractor, together with the 

documents referred to there in including these conditions, the 

specifications, designs, drawings and instructions issued from time 

to time by the Engineer-in-Charge and all these documents taken 

together, shall be deemed to form one contract and shall be 

complementary to one another. 

    

   In the contract, the following expressions shall, unless the context 

otherwise requires have the meanings, hereby respectively assigned 

to them: 

 

(i) The expression works or work shall, unless there be 

something either in the subject or context repugnant to such 

construction, be construed and taken to mean the works by 

or by virtue of the contract contracted to be executed 

whether temporary or permanent, and whether original, 

altered, substituted or additional. 

 

(ii) The site shall mean the land/or other places on, into or 

through which work is to be executed under the contract or 

any adjacent land, path or street through which work is to be 

executed under the contract or any adjacent land, path or 

street which may be allotted or used for the purpose of 

carrying out the contract. 
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(iii) Schedule(s) referred to in these conditions shall mean the 

relevant schedule(s). 

 

(iv) E-tendered Value means the value of the entire work as 

stipulated in the letter of award of work. 

 

3.1.1 General 
 

The work shall be carried out strictly in accordance with the drawings amplified by the specifications 

of materials and workmanship given hereunder. The drawings and specifications shall be taken 

together and shall complement each other. In case of any discrepancy, the following order of 

preference shall be followed: 

 

(a) Particular Specifications. 

(b) Drawings. 

(c) CPWD Specifications & DSR 2018. 

(d) National Building Code and Relevant IS Provisions. 

 

In case there are no specifications for items shown on the drawings or where items are not 

exhaustively described, the general specifications of CPWD shall be followed for which nothing 

extra shall be paid. However the specification should be got approved from the Architect before 

commencement of work.  

 

3.1.2 Drawings and Specifications 

 

(a) After signing the Contract, the contractor will be given free of charge three prints of all 

working drawings. The contractor shall make at his own expense any additional copies he 

requires. One copy of the drawing furnished to the contractor as aforesaid shall be kept by the 

contractor at site and the same shall, at all reasonable times be available for inspection and use 

by the Architect and his representatives any by any other person authorized by him in writing. 

 

(b) Such further drawings and instructions including revisions, as the Architect may furnish to the 

Contractor shall form part of this contract. 

 

(c) Only figured dimensions and detailed drawings shall be followed.  The Contractor shall verify 

all dimensions in the field before any work is started and obtain instructions of the Architect in 

case of any discrepancy. 

 

(d) The Architect with approval of The AGM (GA) shall have power and authority to supply to the 

Contractor from time to time during the progress of the work, such further drawings and 

instructions as shall be necessary for the purpose of proper and adequate execution and 

maintenance of work and the Contractor shall carry out and be bound by the same. 

 

3.1.3 Architects Status and Decisions 
 

(a) Status: 

 

The Architects shall have general supervision and direction of the work. He has authority on 

behalf of the Employer to stop the work whenever such stoppage may be necessary to ensure 

the proper execution of the work. The architect shall be the interpreter of the conditions of 

contract and the judge of its performance subject to the approval of The AGM (GA), New 

Delhi or his/her authorized representatives. 

 

(b) Decisions: 

 

The Architect shall, within a reasonable time, make decisions on all claims of the contractor 

and on all other matter relating to the execution & progress of the work or the interpretation of 
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the contract documents. The decisions, opinion direction of the Architects with respect to all or 

any of the following matters shall be referred to The AGM (GA) or his/her authorized 

representatives and decision so taken shall be final & binding to the contractor.  

 

i) Variation or modifications of the design. 

 

ii) The quality or quantity of works or the additions/alterations or omissions or substitutions 

of any work. 

 

iii) Any discrepancy in the drawings or between the drawings and or specifications. 

 

iv) The removal and / or re-execution of any work by the contractor. 

 

v) The dismissal from the work of any persons employed therein. 

 

vi) The opening up for inspection of any work covered up. 

 

vii) The amending the making good of any defects under defects liability period. 

 

viii) Approval of materials and workmanship. 

 

ix) The contractor to provide everything necessary for the proper execution of the work. 

 

(c) In the event of any dispute under this contract or between the Architect & the contractor, the 

matter will be referred to The AGM (GA) or his/her authorized representatives for speedier 

decision & the decision will be final & binding to the parties’ dismissal.  

 

(d) Dismissal: 

 

The contractor shall on the report of the architects immediately dismiss from the works within 

24 hours any person employed by him for the above work, who may, in the opinion of 

Architects be incompetent or misconducts himself and such person shall not be re-employed 

on the works without the permission of the Architects. 

 

3.2.1 Extent of Contract 
 

The contractor shall supply at his own cost all material implements, ladders, cordage, tackle, 

scaffolding and temporary works required for the proper execution of the work whether 

original, altered or substituted and whether included in the specifications or other documents 

forming part of the contractor of the contract or referred to in these conditions or not and which 

may be necessary for the purpose of satisfying of conditions he is entitled to be satisfied which 

he is entitled to require together with carriage therefore to and from the work. The contractor 

shall also supply survey instruments and other materials necessary for the purpose of setting 

out works, and counting weighing and assisting to the measurement or examinations at the any 

time and from time to time of the work material, failing his so doing the same may be provided 

by the engineer-in-charge at the expense of the contractor and the expenses may be deducted 

from any money due to the contractor under the contract from his security deposit or the 

proceeds of sale thereof. The contractor shall also provide a sufficient portion of fencing and 

lights required to protect the public from accident, and shall be bound to bear the expenses of 

defense brought by any person for injury sustained owing to neglect of the above precautions 

and to pay any damage and costs which may be awarded in any such suit, action or 

proceedings to any such person or which may with the consent of the contractor be paid to 

compromise any claim by any such person. In no case, the employer shall be a party to any 

such claim/claims and the contractor shall indemnify the employer against any claim for any 

person on this account. 
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3.2.2 Sufficiency of E-tender 
 

The contractor shall be deemed to have satisfied himself before e-tendering to the correctness 

and sufficiency of his e-tender for the work and of his prices for the work and of his prices 

stated in the schedule, which shall, except in so far as it is otherwise provided in the contract, 

cover all his obligations under the contract and all matters and things necessary for the proper 

completion and maintenance of the work. 

 

3.2.3 Assignment or Sub Letting of Contract 
 

The contractor shall not assign the contract or any part thereof or any benefit or interest therein 

or there under or any claim arising out of the contract to any other party without the prior 

written consent of the Bank. 

 

3.2.4 Power to make Alterations 
 

Architect shall have power to make any alterations or additions to the stipulated specifications, 

drawings, designs, and in instructions that may appeal to him to be necessary or, advisable 

during the progress of the work and the contractor shall have no claim for compensation on 

account of such alterations or additions. The contractor shall be bound to carry out the work in 

accordance with any instructions which may be given to him in writing signed by the Architect 

and such alterations shall not invalidate the contract and any additional work which the 

contractor may be directed to do in the manner above specified as part of the work shall be 

carried out by the contractor on the same conditions in all respects on which he agreed to do 

the main work and at the same rates as are specified in the e-tender for the main work. The 

time for the completion of the work shall be extended in the proportion that the additional 

work bears to the original contract work and the certificate of the Architect shall be conclusive 

as to such proportions. 

 

3.3.0 WORKS SUBJECT TO APPROVAL OF ARCHITECT 
 

All works to be executed under the contract shall be subject to approval of the architect who 

shall be entitled to direct at what point or points and in what manner they are to be commenced 

and from time to time carried on. 

 

3.3.1 Urgent Repairs and Urgent works 
 

If by reason of any accident or failure or other event occurring to or in connection with the 

work or any part thereof either during the execution of the work or during the period of 

Guarantee, any remedial or other work or repair shall in the opinion of Architect be urgently 

necessary for security and the contractor is unable or unwillingly at once to do such work or 

repair, the employer may on its own get the work done/remedied/repaired as the Resident 

Engineer may consider necessary. If the work or repair so done by the employer is such, 

which, in the opinion of the Architect the contractor was liable to do at his own expense under 

the contract, all costs and changes incurred by the employer in doing so shall on demand be 

paid by the contractor to the employer or may be deducted by the employer from any money 

due or which may become due to the contract. Provided always that the resident engineer shall 

soon after the occurrence of any such emergency as may be reasonable notify the contractor 

thereof in writing.  

 

3.4.0 DIRECTION FOR EXECUTION OF WORK 
 

3.4.1 Setting outs  
 

The contractor shall be responsible for the true and proper setting out of the works in relation 

to the original points, lines and levels of reference given by the architect in writing and for 

correctness subject as above mentioned of all the positions, levels dimensions and alignments 

of all parts of the work and for the provision of all necessary instruments, appliances and 
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labour in connection therewith. If at any time during the progress of the work any error shall 

appear or arises in any part of the work, the contractor on being required to do so by The AGM 

(GA) shall at once inform the architect or their representatives. The checking of the work by 

the architect/representative shall not in any way relieve the contractor from his responsibilities 

of carrying out the work as per the best practices of construction. 

 

3.4.2 Work to be to the satisfaction of the Architect 
 

The contractor shall execute, complete and guarantee the work in accordance with the contract 

to the satisfaction of the architect and shall comply with / adhere to their instructions & 

directions concerning the work. 

 

3.4.3 Engagement of Labor 
 

The contractor shall employ labor in sufficient numbers either directly or through 

subcontractors, where such sub letting is permitted to maintain the required rate specified in 

the contract and to the satisfaction of the architect. The contractor shall not employ in 

connection with the works any person who has not completed his fifteen years of age. 

 

The contractor shall comply with the provisions of the payment of Wages Act, 1936; 

Minimum Wages Act, 1948; Act, 1947; Act 2019, Maternity Benefit Act, 1961 and Mines Act, 

1938, Labour Contract (Regulations & Abolishing) Act or Rules, or any modifications thereof 

or any other law relating thereto and rules made there under time to time. 

 

The contractor shall indemnify the Bank against any payment to be made under and for 

observance of the Regulation aforesaid without prejudice to his right to claim indemnify from 

his sub-contractors. 

 

The contractor shall provide and maintain at his own expenses all rights, guards, fencing and 

watching when and where necessary or required by the Resident Engineer for the protection of 

the works or for the safety and convenience of those employed on works or the public. 

 

3.4.4 Disruption of Progress 
  

The contractor shall give written notice to the Architect whenever planning or progress of the 

works is likely to be delayed or disrupted unless any further drawings or order, including a 

direction, instruction or approval is issued by the Architect within a reasonable time. The 

notice shall include details of the drawing or order required and by when if is required and of 

any delay or disruption likely to be suffered if it is late.  

 

If, by reason of any failure or inability of the Architect to issue within a time reasonable in all 

the circumstances any drawings or order requested by the contractor and the work suffers delay 

then the architects shall take such delay into account in determining any extension of time to 

which the contractor is entitled under provisions of contract hereof, however no other 

compensation will be admissible on this account.  

 

3.4.5 Rectification of Defects   
 

if, it shall appear to the Architect or his representative in-charge of the works that any work 

any has been executed with unsound, imperfect or un-skillful workmanship or material or any 

inferior description, the contractor shall, on demand, in writing from the Architect specifying 

the work material or articles complained of shall rectify or remove and reconstruction work so 

specified in part, as the case may require. 
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3.4.6 Variation 

 

In case the quantity of any item of the work executed increases by more than 25% from 

the quantity given in the e-tender document, the rate of such item would be settled as 

under: 

 

a) Rate of the item worked out as per market rate. 

b) Rate of the item quoted by the contractor. 

 

The rate of such item would be lowest of the two rates mentioned above. 

 

3.4.7 The contractor shall submit the samples of various materials for the approval of the Architect. 

The contractor shall use the material only after the approval of the Architect. The verification 

of the material shall be done on random base during the progress of the work in either the 

following manner: 

 

(a) Random samples would be picked up during execution of work from site & if decided by 

the Architect, it would be sent to one of the approved laboratories for test & quality 

check. The cost of such tests would be borne by the contractor. 

 

(b) The Architect may direct the contractor to submit the challan of delivery of the material 

brought at site. It would be on Random based. The Architect may also direct the contractor 

to submit the copy of the test/verification certificate provided by the manufacturer of that 

particular material. 

 

3.4.8 Free Access to work site 
 

The contractor shall provide all necessary and reasonable facilities and free access to the works 

and his records at site of work to the Architects, Resident Engineer and their representatives. 

He shall provide facilities and space to the satisfaction of the Architect or his representative for 

inspection of any part of work. 

 

3.4.9 Inspection of work 
 

All work under or in course of execution or executed in pursuance of the contract shall at all 

times be open to inspection and supervision of the Architect or his representative and the 

contractor shall at all times with reasonable notice or the intention of the Architect or his 

representatives to visit work shall have been given to the contractor, either himself be present 

to receive orders and instructions, or have responsible agent duly accredited in writing present 

for that purpose. Orders to the contractor's agent shall be deemed to have given to the 

contractor himself. 

 

3.4.10 Preparation of Construction Programmed Schedule 
 

As and when sufficient planning information is available, the contractor in consultation with 

the Architect shall prepare a programmed schedule of the activities. Contractor should prepare 

bar-charts & articles path method analysis of the light of the e-tendered quantities and their 

rates respectively. Under no circumstances shall this schedule be prepared later than one week 

of finalization of contract. Throughout the work, all programmed, schedules and charts shall be 

revised wherever any significant change occurs. The contractor shall also submit weekly 

progress chart to the Architect. 

 

3.4.11 Site Order Book 
 

The contractor shall maintain a Site Order Book at the site of the works wherein the 

instructions of the architect/  The AGM (GA) or their representatives shall be 

reasoned. The site order book shall be the property of the employer and the 

instructions recorded therein shall be deemed to have the same force and effect as if 
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they had been given to the contractor himself. The contracto r or his representative 

on the site must sign the book in token of his having persuade the orders given 

therein. 

 

3.4.12 Hindrance Register  
 

A Hindrance Register shall be maintained at the site of work wherein the contractor 

shall notify the items affected and the execution of work, the date on which the 

delay was cleared. These entries shall be initialed by The AGM (GA) or their 

representatives /Architect as well. 

 

3.4.13 Suspension of Work 
 

The contractor shall on the written order of the Architect/  The AGM (GA) or their 

representatives (Engineer-in-charge) suspend the progress of the work or any part 

thereof for such time or time and in such a manner as the Architect/  The AGM (GA)  

or their representatives (Engineer-in-charge) may consider necessary and shall 

during such suspension properly protect and secure the work as considered 

necessary in the opinion of the architect/  The AGM (GA) or their representative 

(Engineer-in-charge) of the work. No compensation shall be payable to the 

contractor on what so ever account for the suspension of work.  

 

3.4.14 Extension of time for completion 
 

If the contractor shall desire an extension of the time for completion of the work, 

on his having been unavoidably hindered in its execution or on any other ground, 

he shall apply in writing to the architect within three days of the date of starting of 

the hindrance on account of which he desires such extension as aforesaid. The 

architect in consultation with employer shall, if, in his opinion, will authorize, such 

extension of time, if any, as may in his opinion be necessary or proper extension 

granted shall be without prejudice to the right of the Employer to recover 

compensation for delay as per provisions of Para 3.4.15 

 

3.4.15 Liquidated Damages for Delay 
 

The times and date stipulated in the contract for the completion of the work or any 

part or stage thereof shall be deemed to be the essence of the contract.  

 

The work shall, throughout the stipulated period of the contract, be carried out with 

all diligence. If the contractor fails to complete the work within the time prescribed 

or within the extended time under the contract, he shall pay to the Bank on demand 

amount without prejudice to other rights and remedies the Employer may have 

against the contractor, a sum of Rs. 5,000/-(rupees five thousand) per week as 

liquidated damages for such fault, if the work remain unfinished after the stipulated 

date of completion provided that the total liquidated damages payable shall not 

exceed 10% of the accepted contract price. The Bank may, without prejudice to any 

other method of recovery, deduct the amount of such damages from any money due 

or which become due to the contractor. The recovery or deduction of such damages 

shall not relieve the contractor from any obligations and liabilities under the 

contract. 

 

3.4.16 Defects Liability Period 
 

The contractor shall be responsible to make good and remedy at his own expense 

within such period as may be stipulated by the employer any defect which may 

develop or may be noticed before the expiry of 12 (twelve) months from the d ate of 

completion and intimation of which has been sent to the contractor within seven 

days of the expiry of the said period.  
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3.4.17 Rectification of Defects caused to the building by labor: 

 

If the contractor or his work people, or servants shall break, deface, injure, or 

destroy any part of a building, or interiors, then the contractor has to rectify the 

same part at his own expenses to the satisfaction of the  Architect. 

 

3.4.18 Approval of Materials 
 

The contractor would bring samples of necessary mater ials per the directions & 

would get them approved prior to execution of work from the Architect or his 

representative. 

 

3.5.0 SECURITY DEPOSIT 
 

3.5.1 Rate of Security Deposit (Retention Money)  
 

The employer will, at the time of making any payment to the co ntractor for work 

done or supplies made under the contract deduct  10% of Gross value of each 

interim bill. The maximum amount of Retention money + Performance Security 

shall amount to total Security Deposit.  

 

All compensations or other sums of money payable by the contractor to the 

employer in terms of this contract may be deducted from, or paid by, the sale of a 

sufficient part of his security deposit, or from any sums which may become due to 

the contractor by the employer on any account whatsoever, and in the event of his 

security deposit being reduced by reason of any such deduction or sale as aforesaid, 

the contractor shall within ten days. Thereafter make good in demand draft, 

endorsed in favor of the employer as aforesaid any sum or sums which ma y have 

been deducted from, or raised by sale of his security deposit or any part thereof.  

 

3.5.2 Forfeiture of Security Deposit: 

 

The above said security deposit shall be liable to forfeiture wholly or in part at the 

sole discretion of the Bank if the contractor fails to carry out the work or perform 

or observe any of the conditions of the contract.  

 

3.5.3 Interest on the Security Deposit  
 

No interest would be payable by the employer to the contractor on the security held 

in deposit. 

 

3.5.4 Responsibilities for the Structural Adequacy 
 

The contractor shall comply with the provisions of the contract and with due cares 

and diligence, execute and maintain the work and provide all labor, including 

supervision of all works, structural plans and other things whether of temporary or 

permanent nature required for such execution and maintenance in so far as the 

necessary for providing these, is specified or is reasonably inferred from the 

contract. The contractor shall take full responsibilities for the adequacy, suit ability 

and safety at site of all the works and methods of the construction provided.  

 

The Contractor shall ensure that his workmen do not create nuisance in the area of 

hamper with the normal working of the premises / complex.  
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3.6.0 MEASUREMENT AND PAYMENTS 
 

3.6.1 All bill supported with measurement details shall be submitted by the contractor 

fortnightly to the Architect for all works executed in the previous period and the 

Architect or his representative shall verify the requisite measurement for t he 

purpose of having the same verified for the claim as far as admissible, if possible 

before the expiry of 30 days from the presentation of the bill.  

 

All measurements to be taken in duplicate and all bills shall be submitted in 

triplicate along with a contractor’s copy of each. 

 

3.6.2 Final Bill 
 

Final bill supported with consolidated measurement of the full work executed 

shall be submitted by the contractor within 1 month of completion of work.  

 

When the final bill has been verified and corrected, the ar chitect will give seven 

days notice to the contractor to countersign the bill in token of acceptance, the 

contractor shall countersign the bill within the above seven days or intimate in 

writing his intention to dispute. If the contractor fail to take appr opriate action as 

above within the period prescribed, the bill finalized by the architect or his 

representative shall be final and binding on the contractor and the contractor shall 

have no right to dispute the same.  

 

3.6.3 Claim for Interest  
 

No claim for interest will be entertained by the Employer with respect to any 

moneys or balances which may be in its hands owing to a dispute between itself 

and the contractor or with respect of any delay on the part of the employer in 

making interim or final payments  or otherwise. 

 

3.6.4 Rates for extra Additional, Altered or Substituted work  
 

The rates for additional, altered or substituted work shall be worked out in 

accordance with the following provisions in their respective order.  

 

i) If the rates for similar additional, altered or substituted work and directly 

available in the contract for the work, the contractor is bound to carry out the 

work at the same rates as are available in the contract for the work.  

 

ii) If the rates for additional, altered or substituted work are not directly available in 

the contract for the work the rates will be derived from the rates for a similar 

class of work as are specified in the contract for the work.  

 

iii) If the rates for the altered, additional or substituted work cannot be determ ined in 

the manner specified in sub-clause (I) to (ii) above, then the contractor shall 

within three days of the date of receipt of order to carry out the work, inform the 

Architect of the rate which it is intending to charge for such works supported by 

analysis of the rate or rates claimed (CPWD analysis). Rates finalized and 

approved by the Architect on the basis of these details will be final and binding. 

However, the architect by notice in writing will be at liberty to cancel his order to 

execute such work and arrange to carry it out in such a manner as he may deem 

advisable, but under no circumstances shall the contractor suspend the work once 

ordered in writing on the plea of non-settlement of rate. 
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3.6.5 Reimbursement of Variation in Price  
 

Prices and rates quoted by the bidders shall be considered as firm for the 

complete work and entire duration of the contract. No claim for extra payment 

due to any rise in rates of raw material and labour or due to whatsoever reasons 

shall be considered, not even for extended period of completion.  

 

3.7.0 GUARANTEES  
 

3.7.1 Quality of Work 
 

The contractor shall guarantee that the materials and workmanship are the best of 

their respective kinds for the service intended and that all items of work will be 

free from all inherent defects in workmanship and materials. He shall also 

guarantee that the works will not fail in any respect due to quality of materials, 

workmanship and methods of construction.  

 

The specifications assume a proper degree of skill on the part of c ontractor and 

workmen employed. The contractor shall consult the Architect or his 

representative, whenever in his judgment variation in the methods of construction 

or in the quality of material would be beneficial methods of construction or in the 

quality of material would be beneficial or necessary to fulfill the guarantee called 

for. Such variations may be made by the contractor only when authorized by the 

architect. 

 

3.7.2 Rejection 
 

If during the “Period of Guarantee”, as defined under clause 3.7.6 hereof, any 

work or material shall fail in any respect to meet the above guarantee, the 

contractor shall replace such work or material in a condition which will meet the 

above guarantee, immediately.  

 

3.7.3 Cost of Execution of work or repair etc.  
 

All work of repair shall be carried out by the contractor at his own expense if the 

necessity thereof shall in the opinion of the Architect be due to the use of 

materials or workmanship not in accordance with the contract or on account of 

neglect or failure on the part of the contractor to comply with any obligation 

expressed or complied on the contractor’s part under the contract.  

 

3.7.4 Remedy on Contractor’s failure to carry out the work required  
 

If the contractor shall fail to do any such work as aforesaid required by the 

architect the employer shall be entitled to carry out such work which the 

contractor should have carried out, at the contractor’s own cost. The employer 

shall be entitled to recover from the contractor the cost thereof or may deduct the 

same from any money due or that may be come due to the contractor.  

 

3.7.5 Certificate of completion of works  
 

On completion of the work, the contractor shall be furnished with a certificate, 

but no such certificate be given nor shall the work be considered to  have been 

completed until the contractor shall have removed from the area of the premises 

(to be distinctly marked by the Architect/  The AGM (GA) or their representatives 

(Engineer-in-charge) in the site plan which, the work shall be executed) all 

scaffolding, surplus materials and rubbish and clean the dirt from all wood work, 

doors, windows, walls, floors or other parts of any building, in or upon which the 

work is to be executed, or of which he may have had in possession for the 
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purpose of the execution hereof. If the contractor shall fail to comply with the 

requirements of the clause as to the removal of scaffolding, surplus materials and 

rubbish and cleaning off dirt on or before the date fixed for the completion of the 

work, the architect may at the expense of the contractor remove such scaffolding, 

surplus materials, and the contractor shall forthwith pay the amount of all 

expense so incurred, and shall have no claim in respect of any such scaffolding or 

surplus materials aforesaid, except for any sum actually realized by the sale 

thereof. 

 

3.7.6 Period of Guarantee for Complete work  
 

The period of Guarantee for the works shall be twelve months starting from the 

date of issue of the completion certificate.  

 

3.7.7 Contract Valid during Guarantee Period  
 

This contract shall remain valid and in force until the expiry of Guarantee period.  

 

3.8.0 RESCINDING/TERMINATE CONTRACT  
 

3.8.1 Rescinding Contract  
 

In any case in which under any clause or clauses of this contract the contractor 

has rendered himself liable to pay compensation amounting to the whole of his 

security deposit in hand of Bank (whether paid in one sum or deduced by 

installments), the architect on behalf of the Bank shall have power to adopt any of 

the following course, as deemed best suited to the interests of employer.  

 

(a) To rescind the contract (of which rescission notice in writing to the contractor 

under hand of the architect shall be conclusive evidence), and in which case the 

security deposit of the contractor shall stand forfeited and be absolutely at the 

disposal of the employer. 

 

(b) To employ a contractor paid by the employer and to supply materials to carry out 

the work, or any party of the work, debiting the contractor with the cost of the 

labor and the price of the materials on site (of the amount of which cost and price 

certificate of architect shall be final and conclusive against the contractor) and 

crediting him with the value of the work done, in all respects in the same manner 

and at the same rates as if it has been carried cut by the contractor under the 

terms of the contract. The certificate of the architect as to the value of the work 

done shall be final and conclusive against the contractor.  

 

(c) To measure up the work of the contractor, and to take such part of the work of the 

contractor as shall  be unexecuted out of his hands, and to give it to another 

contractor to complete in which case any expenses which may be incurred in 

excess of the sum which would have been paid to the original co ntractor if the 

whole work has been executed by him (of the amount of which excess certificate 

in writing of the architect shall be final and conclusive) shall be borne and paid 

by the original contractor and may be deducted from any money due to him by 

employer under the contract or otherwise, or from his security deposit or the 

proceeds of sale thereof, or a sufficient part thereof.  

 

(d) In the event of any of the above courses being adopted by the architect, the 

contractor will have no claim to compensation to any loss sustained by him by 

reason of his having purchased any materials, or entered into any engagements 

made any advances on account of execution of the work or performance of the 

contract. And in case of the provisions aforesaid, the contractor shal l not be 

entitled to be paid for any work actually performed under this contract unless and 
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until the architect shall have certified in writing the performance of such work 

and the value payable in respect and he shall only be entitled to be paid the value  

so certified. 

 

3.8.2 Termination of the Contract  
 

If at any time after the commencement of the work the employer for any reason 

whatsoever does not require the whole or part thereof as specified in the e-tender 

to be carried out, Architect/ The AGM (GA) or their representatives (Engineer-in-

charge) shall give notice in writing of the fact to the contractor who shall have no 

claim to any payment or compensation whatsoever on account of any profit or 

advantage, which would have derived from the execution of the work in full, but 

which he did not derive in consequences the full amount of the work not having 

been carried out, neither shall he have any claim nor compensation by reason of 

any alterations having been made in the original specification, or the desi gns  and 

instruction on which shall involve any containment of the work originally 

contemplated.  

 

3.8.3 Jurisdiction 
 

The contractor and its operation shall be governed by the law of India for the time 

being in force, irrespective of the place of delivery  of materials the place of 

execution of work or place of payment under this contract shall be deemed to 

have been entered into at New Delhi and the courts at New Delhi shall have the 

jurisdiction. 

 

3.8.4 Bye Laws of Local Authorities  
 

The contractor shall conform to the provisions of any Government Acts which 

relate to works and to the regulations and bye laws of any local authorities. The 

contractor shall give all such notices required by the said Act or Laws, etc., and 

pay all fees payable to such authori ties and allow for these contingencies in his e-

tendered rates including fees for encroachment, stacking charges, costs of 

restorations, etc., and all other fees payable to the local authorities. The 

contractor shall keep the employer indemnified against a ll penalties and liabilities 

for every breach of any such Act, Rules, Regulations or Bye -laws. 

 

Contractor shall comply with all laws and statutory regulations dealing with the 

employment of labor such as: 

a. The payment of wages Act, 1936 

b. The Minimum Wages Act, 1938 

c. The Workmen Compensation Act, 1923 

d. The Contract Labor (Regulations & Abolishing) Act. 

e. The employer’s liabilities Act, 1938 

f. Industrial Dispute Act, 1938 

g. Maternity Benefit Act, 1961 

h. The Employees State Insurance Act, 1948. 

Safety code, labor welfare Act or rules or any modification thereof any other laws 

and regulations framed by the Competent Legislative Authorities from time to 

time. 

 

3.8.5 Liasioning & Co- ordination with Local Municipal Authorities  

 

The contractor has to liaison and takes any clearance from local authorities like 

MCD/ DDA / other municipal authority for approval to start renovation and during 

renovation of work. He has to take also any Clearance from New Delhi Fire Service, 

if needed and NOC and completion Certificate, if needed. Only statuary fees will be 

reimbursed by Punjab & Sind Bank. 
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SECTION IV – SPECIAL CONDITIONS OF THE CONTRACT  
 

4.1.0 Insurance for Works  
 

The contractor at the time of signing the contract or before commencing the 

execution of work, without limiting his obligations and responsibilities shall insure 

the works at his own cost and keep them insured until the virtual completion of the 

contract against all acts of God including Fire, Theft, Riots, War, Floods etc. with a 

Nationalized Insurance company in the joint names of the employer and the 

contractor (the name of the former being placed first in the policy) for the full 

amount of the contract. Such policy shall cover the property of the employer and fees 

for assessing the claim and in connection with is services generally therein and shall 

not cover any property of the Contractor or of any sub contractor or employee.  

 

The contractor shall deposit the policy and receipt for the premiums with the 

employer within seven (7) days, from the date of signing of the 

contract/commencement of the execution of the work or unless otherwise 

instructed by the employer.  In default of the contractor insuring as provided above, 

the employer on his behalf may so insure and may deduct the premiums paid from 

any moneys due on which may become due to the contractor. The contractor shall as 

soon any claim under the policy is settled on the work reinstated by the Insurance 

office should elect to do so, proceed with all due diligence with, the completion of 

the works in the same manner as through the misfortune/accident had not occurred 

and in all respects under the same conditions of the contract. The contractor in case 

of rebuilding or reimbursement after accident shall be entitled to such extension of 

time for completion, as the employer deems fit.  

 

4.1.1 Insurance in respect of damage to persons and property  
  

a. The contractor shall be responsible for all injury to persons, animals or things and for all 
structural and decorative damage to property which may arise from the operation or 
neglect of himself or of any approved sub-contractor’s or employees, whether such 
injury or damage arise from carelessness, accident or any other cause whatsoever in any 
way connected with the carrying out of this contract. The clause shall be held to include 
any damage to buildings, whether immediately adjacent or otherwise, and any damage 
to roads, streets, foot paths, bridges and works forming the subject of this contract by 
frost or other inclemency of the weather. The contractor shall indemnify the employer 
and hold him harmless damage to persons or property as aforesaid and also respect of 
any claims made in respect of injury or damage under any Acts of Government or 
otherwise and also in respect of any award of compensation of damages consequent 
upon such claims.  

b. The contractor shall reinstate all damages of every sort mentioned in this clause, so as to 
deliver up the whole of the contract works complete and perfect in every respect and so 
as to make good or otherwise satisfy all claims for damage to the property of third 
parties. 

c. The contractor shall indemnify the employer against all claims which may be made 
against the employer by any member of the public or other third party in respect of 
works in consequence thereof and shall at his own expense arrange to effect and 
maintain, until the virtual completion of the contract, with any Nationalized Insurance 
company in the joint name of the employer and the contractor against such risks and 
deposit such policy or policies with the employer from time to time during the currency 
of this contract. The contractor shall similarly indemnify the employer against all claims 
which may be made upon the employer whether under the Workman’s Compensation 
Act or any other statute in force during the currency of this contract or at common law 
in respect of any employee of the contractor or any sub-contractor and shall at his own 
expenses effect and maintain with an approved office a policy of Insurance in the joint 
names of the employer and the contractor against such risks and deposit such policy of 
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policies with the employer and the contractor against such risks and deposit such policy 
or policies with the employer from time to time during the currency of the contract. The 
contractor shall be responsible for anything which may be excluded from the insurance 
policies above referred to and also for all other damages to any property arising out of 
and incidental to the negligent or defective carrying out of this contract. He shall also 
indemnify the employer in respect of any costs, charges or expenses arising out of any 
claim or proceedings and also in respect of any award of or compensation of damages 
arising there from.  

d. The employer shall be at liberty and is empowered to deduct the amount of any 
damages, compensation costs, charges and expenses arising or occurring from or in 
respect of any such claim or damage from any sum or sums due to or become due to the 
contractor including the security deposit. 

e. If the contractor fails to comply with the terms of these conditions, the employer may 
insure the works and may deduct the amount of the premiums paid from any moneys 
that may be or become payable to the contractor or may at the option, not release 
running payment to the contractor until the contractor shall have complied with the 
terms of this condition. 

f. Such insurance whether affected by the employer or the contractor will not limit or bar 
the liability and obligation of the contractor to deliver the works to the employer 
completed in all respects according to the contract. In case of loss or damage due to any 
of the aforesaid clause, the moneys payable under any such insurance shall be received 
and retained by the employer until the works are finally completed and such moneys 
shall then be credited to the contractor in final settlement of accounts.  

g. The works shall be executed in close co-ordination with the progress of other work. This 
being absence of the contract, no claim for idles labor will be entertained. 

4.2.   INSPECTION OF DRAWINGS : 

Before filling in the e-tender, the contractor will have to check up all the drawings and 
Schedule of Quantities, and will have to get an immediate clarification if any from the 
Architect feels is vague or uncertain. No claim for damages or compensation will be 
entertained on this account. 

4.3.   CONTRACTOR TO VISIT SITE: 

Each bidder must before submitting his e-tender, visit the site of works so as to ascertain 
the physical site conditions and prices, availability and quality of materials according to 
specifications before submitting the e-tender. 

4.4.   EXECUTION OF WORK: 

The whole of the work as described in the Contract (including the Schedule of Quantities, 

the Specifications, General / Special Conditions and all drawings, pertaining thereto) and as 

advised by the Architect from time to tune is to carried out and completed in all its parts to 

the enter satisfaction of the Architect. Any details of execution, which may not have been 

definitely referred to in this contract, but which are usual in interior works and essential to the 

work, are deemed to be included in this contract. Rates quoted in the Schedule shall be 

inclusive of all freights, taxes, such as octroi, Sales Tax, Royalties, work contract tax etc., as 

well as transportation, so as to execute the contract as per the rules and regulations of local 

bodies, and Government of India. 
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The rates quoted in the e-tender should include all charges for: - 

 

a) Labour, maintenance, Fixing, carrying, Cleaning, making good, hauling, watering 

etc. 

 

b) Plant, Scaffolding, frame work, English ladders, ropes, nails, spikes, tools, materials and 

workmanship protection from weather, shuttering, temporary supports, Platform etc. 

 

c) AH temporary canvas, lights, barricades etc. The Architect will be the sole judge in 

deciding as the suitability of the tools or plants that might be brought to the site of 

works by the Contractor for the proper execution of the work. 

 

4.5.   SITE MEETINGS: 

 

A senior representative of the Contractor shall attend weekly meeting at works site and 

in addition meetings as arranged by the Architect to discuss to progress of the work and 

sort out problems, if any, and ensure that the work is completed in stipulated time. 

 

4.6.   SECURITY: 

The Contractor shall ensure that  only authorized persons or materials shall enter or 
leave the works. The contractor shall also make his own arrangements for the protection 
and safety of his materials and equipment at site including premises with fixtures 
provided therein. 

4.7.   OFFICES, STORES ON THE SITE: 

a) The Contractor shall be allowed to provide separate site office for his staff for all 
necessary stores on site in a specified area for all materials such as timber, cement and 
other such materials, which are likely to deteriorate by the action of sub, rain and the due 
to exposure, in such a manner that all such materials shall be protected from damage by 
weather or any other cause. All such stores and offices shall be cleared away and the 
ground left, in good and proper order on completion of this contract. 

b) All materials which are stored on site such as bricks, timber, plywood, boards, metal, 
sand etc. shall be stacked in such a manner as to facilitate rapid easy checking of 
quantities of such materials. 

c) The safety and security of all materials brought at site shall be the sole responsibility of the 
Contractor. The materials against which an advance has been paid by the owner shall be 
carefully stored at site by the contractor. They shall not be removed from the site without the 
written permission of the Owner and shall be used in the contract work only. 

4.8.   NOTICES: 

The Contractor shall give all notices and pay all fees and shall comply with all acts and regulations for 

the successful completion of the contract works, as per the rules and regulations of appropriate 

authorities. 

4.9.   FACILITIES TO OTHER CONTRACTORS: 

The contractors shall give full facilities and co-operation to all other Contractors working at site, if 
any, as directed by the Architect and shall so arrange this program of work as not hinder the progress 
of other works. The decision of the Architect on any point of dispute between the various 
contractors shall be final and binding on all parties concerned. 
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4.10. PREPARATION OF BUILDING WORKS IN OCCUPATION & USE ON 
COMPLETION: 

 
On completion of the work, the contractor shall inform the Architect in writing that he has finished 
the work and it us ready for the Architect’s inspection. He will leave the entire building neat and 
clean ready for occupation in all respects and to the entire satisfaction of the Architect and Owner.
  
4.11.   CLEARING OF SITE OF WORKS: 

The contractor shall clear the site of works as per the instructions of the Architect. The site 
works shall be cleaned of all materials sheds etc. belonging to the Contractor. The site shall be 
delivered in a clean and neat condition as required by the Architect within a period of one week 
after the job is completed. In case of failure by the Contractor, the Employer will have to get 
the site cleaned at the risk and costs of the Contractor. 

4.12   WORKS EXECUTED BEYOND NORMAL WORKING HOURS: 

If the contractor engages workmen to work beyond normal working hours, he shall do 
so with the prior approval of Architect and provide and maintain at his own cost 
sufficient lights to enable the work to proceed satisfactorily without any danger. 
Approaches to the site of work also shall be sufficiently lighted by the Contractor. No 
extra cost claim would be entertained for the above. 

4.13.   WORK ON HOLIDAYS / SUNDAYS: 

The Contractor workmen may be allowed to work on Sundays/Holidays subject to the 
prior permission of the same by the Owner. No extra cost claim would be entertained for 
the above. 

4.14.   SPECIFICATIONS: 

All work shall be carried out as described in the e-tender item and with the C.P.W.D. 
Specifications laid there in, unless otherwise stated. If not covered as above, I.S. codes 
specifications shall be followed in that order. For patented products, the manufacturer's 
specifications and instruction shall be followed. For any discrepancy in various 
specifications, Architect’s decision shall be final and binding on both the parties. In case 
there are no laid down specifications. Architects specifications and instructions for that 
particular item shall be followed. 

4.15.   MEASUREMENT TO BE RECORDED BEFORE WORK IS COVERED UP: 

The contractor shall assist in taking the measurements by the Architect’s representatives, 
before covering up or otherwise placing beyond there each of measurements any, item of 
work. Should the contractor neglect to do so the same shall be uncovered at the 
Contractor's expense and if found to be executed in default of 
specifications/requirements, no payment or allowance shall be made for such work and 
Contractor shall have to remove and re-do the same at his own cost. 

 

4.16.   DIMENSIONS: 

Figured dimensions in all cases shall be accepted in preference to scaled size. Large-
scale details shall take precedence over small-scale drawing. In case of discrepancy, the 
contractor shall seek the clarifications from the Architects before proceeding with the 
work. 
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4.17.    TESTING OF WORKS AND MATERIALS: 

The Contractor shall be required by the Architect to arrange to test materials and 
portions of the works at his own cost in order to prove their soundness and efficiency. 
These tests should be carried out at the approved Institutions as directed. If after such 
test the work or portions as of the works are found to be defective or unsound the 
Contractor shall if ordered by the Architect pull down and re erect the same at his own 
cost. 

4.18.   INFORMATION TO BE SUPPLIED BY THE CONTRACTOR: 

The Contractor shall submit to the Architect every week as per the Performa; - 

a)  Detailed industrial statistics regarding the labour employed by him daily. 

b) The list of technically qualified persons employed by him for the execution of the 

work. 

c)  The total quantity and quality of materials used for the works and supplied to site. 

d)  A weekly progress report. 

e)  Special incidents at site, if any. 

   f)  Whether the work is progressing according to Schedule. If not, what are the hitches    
and the remedial measures. 

4.19.   TYPOGRAPHIC OR CLERICAL ERRORS: 

The Architects clarifications regarding partially omitted particulars or typographical or 
clerical errors shall be final and binding on the Contractor. 

4.20.   PROGRAMME: 

The time schedule for carrying out the work stage by stage, in the stipulated time shall 
be drawn by the Architects in consultation with the Architect and the Contractor. The 
Contractor shall follow strictly the approved time schedule, incorporating change, if 
any, with the approval of the Architect to ensure the completion of the work in 
stipulated time. A graph or chart on work shall be maintained showing the progress 
periodically. The contractor shall submit to the Architect a weekly progress report 
stating the number of skilled and Unskilled labourers employed on the works, working 
hours done quantity of cement used, place, type and quantity of work one during the 
period. 

The Contractor must inform the Architect 10 days in advance of all working drawings 
and details required by him from time to time. The Contractor shall strictly adhere to 
the approved programme and arrange for the materials and labour etc., accordingly. 

Despite repeated instructions, if the Contractor fails to show satisfactory progress of the 
work, the Architect may take suitable action as deemed fit without prejudice to any 
terms and conditions of this contract. 

4.21.   VARIATION: 

Quantities mentioned in the Schedule of Quantities included in the contract are subject to any 
variation as per actual site conditions and as directed by the Architect for the scope of work. 
No compensation shall be payable to the Contractor on this account. 

 

 



   PUNJAB & SIND BANK  

   (HEAD OFFICE, DELHI)   

Sign & stamp of the contractor 

34 

 

4.22.   BRICKS: 

Ordinary bricks used in the work shall be kiln burnt first quality locally available 
bricks, as approved by the Architect. 

4.23.   CEMENT: 

Cement will be procured by the Contractor in the open market of approved first quality 
and stacked in a proper way at site so that it does not get damaged or spoiled. He will 
maintain proper record of cement received at site and consumed daily to the satisfaction 
of the Architect. 

4.24.   APPROVAL OF MATERIALS BY ARCHITECTS: 

Wherever "Approved Materials" are mentioned in the Contract, the Contractor shall get 
the same approved by the Architect prior to its use. The contractor shall keep one set 
of sample of materials approved by the Architect for its ready reference with the 
Architect at site of work and shall ensure that the materials incorporated in the works 
strictly conform to the sample approved already. 

All other materials for use in the work shall be got approved by the Architect before 
placing order / procurement. 

4.25.   WATER: 

Water shall be made available to the Contractor free of cost at a point each floor of the 
premises and the Contractor shall have to make his own arrangements for carriage / 
storage of water. 

The recovery for water charges shall be affected as per the rates paid by the 
Employers to the Water Supply Co. from time to time, from his payments due or @ 
0.25% of the project cost. 

 

 

4.26.   ELECTRICITY: 

The Architect shall make available electricity at the site of work to the Contractor.  

Temporary light points required in working area will be provided by the Contractor at his 
own cost in consultation with the Architect at site. The e-tender rates shall be quoted 
accordingly by the contractor. 

The recovery for electricity shall be affected as per the rates paid by the employers 
to the Electricity Supply Co. from time to time, from his payments due or @ 0.75% 
of the project cost. 

4.27.   INCOME TAX: (TDS) 

 

Income tax at source will be deducted as per rules on all payments made to the 
Contractors. 

4.28.   STATUTORY REGULATIONS: 

The whole of the work including electrical / plumbing / sanitation is to be complied 
with as per the requirements and byelaws of the relevant statutory authorities. 

4.29.   WORKMANSHIP: 

Quality of materials and workmanship shall conform strictly to e-tender specifications 
and Contractor will ensure will ensure that the quality of work is appropriate to the 
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specifications and the work is done to the satisfaction of the Architect with strict control 
on the materials, workmanship and supervision. 

4.30.   ESCALATION: 

The rates quoted in the e-tender shall be firm and shall not be subject to any escalation 
till the completion of work due to increase in the prices of materials, labour wages sales 
Tax etc. for any reasons, whatsoever. 

 

4.31.   ELECTRICIAN: 

The contractor shall maintain at site-licensed electrician to ensure that the electrical 
work is earned out properly and no accident takes place. The electrician will work in 
close coordination with the Architect. 

4.32.   PROVIDENT FUND AND E.S.I.S.: 

The contractor shall bear full liability for payments under provident fund and Employees 

State Insurance Scheme and other labour laws for his workers and staff. 

4.33.   MOCK UP DRAWINGS: 

The contractor shall bear full cost for one mock up drawings to be done in 10 days .These 
mock up drawings are to be approved by the architect. All furniture shop drawings, 

electrical drawings, route drawings and furniture samples to be got approved from the 
architect before execution. After completion of work the contractor has to submit three 
sets of hard copy and one set of soft copy in autocad of electrical route drawings, position 
for maintenance purpose, the cost of above to be included in the e-tender of respective 
items. 
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Compliance to International Design Standards: 

 

Pre-Engineered Storage Tanks are designed to comply with the following 

International design standards: 

 

 Standards  Ref .No.    Descriptions 
 

AS 1397 & AZ 150   : Zinc aluminum/Galvalume Sheet with Coating Standard. 

ZL34            & Installation of Roof Sheet 

  

 

IS 1893, 1983 (Part-1) 2002  & : Indian Standard Criteria for Earthquake Resistant Design of   

AWWA D-103-09 Sec. 14.2.1  Tank. 
To  14.2.3 & 
   

AWWA D103-09    : Dead Water and Live Loads 

sec. 5.2.1 & 5.2.2 

 

AWWA D103-09 Sec15.1 & IS: 875      :              Wind Loads 

 

IS 1367    : Mechanical Test Report Method of Nuts & Bolts. 

 

IS 1367   :  Chemical Composition & Metallurgical Test Report of Nuts                      

& Bolts 

 

8.8    :  Grade of Flange type Nuts & Bolts 

 

EP96 ASTM D   :  Grade for Rubbers Parts 

 

   

 

Our PVC membrane line is compliant to the following Standards: 

 

IS 7016 (Part-1) 1982  :  Weight & Thickness Test Method Standard for PVC  

     Reinforced Liner. 

 

IS 7016 (Part-II) 1981  :  Breaking Strength Test Method for PVC Reinforced Liner. 

 

BS : 3424 Part 5  

Method -7A   :  Tear Strength Test Method for PVC Reinforced Liner. 
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Drawing : Illustration of the parts of the steel tank. 
 

 

 

1) Steel Cover 
2) Water Inlet 
3) Corrugated Steel 

Sheet 
4) Sand Layer 
5) Protective Geo 

textile 
6) Plastic Watertight 

Membrane 

 
                                                   
 
 

7) Concrete Foundation 
8) Cleaning Pipe 
9) Cleaning Pit ( Not 

required ) 
10) Water Outlet 
11) Water Overflow 
12) Magnesium Anode 
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APPENDIX SHOWING IMPORTANT SCHEDULES 

 

1 SIGNING THE 
AGREEMENT 

:  Within seven days of the issue of letter of intent/work order. 

2 COMMENCEMENT 
OF WORK 

: Within seven days of the issue of letter of intent / work order. 

3 PERIOD OF 
COMPLETION 

:    30 days 

4 LIQUIDATED 
DAMAGES 

: Rs. 5,000/- per week subject to the max of 10% of the Accepted Contract sum. 

5 TOTAL 
RETENTION 
MONEY  

: 10% of cost of work executed. 

6 TOTAL SECURITY 
DEPOSIT   

: Performance Security + Retention money  

7 PERFORMANCE 
SECURITY  

: Performance Security @3% of accepted tender value shall be deposited by 
successful bidder in the form of DD within seven days of letter of intent issued.  

8 REFUND OF 
PERFORMANCE 
SECURITY 

:   Performance Security shall be refunded to contractor within Thirty days after 
submission and acceptance of the final bill. 

9 TAX DEDUCTION : At prevailing rate from each bill. 

10 DEFECTS LIABILITY 
PERIOD 

: Twelve Calendar months from the date of completion certificate from 
architect. 

11 PERIOD OF FINAL 
MEASUREMENT 

: Within 30 days after virtual completion of work. 

12 DEVIATION LIMIT                                     : Plus 25%  

13 GST : Item wise rates assured by the Contractor is inclusive of GST 

14 LABOUR CESS : 1% of contract value will be deducted as Labour Cess payable to New Delhi. 

15 TOTAL E-TENDER 
AMOUNT 

: Rs. 7.50 lakhs 

17 ELECTRICAL & 
WATER CHARGES 

: Deduction will be done as per clause no. 28 & 29 of Special Conditions of 
Contract (i.e 0.75% as electricity charges + 0.25% as water charges) of total cost 
of project. 

18 PAYMENT 
SCHEDULE 

: a) 50% of contract value against delivery of material.  

   b) 25% on installation & fabrication of delivered material. 

   c) 15% on testing & certification of completed work by the Architect. 

   d) Balance 10% to be retained till expiry of defect liability period or same may 
be refunded against equivalent amount of bank guarantee valid for a period of 
sixty days beyond the date of completion of Defect Liability period. 
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 LIST OF ANNEXURES:  

i. Annexure –A  - Technical Bid – Eligibility 

ii. Annexure – B  - Qualifying Bid Document 

iii. Annexure – C – Pre Contract Integrity Pact  

iv. Annexure – D – Bid Security Declaration Format 
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ANNEXURE – A  

 

TECHNICAL BID - ELIGIBILITY CRITERIA 

 
 

 
a) At least 3 years experience in doing similar business viz., Fabrication of Zinc-Alum  tanks 

for Govt. bodies / Private companies / Firms / PSU’s.  

 

b) Should not have been blacklisted by any PSU / Govt. Department (a self certification is 

required)  

 

c) The Bidder company/firm should have at least one branch offices(s) in Delhi/NCR for 

100% support services. Documentary proof need to be submitted for office address. 

 

d) Experience of having timely & successfully completed similar works during last 3 years 

ending last day of month previous to the one in which applications are invited should be 

either of the following:- 

 

 d1] Two similar completed works costing not less than the amount equal to 40% of the 

estimated cost. 

                                                           Or 

 

d2] One similar completed work costing not less than the amount equal to 80% of the 

estimated cost. 

 

e) PAN, TIN & GST Numbers should be a mandatory requirement for all bidders and it 

should be clearly mentioned in e-tender documents. 

 

f) Average financial turnover during the last 3 years, ending 31st March of the previous 

financial year, should be at least 80% of the estimated cost. 

 

g) Defect Liability and free maintenance period shall be twelve months from the date of 

virtual completion of the works. 

 

Supporting document(s) to be uploaded for above or else bids will be rejected. 

 

 
The AGM (GA)  

Punjab & Sind Bank. 
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ANNEXURE - B  

 

QUALIFYING BID DOCUMENTS 

 

S.No. Description To be filled by the bidder 

1.  Name & address of the 

Firm/Company  
 

 

2.  Name & Designation of the 

authorized person submitting the 

Bid. 
 

 

3.  Companies specifically into execution 

of road works. Proof to be submitted. 
 

4.  Tel. No.  

5.  E-mail  

6.  Number of years of experience in 

doing similar business. 
 

7.  Experience of having timely & 

successfully completed similar works 

during last 3 years i.e two similar 

works each of minimum 40% of the 

estimated cost or one similar work of 

minimum 80% of the estimated cost. 

 

8.  PAN No. and IT returns for the 

last three financial year to be 

uploaded).  
 

 

9.  GST Registration No.  
 

 

10.  Details of e-tender fees. 
 

E-tender fees DD No.                 Date: 

11.  Signed copy of the NIT documents. 

(TO BE UPLOADED)  

 
 

 

12.  The Bidder company/firm should have 

at least one branch offices(s) in 

Delhi/NCR for 100% support services. 

Documentary proof need to be 

submitted for office address. 

 

13.  Should not have been blacklisted by 

any PSU / Govt. Department. 
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ANNEXURE - C 

 

(On bidder’s letterhead) 

 

PRE CONTRACT INTEGRITY PACT 

Between 

Punjab & Sind Bank (Bank) hereinafter referred to as "The Principal", 

and……………………………………hereinafter referred to as "The Bidder/ 

Contractor" 

Preamble 

The Principal intends to award, under laid down organizational procedures, contract/s 

for The Principal values full compliance with all relevant laws of the land, rules, 

regulations, economic use of resources and of fairness / transparency in its relations 

with its Bidder(s) and / or Contractor(s). 

Section 1 - Commitments of the Principal 

(1) The Principal commits itself to take all measures necessary to prevent corruption 

and to observe the following principles:-   

a. No employee of the Principal, personally or through family members, will in 

connection with the e-tender for , or the execution of a contract, demand, take a 

promise for or accept, for self or third person, any material or immaterial benefit 

which the person is not legally entitled to. 

 

b. The Principal will, during the e-tender process treat all Bidder(s) with equity and 

reason. The Principal will in particular, before and during the e-tender process, provide 

to all Bidder(s) the same information and will not provide to any Bidder(s) 

confidential / additional information through which the Bidder(s) could obtain an 

advantage in relation to the e-tender process or the contract execution. 

 

c. The Principal will exclude from the process all known prejudiced persons. 

(2)  If the Principal obtains information on the conduct of any of its employees which 

is a criminal offence under the IPC/PC Act, or if there be a substantive suspicion in 

this regard, the Principal will inform the Chief Vigilance Officer and in addition can 

initiate disciplinary actions. 

Section 2 - Commitments of the Bidder(s)/ Contractor(s) 

(1) The Bidder(s)/ Contractor(s) commit themselves to take all measures necessary to 

prevent corruption. The Bidder(s)/ Contractor(s) commit themselves to observe the 

following principles during participation in the e-tender process and during the 

contract execution. 

a. The Bidder(s)/ Contractor(s) will not, directly or through any other person or firm, 

offer, promise or give to any of the Principal's employees involved in the e-tender 

process or the execution of the contract or to any third person any material or other 

benefit which he/she is not legally entitled to, in order to obtain in exchange any 

advantage of any kind whatsoever during the e-tender process or during the execution 

of the contract. 

b. The Bidder(s)/ Contractor(s) will not enter with other Bidders info any undisclosed 

agreement or understanding, whether formal or informal. This applies in particular to 
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prices, specifications, certifications, subsidiary contracts, submission or non-

submission of bids or any other actions to restrict competitiveness or to introduce 

cartelization in the bidding process. 

c. The Bidder(s)/ Contractor(s) will not commit any offence under the relevant IPC/PC 

Act; further the Bidder(s)/ Contractor(s) will not use improperly, for purposes of 

competition or personal gain, or pass on to others, any information or document 

provided by the Principal as part of the business relationship, regarding plans, 

technical proposals and business details, including information contained or 

transmitted electronically. 

d. The Bidder(s)/ Contractor(s) will, when presenting their bid, disclose any and all 

payments made, are committed to or intend to make to agents, brokers or any other 

intermediaries in connection with the award of the contract. 

(2) The Bidder(s)/ Contractor(s) will not instigate third persons to commit offences 

outlined above or be an accessory to such offences. 

 

Section 3 - Disqualification from e-tender process and exclusion from future 

contracts 

 

If the Bidder(s)/Contractor(s), before award or during execution has committed a 

transgression through a violation of Section 2, above or in any other form such as to 

put their reliability or credibility in question, the Principal is entitled to disqualify the 

Bidder(s)/Contractor(s) from the e-tender process or take action as per the procedure 

mentioned in the "Guidelines on Banning of business dealings".  

 

Section 4 - Compensation for Damages 

 

(1) If the Principal has disqualified the Bidder(s) from the e-tender process prior to the 

award according to Section 3, the Principal is entitled to demand and take action as per 

the bid security declaration. 

(2) If the Principal has terminated the contract according to Section 3, or if the 

Principal is entitled to terminate the contract according to Section 3, the Principal shall 

be entitled to demand and recover from the Bidder liquidated damages.  

 

Section 5 - Previous transgression 

 

(1) The Bidder declares that no previous transgressions occurred in the last three 

years with any other Company in any country conforming to the anti-corruption 

approach or with any Public Sector Enterprise in India that could justify his exclusion 

from the e-tender process. 

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified 

from the e-tender process or action can be taken as per the procedure mentioned in 

"Guidelines on Banning of business dealings". 

 

Section 6 - Equal treatment of all Bidders / Contractors / Subcontractors 

 

(1) In case of Sub-contracting, the Principal Contractor shall take the responsibility of 

the adoption of Integrity Pact by the Sub-contractor. 

(2) The Principal will enter into agreements with identical conditions as this one with 

all Bidders and Contractors. 

(3) The Principal will disqualify from the e-tender process all bidders who do not sign 

this Pact or violate its provisions. 
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Section 7 - Criminal charges against violating Bidder(s)/Contractor(s) 

/Subcontractor(s) 

 

If the Principal obtains knowledge of conduct of a Bidder, Contractor or 

Subcontractor, or of an employee or a representative or an associate of a Bidder, 

Contractor or Subcontractor which constitutes corruption, or if the Principal has 

substantive suspicion in this regard, the Principal will inform the same to the Chief 

Vigilance Officer. 

 

Section 8 - Pact Duration 

 

This Pact begins when both parties have legally signed it. It expires for the Contractor 

12 months after the last payment under the contract, and for all other Bidders 6 months 

after the contract has been awarded. Any violation of the same would entail 

disqualification of the bidders and exclusion from future business dealings. 

If any claim is made / lodged during this time, the same shall be binding and continue 

to be valid despite the lapse of this pact as specified above, unless it is discharged / 

determined by MD & CEO, Punjab & Sind Bank. 

 

Section 9 - Other provisions 

 

(1) This agreement is subject to Indian Law. Place of performance and jurisdiction is 

the Registered Office of the Principal, i.e. New Delhi. 

(2) Changes and supplements as well as termination notices need to be made in 

writing. Side agreements have not been made. 

(3) If the Contractor is a partnership or a consortium, this agreement must be signed by 

all partners or consortium members. 

(4) Should one or several provisions of this agreement turn out to be invalid, the 

remainder of this agreement remains valid. In this case, the parties will strive to come 

to an agreement to their     original intentions. 

 (5) Issues like Warranty / Guarantee etc. shall be outside the purview. 

(6) In the event of any contradiction between the Integrity Pact and its Annexure, the 

Clause in the Integrity Pact will prevail. 

 

 

 

 

(For & On behalf of the Principal)                   (For & On behalf of Bidder/ Contractor) 

         (Office Seal)             (Office Seal) 

 

Place : 

Date : 

 

Witness 1:      _____________________________________ 

(Name & Address)_____________________________________ 

     _______________________________________ 

 

Witness 2:     ______________________________________ 

(Name & Address)_____________________________________ 

      ______________________________________ 
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ANNEXURE - D 

 

(On bidder’s letterhead) 

BID SECURITY DECLARATION FORMAT 

 

Date : 
 
To, 

The Assistant General Manager, 

H.O General Administration Department, 

Punjab and Sind Bank, 

2nd Floor, Bank House, 

21, Rajendra Place, 

New Delhi – 110008 

 

Sub: Bid Security Declaration – Reg :  Replacement of Overhead Fire Fighting Tank 

Ref : 1. Tender No : P&SB/HOGA/FIRETANK/2021/               Dated. 23.06.2021 

2. Bidder’s offer no._________________________ Dated __________ 

 

 
 
I, _____________________________ (Name of authorized signatories), on behalf 

of M/s ______________________________________ (Bidder’s name and 

address), duly authorized to sign the tender document and enter into contract, if 

awarded, herewith accept that if the bidder withdraw or modify our bid during period 

of validity etc., the bidder will be suspended / debarred / blacklisted for a period of 

one year / two years from due date of the tender. 

 
 
 
 

(Signature of Authorized Signatory) 

  Designation : 

       Name of Bidder : 

         Seal : 


