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PUNJAB & SIND BANK

BANK HOUSE BUILDING, 21, RAJENDRA PLACE,
NEW DELHI —110008

NOTICE INVITING E-TENDER FOR
REPLACEMENT OF OVERHEAD MS FIRE FIGHTING TANK WITH ZINC ALUME
TANK AT BANK HOUSE BUILDING, PUNJAB & SIND BANK, 21, RAJENDRA PLACE,
NEW DELHI - 110008

1. Online tenders are invited on behalf of The AGM (GA), Punjab & Sind Bank Building, HO
General Administration Department, 2nd Floor, 21, Rajendra Place, New Delhi -:

2. The complete set of e-tender document can be downloaded from the website link
https://psb.eproc.in and https://punjabandsindbank.co.in/system from date (09/07/2021). The
filled in e-tender forms shall be applied online through website at https://psb.eproc.in .

3. Time for work completion: 30 days from the 7th day of issue of letter of Intent.

4. The technical bids will be opened first and financial bids of technically qualified bidders only in
the presence of the Committee.

5. Estimated Cost of Works: 7.50 lacs

6. Key dates for the Tender are as follows:

Important Dates DATE

Published Date 12.07.2021 at 11:00 A.M
Last date for Bid Document Download  102.08.2021 at 02:00 P.M
Pre-Bid Meeting and Site Visit 17.07.2021 at 11:00 A.M
Bid Submission Start Date 12.07.2021 at 02:00 P.M
Bid Submission End Date 02.08.2021 at 05:00 P.M
Technical Bid Opening Date 03.08.2021 at 04:00 P.M
Financial Bid Opening date 06.08.2021 at 04:00 P.M

7. In the event of any of the above mentioned dates being subsequently declared as a closed holiday
for this office, the e-tenders will be opened on the next working day at the scheduled time.

8. It is suggested that the prospective Bidders shall monitor the https://psb.eproc.in website
constantly for any changes / updates.

9. The AGM (GA), Punjab & Sind Bank Building, HO General Administration Department, 2nd
Floor, 21, Rajendra Place, New Delhi or their legal representative/s assign/s or authorized officer
reserves the right to accept or reject any or all tenders without assigning any reasons.

The AGM (GA)
Punjab & Sind Bank.

Sign & stamp of contractor
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Information for Online Participating:

This Tender will follow e-Tendering process which will be conducted by Bank’s authorized
e-Tendering Service Provider M/s C1 India Pvt. Ltd. through website: https://psb.eproc.in.

Following activities will be conducted online through the above website:
1. Download of RFP document including all Annexure.

2. Addendums to the RFP.

3. Submission of Technical Bid & Commercial Bid by the Bidder.

4. Opening of Technical Bid & Commercial Bid by the Bank.

5. Announcement of results, if any.

Instructions:
1. Bidders who wish to participate will have to register with the website
(https://psb.eproc.in). Bidders will be required to create login id & password on their
own in registration process.

2. Bidder who wish to participate in this tender need to procure Class-I1lI Digital
Signature Certificate (With Both DSC Components, i.e. Signing & Encryption) from
any of the licensed Certifying Agency. Bidders can view the list of licensed CA.s
from www.cca.gov.in.

3. In case of any clarification/ queries regarding online registration/ participation,
Bidders may reach out to:

Email: psbsupport@clindia.com
Ph: 0124-4302033/36/37.

Sign & stamp of contractor
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PUNJAB & SIND BANK
BANK HOUSE BUILDING, 21, RAJENDRA PLACE,
NEW DELHI —110008

NOTICE INVITING E-TENDER FOR
REPLACEMENT OF OVERHEAD MS FIRE FIGHTING TANK WITH ZINC ALUME
TANK AT BANK HOUSE BUILDING, PUNJAB & SIND BANK, 21, RAJENDRA PLACE,
NEW DELHI - 110008

1. GENERAL TERMS AND CONDITIONS:

Interested bidders may download the tender enquiry documents and submit their tenders
online at Central Public Procurement Portal website: https:/psb.eproc.in and bid online
through the portal https://psb.eproc.in. The bids are invited in a two bid system (Technical and
Financial) from reputed firms and are required to be submitted in two parts, namely, (1)
Technical Bid and (2) Financial Bid. The Financial Bid shall be valid for 180 days from the
date of opening of the E-tender. Incomplete bid documents shall be rejected.

2. E-TENDER FEES & EARNEST MONEY DEPOSIT (EMD) :

E-tender fees of Rs. 1000/- (rupees one thousand only) in the form of Demand Draft drawn
in favor of Punjab & Sind Bank” payable at New Delhi must reach by hand or through
registered post to the address at “The AGM (GA), Punjab & Sind Bank Building, HO
General Administration Department, 2nd Floor, 21, Rajendra Place, New Delhi-110008” on
or before the scheduled opening of the technical bid. However as per the latest guidelines by
Department of Expenditure, Ministry of Finance, Government of India, all the bidders shall
submit Bid Security Declaration Form as per Annexure-D instead of EMD amount.

3. BID OPENING PROCEDURE:

The Technical Bids will be opened by technical evaluation committee nominated by the
Competent Authority from https://psh.eproc.in. The Financial Bids of such of those Bidders,
who have qualified in the Technical Bid stage by the Evaluation Committee, will be taken
up for after finalization of the Technical Bid opening process. L-1 Bidder will be selected by
the system automatically.

4. RIGHT OF ACCEPTANCE:

AGM (GA), New Delhi-110008, their legal representative/s assign/s or authorized officer
reserves the right to accept or reject any bid and to annul the bidding process and reject all
bids at any time, without thereby incurring any liability to the affected bidder(s) or any
obligations to inform the affected Bidder(s) of the grounds for such action. Any failure on
the part of the bidder to observe the prescribed procedure and any attempt to canvass for the
work shall render bids liable for rejection. In case of any failure to comply with the
provisions of the terms & conditions mentioned by the bidder that has been awarded the
contract, the Competent Authority reserves the right to award the contract to the next
eligible bidder and the performance guarantee will be forfeited.

Sign & stamp of contractor
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5. COMMUNICATION OF ACCEPTANCE:

Successful Bidder will be informed of the acceptance of their bids through email / speed
post and the same will also be uploaded on the bank’s website.

6. PENALTY:

In case of breach of any conditions of the contract and for all type of losses caused during
the currency of the Contract, the successful bidder to whom the work order has been
awarded shall fully indemnify the Office of The AGM (GA), Punjab and Sind bank, New
Delhi or their authorized representatives for all types of losses in cases of negligence’s in
performing duties as per the tender document. In such cases, this office shall make
deductions from the bills preferred by the Contractor or that may become due to the
contractor under this or any other contract or from the security deposit or may be demanded
from him to be paid within seven days to the credit of the Office of The AGM (GA), Punjab
and Sind bank, New Delhi.

7. CONTRACT PERIOD:

The contract between Punjab and Sind bank, New Delhi and successful bidder shall be valid for a
period of 180 days from the date of acceptance for replacement of overhead fire tank contract by the
successful bidder.

8. SETTLEMENT OF DISPUTES AND DIFFERENCES:

Any dispute, difference, controversy or claim (“Dispute”) arising between the Parties out of
or in relation to or in connection with this E-tender / Contract, or the breach, termination,
effect, validity, interpretation or application of this E-tender / Contract or as to their rights,
duties or liabilities hereunder, shall be addressed for mutual resolution by the authorized
official of the parties. If, for any reason, such Dispute cannot be resolved amicably by the
Parties, the same shall be referred to the sole arbitrator to be mutually appointed by the
parties. The provisions of the Arbitration and Conciliation Act, 1996, or any statutory
modifications or re-enactment thereof as in force will be applicable to the arbitration
proceedings. The venue of the arbitration shall be at New Delhi. The cost of the Arbitration
proceedings shall be shared equally by both the parties. The language of the arbitration and
the award shall be English. The decision / award of the arbitrator shall be final and binding.

9. SCOPE OF WORK:

The scope of work or works shall be as per items in BOQ, unless there be something either
in the subject or context repugnant to such as Replacement works of overhead fire tank.

The site shall mean the complete area under P&SB Building HO at 21, Rajendra Place, New
Delhi-110008 into or through which work is to be executed under the contract or any
adjacent land, area or common paths through which work is to be executed under the
contract or any adjacent land, area or common paths which may be allotted or used for the
purpose of carrying out the contract.

Schedule(s) referred to in these conditions shall mean the relevant schedule(s).

Tendered Value means the value of the entire work as stipulated in the letter of award of
work.

The AGM (GA)
Punjab & Sind Bank

Sign & stamp of contractor
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General Notes:

1.

Bidders signing the E-tender should in case of firm clearly specify whether they
are signing as (a) Sole proprietor (b) Partner (c) Under the Power of attorney (d)
Director, Manager or Secretary etc. as the case may be. Copies of the
documents authorizing the bidders signing the E-tenders on behalf of such
companies firms or persons should be attached with the E-tender.

Hand written quotations are not accepted. Financial bid must be submitted in
typed form. The rates must be inclusive of all taxes including GST, octroi,
carriage and local charges etc.

If any bidder withdraws before the final acceptance of the E-tender or if fails to
deposit the security as prescribed with in stipulated period, the e-tender would
be liable to reject and bidder shall be blacklisted as per bid security declaration.

The AGM (GA), Punjab and Sind bank or his/her authorized representative’s
reserves the right to reject/accept any E-tender or E-tenders without assigning
any reason thereof and may or may not accept the lowest or any of the E-tender.
As the authority to accept the E-tender rests with The AGM (GA), Punjab and
Sind bank, he/she further reserves the right to accept all for any E-tender in
part/parts.

The AGM (GA), Punjab and Sind bank or his/her authorized representatives will
not be liable to pay any interest on the performance security, which remains in
its custody.

The AGM (GA), Punjab and Sind bank or his/her authorized representatives also
reserves the right to forfeit the performance security, if after the acceptance of
the E-tender, the successful bidder, fails to comply with any of the terms &
condition set out in agreements which may be drawn up as a consequence of
the acceptance of the E-tender, in such cases, the right to cancel the E-
tender/contract is also retained by the Punjab and Sind bank and the decision of
The AGM (GA), Punjab and Sind bank or his/her authorized representatives
(including forfeiture of the performance security) will be final and binding.

. TDS will be deducted on the Gross amount payable for the work done as

applicable from time to time.

If there is any dispute in the interpretation of any clause/clauses in the terms &
condition of the contract or in case of any other dispute, the matter will be
referred to the sole arbitrator to be mutually appointed by the parties whose
decision in this regard will be final & binding to both the parties.

Sign & stamp of contractor
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9. If the contractor refuses to accept the work order for any specified work or fails
to give the specified output, Punjab and Sind bank reserves the right to get work
done by other agency/contractor even at higher rates and difference of the cost

will be deducted from the contractor's pending bills or security along with
penalty, as the case may be.

10.The contractor shall receive all letters and e-mail addressed to him by The AGM
(GA), Punjab and Sind bank either personally or through his authorized person
failing which letters will be posted to him. Bank will not be responsible for non-
receipt of letters & contents of such letters shall be binding on the contractor as
if these letters have been received by him on the date of posting.

11.The work will be done as per directions/specification provided in the tender
documents. All works should be done as per e-tender specifications and list of
makes provided in the technical bid.

12.Work at site should be commenced within 7 days from the date of issue of letter
of Intent.

13.The work should be completed within 30 days from the 7th day of issue of letter
of Intent.

14.Any attempt direct or indirect on the part of the bidders to influence by any
means for the acceptance of a particular E-tender will render the E-tender liable
to exclusion from consideration.

15.Next working day shall be applicable in case there happens to be a holiday on
any of the dates above for sale and receipt of the E-tenders.

16.Incomplete E-tender, conditional E-tender or E-tender without bid security
declaration is not likely to be considered.

17.In unavoidable circumstances like war, Civil Commotion, Fires, Floods Strikes or
lock outs either party can intimate within 21 days of occurrence and up to 60
days on option to terminate the contract.

18.The contractor will be responsible & liable to make good any losses, which may
be caused to the Bank or/and other agency due to negligence of the contractor
and any of his employees.

19.The appointed contractor will be responsible for making necessary
arrangements for back up fire tank (minimum 15000-30000 Itrs. Water tank)
for keeping fire-fighting system fully operational until existing MS Tank is
dismantled and new Zinc-Alume tank is fabricated and fully installed.

Sign & stamp of contractor
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20.Financial Bid Item no. 4 & 5 namely dismantling and Buy-back of existing
MS Tank along with all other items are mandatory. Under no
circumstances the contractor will be at liberty to bypass any of the

following items. Only the bidders interested in execution of complete
scope of work shall quote for this e-tender.

21.Signing of Pre-Contract Integrity pact

To ensure transparency, equity and competitiveness and in compliance with the
CVC guidelines, this e-tender shall be covered under the Integrity Pact (IP)
policy of the Bank. The Pact essentially envisages an agreement between the
prospective bidders/vendors and the Bank committing the persons/officials of
both the parties, not to exercise any corrupt influence on any aspect of the
contract. The format of the agreement is enclosed as Annexure-C. Signing of
Integrity Pact with Bank would be one of the preliminary qualifications for further
evaluation. In other words, entering into this pact would be one of the
preliminary qualifications for this e-tender and the pact shall be effective from
the stage of invitation of bids till the complete execution of the contract. Any
vendor/ bidder refusing to sign this integrity pact shall be disqualified in the
bidding process.

22.Disclosure Agreement

The successful bidder shall allow the Reserve Bank of India (RBI) or persons
authorized by it to access Bank’s documents, records or transaction or any
other information given to, stored or processed by the successful bidder within a
reasonable time failing which the successful bidder will be liable to pay any
charges / penalty levied by RBI.

23.Non-Disclosure Agreement

The selected Service Provider acknowledges that all material information which
has or will come into its possession or knowledge in connection with this
agreement or the performance hereof, consists of confidential and proprietary
data, whose disclosure to or use by third parties will be damaging or cause loss
to PUNJAB & SIND BANK. The vendor agrees to hold such material and
information in strictest confidence and not to make use thereof other than for the
performance of this agreement to release it only to employees requiring such
information and not to release or disclose it to any other party. The vendor
agrees to take appropriate action with respect to its employees to ensure that
the obligations of non-use and non- disclosure of confidential information under
this agreement can be fully satisfied.

The AGM (GA)
Punjab & Sind Bank.

Sign & stamp of contractor
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DECLARATION

I/we hereby certify that the information furnished above is true and correct to the
best of my / our knowledge. I/we understand that in case any deviation is found in
the above statement at any stage, l/lwe will be blacklisted; performance bank
guarantee will be forfeited and will not qualify to have any dealing with the
department in future. | have also understood all the points mentioned here above in

“General Notes”

(Signature of authorized signatory (Bidder) with Name, stamp & date)

Sign & stamp of contractor
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The AGM (GA),

Punjab & Sind Bank Building,

HO General Administration Department,

2nd Floor, 21, Rajendra Place, New Delhi-110008

STANDARD E-TENDER OFFER

Punjab & Sind Bank Building, HO General Administration Department, 2nd Floor, 21,
Rajendra Place, New Delhi-110008.

Item Rate E-tender & Contract for Works

E-tender for the Replacement of overhead fire tank on bank’s HO Building situated at 21, Rajendra
Place, New Delhi-110008.

To Dbe submitted DY ..ot e between
.............. 12.07.2021, 11.00AM . to 02.08.2021, 05.00PM .

ISSUEA 10 ottt

Signature of the person issuing the documents: ...............ccccoiiiiiiiiiiiiinnnn,

LD 1] a0 15103t

Date of ISSU€: «ovvvvviii i,

Sign & stamp of contractor
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E-TENDER

I/We have read and examined the notice inviting e-tender, Schedule, specifications applicable,
Drawings & Designs, General rules and Directions, Conditions of Contract, clauses of contract,
Special conditions, Schedule of Quantities & other documents and Rules referred to in the conditions
of contract and all other contents in the e-tender document for the work.

I/We hereby e-tender for the execution of the work specified for replacement of fire tank by The
AGM (GA), Punjab & Sind Bank Building, HO General Administration Department, 2nd
Floor, 21, Rajendra Place, New Delhi-110008 within the time specified in schedule, viz., schedule
of quantities and in accordance in all respects with the specifications, designs, drawings and
instructions in writing referred to in General Rules and Directions and the Conditions of contract and
with such materials as are provided by and in respects in accordance with, such conditions so far as
applicable.

We agree to keep the e-tender open for One hundred and eighty days (180 days) from the due date
of submission thereof and not to make any modifications in its terms and conditions.

If I/we, fail to commence the work specified, I/we agree that The AGM (GA), Punjab & Sind Bank
Building, HO General Administration Department, 2nd Floor, 21, Rajendra Place, New Delhi-
110008 or the authorized officer in office shall without prejudice to any other right or remedy, be at
liberty to take action as per the said tender document.

I/We hereby declare that I/we shall treat the e-tender documents drawings and other records
connected with the work as secret/confidential documents and shall not communicate
information/derived there from to any person other than a person to whom |/we am/are authorized to
communicate the same or use the information in any manner prejudicial to the safety of Punjab &
Sind Bank (HO).

I/We agree that should I/we fail to commence the work specified in the above memorandum, an
amount equal to the amount of the earnest money mentioned in the form of invitation of e-tender
shall be absolutely forfeited by The AGM (GA), Punjab & Sind Bank Building, HO General
Administration Department, 2nd Floor, 21, Rajendra Place, New Delhi-110008 and the same may at
the option of the competent authority on behalf of The AGM (GA), Punjab & Sind Bank Building,
HO General Administration Department, 2nd Floor, 21, Rajendra Place, New Delhi-110008 be
recovered without prejudice to any other right or remedy available in law out of the deposit in so far
as the same may extend in terms of the said bond and in the event of deficiency out of any other
money due to me/us under this contract or otherwise.

Dated..........ccoovviiennnn. Sign of Contractor
Postal Address

Witness:

Address:

Occupation:-

Sign & stamp of contractor
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ACCEPTANCE

The above e-tender (as mentioned by you as provided in the letters mentioned hereunder) is accepted
by me for and on behalf of The AGM (GA), Punjab & Sind Bank Building, HO General
Administration Department, 2nd Floor, 21, Rajendra Place, New Delhi-110008 for a sum of Rs.

The letters referred to below shall form part of this contract Agreement:

a)
b)
c)

for & on behalf of The AGM (GA), Punjab & Sind Bank Building, HO General
Administration Department, 2nd Floor, 21, Rajendra Place, New Delhi-110008.

Dated ........ccvvvveniinnn Signature/Designation...........................

Sign & stamp of contractor
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SECTION -1 INVITATION TO TENDERERS

11

1.2

1.3

14

1.5

1.6

1.7

1.8

1.9

E-tenders in two bid system are invited from established experienced contractors by The AGM
(GA), Punjab & Sind Bank Building, HO General Administration Department, 2nd Floor, 21,
Rajendra Place, New Delhi-110008.

S.No. Name of Work Estimated Value of | Time of Completion
Work (Rs.)
1. Replacement of overhead fire tank | 7.50 lakhs 30 Days
(MS Tank) with Zinc-Alume tank.

E-tender fee of Rs 1,000/- (Rupees one thousand) in the form of Demand Draft from a
Scheduled Bank shall be paid in favor of “Punjab & Sind Bank” Payable at New
Delhi.

Total Security Deposit during execution of work shall comprise of :

(a) Performance Security

(b) Retention Money

Retention Money :

The retention money (i.e. deduction from interim & final bill shall be 10% of the gross
value of each bill. The retention money & performance security shall form the total
security deposit during execution of work. The retention amount will be refunded to
the contractor after the end of Defect Liability Period provided he has satisfactorily
carried out all the works and attended to all defects in accordance with the condition
of contract. No interest is allowed on retention money & performance security.
Performance Security shall be refunded after the submission and acceptance of final
bill.

Performance Security of the successful e-tender is liable to be forfeited in the event of
refusal or delay on his part in signing the agreement or starting the work as mentioned
in the e-tender and employer will be at liberty to award it to another contractor.

The competent authority on behalf of The AGM (GA), Punjab & Sind Bank Building, HO
General Administration Department, 2nd Floor, 21, Rajendra Place, New Delhi-110008
reserves to himself the right of accepting the whole or part of the e-tender and the e-
tender shall be bound to perform the same at the rate quoted.

Canvassing whether directly or indirectly in connection with the e-tender is strictly
prohibited and the e-tenders submitted by the contractors who resort to canvassing in
any form would be liable to rejection.

The tendering firms, in case the tender is a partnership firm, shall submit the e-tender
signed by the partners. In the event of absence of any partner, it must be signed on his
behalf by a person holding power of attorney which shall be attached along with the e-
tender and it must also disclose that the contractor is duly registered under the Indian
partnership Act or not.

The notice inviting e-tender shall form part of the contract document. The successful
e-tender/contractor, on acceptance of his e-tender by the Accepting Authority, shall
within 10 days from the stipulated date of start of work sign the contract consisting of :
a) The notice inviting e-tender, all the documents including additional conditions,
invitation of e-tender and acceptance thereof together with any correspondence leading
there to.

b) Offer in standard e-tender agreement.

The e-tender shall unconditionally accept terms & conditions of the company.
Conditional offer shall be summarily rejected.

Sign & stamp of contractor
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SECTION-I1: INSTRUCTION TO TENDERERS

2.1

2.2

2.3

2.4

2.5

2.6

2.7

The tenderer shall examine carefully all the e-tender documents consisting of:
TECHNICAL BID

Invitation to Bidders

Instructions to Bidders

General Conditions of Contract
Special Conditions of Contract

List of approved Materials
Technical specifications / Drawings

FINANCIAL BID (separately given)
e Schedule of Quantities
These shall form part of the agreement.

The Bidder is advised to visit and inspect the site at his own cost and
responsibility and to secure all necessary information which may be required for
completing the e-tender. Ignorance of site conditions or local information shall
not be considered as an excuse for non-performance of the contract. All costs,
charges and expenses that may be incurred by the bidder in connection with the
preparation of his e-tender shall be borne by him and the Employer/Architect
does not accept any liability whatsoever in this regard.

Time is the essence of the contract and the bidders are required to complete the
work in all respects within the stipulated time of completion and hand over the
same, complete in all respects to the satisfaction of the Architects/Employer.

The e-tender should contain not only the rates but also the value of each item of
work entered in the prescribed column of the BOQ and all the items should be
totaled up in order to show the aggregate value of the entire e-tender. The rates
quoted by the bidder should be expressed accurately both in words and figures so
that there is no discrepancy. All corrections in the e-tender shall be duly attested
by initials of the bidder. Corrections if not attested, may entail rejection of e-
tender. The rates quoted by the bidder in item rate e-tender will be the basis (and
not the amounts in case of discrepancies) in finalizing the e-tender.

It shall be clearly understood that the rates quoted in the e-tender are to be for
complete work at site as per instructions to bidders, conditions of contract,
special conditions of contract specifications and drawings, addenda referred to
therein and also for all such work’s as are necessary for the proper completion of
the contract. Although specific mention thereof may not have been made in the
specifications or in drawings or in e-tender documents. The rates shall be firm
and shall not be subject to cost escalation on account of labour and material and
labour conditions or any other reason whatsoever.

The bidder shall use only the form issued with this e-tender to fill up the rates.
Every page of the e-tender shall be signed on the bottom of right hand side and

any e-tender not so completed is liable to be treated as defective and liable to be
rejected.

The successful bidder will be notified about the acceptance of his e-tender by the
Bank and he will execute agreement within 7 (seven) days thereof, failing which

Sign & stamp of contractor
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his e-tender would be liable to rejection with blacklisted and the Bank would be
at Liberty to award it to another bidder.

The contract will be governed by the Indian Contract Act, Indian Sale of goods
Act and all other relevant laws. All payments due to the contractor under the
contract will be made in Indian Rupees Currency.

The rates quoted shall be for complete work at site and should be inclusive of
incidentals expenses necessary for carrying out the work. The rates shall be
inclusive of GST as applicable at New Delhi for or any other tax or duty levied
by any Government or Public bodies. The rates shall be firm and shall not be
subject to cost escalation of labour and material and exchange variations, labour
conditions or any other conditions whatsoever.

A schedule of approximate quantities for various items accompanies this e-tender.
It shall be clearly understood that neither the architect nor the employer accept
any responsibility for the correctness or completeness of this schedule in respect
of items and quantities and this schedule is liable to alterations by omission,
deduction or additions at the discretion of the employer in consultation with the
architect without violating the terms of the contract.

The Bank does not bind itself to accept the lowest or any e-tender or to assign
any reason thereof and also reserves the right of accepting the whole or part of
the e-tender. The part acceptance will not violate the terms and conditions of the
contract and will execute the work at the specified rates without any extra charges
or compensation.

Tax deductions will be made as per the prevailing rates from the contractors on
account bills as notified by the various govt. authorities.
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SECTION 11l - GENERAL CONDITIONS OF THE CONTRACT

3.1.0 DIRECTIONS REGARDING PROCEDURES

In construing these conditions, specifications and Contract Agreement, the following words shall
have the meaning here in assigned to them except where the subject or context otherwise requires:

()

(b)

(©)

(d)

"Bank"

"Contractor”

"Architect"

“Contract”

Shall mean Punjab & Sind Bank Head Office (G.A. Department.)
and shall include his (their) legal representative/s assign/s or
authorized officer.

Shall mean the individual or firm or company, whether incorporated
or not, undertaking the work and shall include legal personal
representatives of such individual or the persons comprising such
firm or company or the successors of such individual or firm or
company and the permitted assignee of such individual or such
individual or firm or company.

Shall mean M/s SPACEACE whose registered office is situated at
V-20 A/05, DLF Phase-11l, Gurgaon, Haryana-122002. (and
shall include his authorized representative) or in the event of his
death or termination of his services by the Employer in his sole and
unqualified discretion, such other person/persons as shall be
provided always that no person subsequently appointed to be
Architect under this contract shall be entitled to disregard or over
rule any previous decision or direction given or expressed by the
Architect specified here in unless otherwise approved by the
Employer.

Means the documents forming the e-tender and acceptance thereof
and the formal agreement executed between the competent authority
on behalf of The AGM (GA), Punjab & Sind Bank Building, HO
General Administration Department, 2nd Floor, 21, Rajendra
Place, New Delhi-110008 and the Contractor, together with the
documents referred to there in including these conditions, the
specifications, designs, drawings and instructions issued from time
to time by the Engineer-in-Charge and all these documents taken
together, shall be deemed to form one contract and shall be
complementary to one another.

In the contract, the following expressions shall, unless the context
otherwise requires have the meanings, hereby respectively assigned
to them:

(1) The expression works or work shall, unless there be
something either in the subject or context repugnant to such
construction, be construed and taken to mean the works by
or by virtue of the contract contracted to be executed
whether temporary or permanent, and whether original,
altered, substituted or additional.

(i) The site shall mean the land/or other places on, into or
through which work is to be executed under the contract or
any adjacent land, path or street through which work is to be
executed under the contract or any adjacent land, path or
street which may be allotted or used for the purpose of
carrying out the contract.
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(iii))  Schedule(s) referred to in these conditions shall mean the
relevant schedule(s).

(iv) E-tendered Value means the value of the entire work as
stipulated in the letter of award of work.

3.1.1 General

The work shall be carried out strictly in accordance with the drawings amplified by the specifications
of materials and workmanship given hereunder. The drawings and specifications shall be taken
together and shall complement each other. In case of any discrepancy, the following order of
preference shall be followed:

@ Particular Specifications.

(b) Drawings.

(c) CPWD Specifications & DSR 2018.

(d) National Building Code and Relevant IS Provisions.

In case there are no specifications for items shown on the drawings or where items are not
exhaustively described, the general specifications of CPWD shall be followed for which nothing
extra shall be paid. However the specification should be got approved from the Architect before
commencement of work.

3.1.2 Drawings and Specifications

(@) After signing the Contract, the contractor will be given free of charge three prints of all
working drawings. The contractor shall make at his own expense any additional copies he
requires. One copy of the drawing furnished to the contractor as aforesaid shall be kept by the
contractor at site and the same shall, at all reasonable times be available for inspection and use
by the Architect and his representatives any by any other person authorized by him in writing.

(b)  Such further drawings and instructions including revisions, as the Architect may furnish to the
Contractor shall form part of this contract.

(c) Only figured dimensions and detailed drawings shall be followed. The Contractor shall verify
all dimensions in the field before any work is started and obtain instructions of the Architect in
case of any discrepancy.

(d) The Architect with approval of The AGM (GA) shall have power and authority to supply to the
Contractor from time to time during the progress of the work, such further drawings and
instructions as shall be necessary for the purpose of proper and adequate execution and
maintenance of work and the Contractor shall carry out and be bound by the same.

3.1.3 Architects Status and Decisions
(@) Status:

The Architects shall have general supervision and direction of the work. He has authority on
behalf of the Employer to stop the work whenever such stoppage may be necessary to ensure
the proper execution of the work. The architect shall be the interpreter of the conditions of
contract and the judge of its performance subject to the approval of The AGM (GA), New
Delhi or his/her authorized representatives.

(b) Decisions:

The Architect shall, within a reasonable time, make decisions on all claims of the contractor
and on all other matter relating to the execution & progress of the work or the interpretation of
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the contract documents. The decisions, opinion direction of the Architects with respect to all or
any of the following matters shall be referred to The AGM (GA) or his/her authorized
representatives and decision so taken shall be final & binding to the contractor.

i)  Variation or modifications of the design.

ii) The quality or quantity of works or the additions/alterations or omissions or substitutions
of any work.

iii) Any discrepancy in the drawings or between the drawings and or specifications.

iv) The removal and / or re-execution of any work by the contractor.

v) The dismissal from the work of any persons employed therein.

vi) The opening up for inspection of any work covered up.

vii) The amending the making good of any defects under defects liability period.

viii) Approval of materials and workmanship.

iX) The contractor to provide everything necessary for the proper execution of the work.

In the event of any dispute under this contract or between the Architect & the contractor, the
matter will be referred to The AGM (GA) or his/her authorized representatives for speedier
decision & the decision will be final & binding to the parties’ dismissal.

Dismissal:

The contractor shall on the report of the architects immediately dismiss from the works within
24 hours any person employed by him for the above work, who may, in the opinion of

Architects be incompetent or misconducts himself and such person shall not be re-employed
on the works without the permission of the Architects.

3.2.1 Extent of Contract

The contractor shall supply at his own cost all material implements, ladders, cordage, tackle,
scaffolding and temporary works required for the proper execution of the work whether
original, altered or substituted and whether included in the specifications or other documents
forming part of the contractor of the contract or referred to in these conditions or not and which
may be necessary for the purpose of satisfying of conditions he is entitled to be satisfied which
he is entitled to require together with carriage therefore to and from the work. The contractor
shall also supply survey instruments and other materials necessary for the purpose of setting
out works, and counting weighing and assisting to the measurement or examinations at the any
time and from time to time of the work material, failing his so doing the same may be provided
by the engineer-in-charge at the expense of the contractor and the expenses may be deducted
from any money due to the contractor under the contract from his security deposit or the
proceeds of sale thereof. The contractor shall also provide a sufficient portion of fencing and
lights required to protect the public from accident, and shall be bound to bear the expenses of
defense brought by any person for injury sustained owing to neglect of the above precautions
and to pay any damage and costs which may be awarded in any such suit, action or
proceedings to any such person or which may with the consent of the contractor be paid to
compromise any claim by any such person. In no case, the employer shall be a party to any
such claim/claims and the contractor shall indemnify the employer against any claim for any
person on this account.
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The contractor shall be deemed to have satisfied himself before e-tendering to the correctness
and sufficiency of his e-tender for the work and of his prices for the work and of his prices
stated in the schedule, which shall, except in so far as it is otherwise provided in the contract,
cover all his obligations under the contract and all matters and things necessary for the proper
completion and maintenance of the work.

3.2.2 Sufficiency of E-tender

3.2.3 Assignment or Sub Letting of Contract

The contractor shall not assign the contract or any part thereof or any benefit or interest therein
or there under or any claim arising out of the contract to any other party without the prior
written consent of the Bank.

3.2.4 Power to make Alterations

Architect shall have power to make any alterations or additions to the stipulated specifications,
drawings, designs, and in instructions that may appeal to him to be necessary or, advisable
during the progress of the work and the contractor shall have no claim for compensation on
account of such alterations or additions. The contractor shall be bound to carry out the work in
accordance with any instructions which may be given to him in writing signed by the Architect
and such alterations shall not invalidate the contract and any additional work which the
contractor may be directed to do in the manner above specified as part of the work shall be
carried out by the contractor on the same conditions in all respects on which he agreed to do
the main work and at the same rates as are specified in the e-tender for the main work. The
time for the completion of the work shall be extended in the proportion that the additional
work bears to the original contract work and the certificate of the Architect shall be conclusive
as to such proportions.

3.3.0 WORKS SUBJECT TO APPROVAL OF ARCHITECT

All works to be executed under the contract shall be subject to approval of the architect who
shall be entitled to direct at what point or points and in what manner they are to be commenced
and from time to time carried on.

3.3.1 Urgent Repairs and Urgent works

If by reason of any accident or failure or other event occurring to or in connection with the
work or any part thereof either during the execution of the work or during the period of
Guarantee, any remedial or other work or repair shall in the opinion of Architect be urgently
necessary for security and the contractor is unable or unwillingly at once to do such work or
repair, the employer may on its own get the work done/remedied/repaired as the Resident
Engineer may consider necessary. If the work or repair so done by the employer is such,
which, in the opinion of the Architect the contractor was liable to do at his own expense under
the contract, all costs and changes incurred by the employer in doing so shall on demand be
paid by the contractor to the employer or may be deducted by the employer from any money
due or which may become due to the contract. Provided always that the resident engineer shall
soon after the occurrence of any such emergency as may be reasonable notify the contractor
thereof in writing.

3.4.0 DIRECTION FOR EXECUTION OF WORK
3.4.1 Setting outs

The contractor shall be responsible for the true and proper setting out of the works in relation
to the original points, lines and levels of reference given by the architect in writing and for
correctness subject as above mentioned of all the positions, levels dimensions and alignments
of all parts of the work and for the provision of all necessary instruments, appliances and
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labour in connection therewith. If at any time during the progress of the work any error shall
appear or arises in any part of the work, the contractor on being required to do so by The AGM
(GA) shall at once inform the architect or their representatives. The checking of the work by

the architect/representative shall not in any way relieve the contractor from his responsibilities
of carrying out the work as per the best practices of construction.

3.4.2 Work to be to the satisfaction of the Architect

The contractor shall execute, complete and guarantee the work in accordance with the contract
to the satisfaction of the architect and shall comply with / adhere to their instructions &
directions concerning the work.

3.4.3 Engagement of Labor

The contractor shall employ labor in sufficient numbers either directly or through
subcontractors, where such sub letting is permitted to maintain the required rate specified in
the contract and to the satisfaction of the architect. The contractor shall not employ in
connection with the works any person who has not completed his fifteen years of age.

The contractor shall comply with the provisions of the payment of Wages Act, 1936;
Minimum Wages Act, 1948; Act, 1947; Act 2019, Maternity Benefit Act, 1961 and Mines Act,
1938, Labour Contract (Regulations & Abolishing) Act or Rules, or any modifications thereof
or any other law relating thereto and rules made there under time to time.

The contractor shall indemnify the Bank against any payment to be made under and for
observance of the Regulation aforesaid without prejudice to his right to claim indemnify from
his sub-contractors.

The contractor shall provide and maintain at his own expenses all rights, guards, fencing and
watching when and where necessary or required by the Resident Engineer for the protection of
the works or for the safety and convenience of those employed on works or the public.

3.4.4 Disruption of Progress

The contractor shall give written notice to the Architect whenever planning or progress of the
works is likely to be delayed or disrupted unless any further drawings or order, including a
direction, instruction or approval is issued by the Architect within a reasonable time. The
notice shall include details of the drawing or order required and by when if is required and of
any delay or disruption likely to be suffered if it is late.

If, by reason of any failure or inability of the Architect to issue within a time reasonable in all
the circumstances any drawings or order requested by the contractor and the work suffers delay
then the architects shall take such delay into account in determining any extension of time to
which the contractor is entitled under provisions of contract hereof, however no other
compensation will be admissible on this account.

3.4.5 Rectification of Defects

if, it shall appear to the Architect or his representative in-charge of the works that any work
any has been executed with unsound, imperfect or un-skillful workmanship or material or any
inferior description, the contractor shall, on demand, in writing from the Architect specifying
the work material or articles complained of shall rectify or remove and reconstruction work so
specified in part, as the case may require.
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In case the quantity of any item of the work executed increases by more than 25% from
the quantity given in the e-tender document, the rate of such item would be settled as
under:

3.4.6 Variation

a) Rate of the item worked out as per market rate.
b)  Rate of the item quoted by the contractor.

The rate of such item would be lowest of the two rates mentioned above.

3.4.7 The contractor shall submit the samples of various materials for the approval of the Architect.
The contractor shall use the material only after the approval of the Architect. The verification
of the material shall be done on random base during the progress of the work in either the
following manner:

(a) Random samples would be picked up during execution of work from site & if decided by
the Architect, it would be sent to one of the approved laboratories for test & quality
check. The cost of such tests would be borne by the contractor.

(b) The Architect may direct the contractor to submit the challan of delivery of the material
brought at site. It would be on Random based. The Architect may also direct the contractor
to submit the copy of the test/verification certificate provided by the manufacturer of that
particular material.

3.4.8 Free Access to work site

The contractor shall provide all necessary and reasonable facilities and free access to the works
and his records at site of work to the Architects, Resident Engineer and their representatives.
He shall provide facilities and space to the satisfaction of the Architect or his representative for
inspection of any part of work.

3.4.9 Inspection of work

All work under or in course of execution or executed in pursuance of the contract shall at all
times be open to inspection and supervision of the Architect or his representative and the
contractor shall at all times with reasonable notice or the intention of the Architect or his
representatives to visit work shall have been given to the contractor, either himself be present
to receive orders and instructions, or have responsible agent duly accredited in writing present
for that purpose. Orders to the contractor's agent shall be deemed to have given to the
contractor himself.

3.4.10 Preparation of Construction Programmed Schedule

As and when sufficient planning information is available, the contractor in consultation with
the Architect shall prepare a programmed schedule of the activities. Contractor should prepare
bar-charts & articles path method analysis of the light of the e-tendered quantities and their
rates respectively. Under no circumstances shall this schedule be prepared later than one week
of finalization of contract. Throughout the work, all programmed, schedules and charts shall be
revised wherever any significant change occurs. The contractor shall also submit weekly
progress chart to the Architect.

3.4.11 Site Order Book

The contractor shall maintain a Site Order Book at the site of the works wherein the
instructions of the architect/ The AGM (GA) or their representatives shall be
reasoned. The site order book shall be the property of the employer and the
instructions recorded therein shall be deemed to have the same force and effect as if
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they had been given to the contractor himself. The contractor or his representative

on the site must sign the book in token of his having persuade the orders given
therein.

3.4.12 Hindrance Register

A Hindrance Register shall be maintained at the site of work wherein the contractor
shall notify the items affected and the execution of work, the date on which the
delay was cleared. These entries shall be initialed by The AGM (GA) or their
representatives /Architect as well.

3.4.13 Suspension of Work

The contractor shall on the written order of the Architect/ The AGM (GA) or their
representatives (Engineer-in-charge) suspend the progress of the work or any part
thereof for such time or time and in such a manner as the Architect/ The AGM (GA)
or their representatives (Engineer-in-charge) may consider necessary and shall
during such suspension properly protect and secure the work as considered
necessary in the opinion of the architect/ The AGM (GA) or their representative
(Engineer-in-charge) of the work. No compensation shall be payable to the
contractor on what so ever account for the suspension of work.

3.4.14 Extension of time for completion

If the contractor shall desire an extension of the time for completion of the work,
on his having been unavoidably hindered in its execution or on any other ground,
he shall apply in writing to the architect within three days of the date of starting of
the hindrance on account of which he desires such extension as aforesaid. The
architect in consultation with employer shall, if, in his opinion, will authorize, such
extension of time, if any, as may in his opinion be necessary or proper extension
granted shall be without prejudice to the right of the Employer to recover
compensation for delay as per provisions of Para 3.4.15

3.4.15 Liquidated Damages for Delay

The times and date stipulated in the contract for the completion of the work or any
part or stage thereof shall be deemed to be the essence of the contract.

The work shall, throughout the stipulated period of the contract, be carried out with
all diligence. If the contractor fails to complete the work within the time prescribed
or within the extended time under the contract, he shall pay to the Bank on demand
amount without prejudice to other rights and remedies the Employer may have
against the contractor, a sum of Rs. 5,000/-(rupees five thousand) per week as
liquidated damages for such fault, if the work remain unfinished after the stipulated
date of completion provided that the total liquidated damages payable shall not
exceed 10% of the accepted contract price. The Bank may, without prejudice to any
other method of recovery, deduct the amount of such damages from any money due
or which become due to the contractor. The recovery or deduction of such damages
shall not relieve the contractor from any obligations and liabilities under the
contract.

3.4.16 Defects Liability Period

The contractor shall be responsible to make good and remedy at his own expense
within such period as may be stipulated by the employer any defect which may
develop or may be noticed before the expiry of 12 (twelve) months from the date of
completion and intimation of which has been sent to the contractor within seven
days of the expiry of the said period.
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3.4.17 Rectification of Defects caused to the building by labor:

If the contractor or his work people, or servants shall break, deface, injure, or
destroy any part of a building, or interiors, then the contractor has to rectify the
same part at his own expenses to the satisfaction of the Architect.

3.4.18 Approval of Materials

The contractor would bring samples of necessary materials per the directions &
would get them approved prior to execution of work from the Architect or his
representative.

3.5.0 SECURITY DEPOSIT
3.5.1 Rate of Security Deposit (Retention Money)

The employer will, at the time of making any payment to the contractor for work
done or supplies made under the contract deduct 10% of Gross value of each
interim bill. The maximum amount of Retention money + Performance Security
shall amount to total Security Deposit.

All compensations or other sums of money payable by the contractor to the
employer in terms of this contract may be deducted from, or paid by, the sale of a
sufficient part of his security deposit, or from any sums which may become due to
the contractor by the employer on any account whatsoever, and in the event of his
security deposit being reduced by reason of any such deduction or sale as aforesaid,
the contractor shall within ten days. Thereafter make good in demand draft,
endorsed in favor of the employer as aforesaid any sum or sums which may have
been deducted from, or raised by sale of his security deposit or any part thereof.

3.5.2 Forfeiture of Security Deposit:

The above said security deposit shall be liable to forfeiture wholly or in part at the
sole discretion of the Bank if the contractor fails to carry out the work or perform
or observe any of the conditions of the contract.

3.5.3 Interest on the Security Deposit

No interest would be payable by the employer to the contractor on the security held
in deposit.

3.5.4 Responsibilities for the Structural Adequacy

The contractor shall comply with the provisions of the contract and with due cares
and diligence, execute and maintain the work and provide all labor, including
supervision of all works, structural plans and other things whether of temporary or
permanent nature required for such execution and maintenance in so far as the
necessary for providing these, is specified or is reasonably inferred from the
contract. The contractor shall take full responsibilities for the adequacy, suitability
and safety at site of all the works and methods of the construction provided.

The Contractor shall ensure that his workmen do not create nuisance in the area of
hamper with the normal working of the premises / complex.
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3.6.0 MEASUREMENT AND PAYMENTS

3.6.1 AIl bill supported with measurement details shall be submitted by the contractor

fortnightly to the Architect for all works executed in the previous period and the
Architect or his representative shall verify the requisite measurement for the
purpose of having the same verified for the claim as far as admissible, if possible
before the expiry of 30 days from the presentation of the bill.

All measurements to be taken in duplicate and all bills shall be submitted in
triplicate along with a contractor’s copy of each.

3.6.2 Final Bill

Final bill supported with consolidated measurement of the full work executed
shall be submitted by the contractor within 1 month of completion of work.

When the final bill has been verified and corrected, the architect will give seven
days notice to the contractor to countersign the bill in token of acceptance, the
contractor shall countersign the bill within the above seven days or intimate in
writing his intention to dispute. If the contractor fail to take appropriate action as
above within the period prescribed, the bill finalized by the architect or his
representative shall be final and binding on the contractor and the contractor shall
have no right to dispute the same.

3.6.3 Claim for Interest

No claim for interest will be entertained by the Employer with respect to any
moneys or balances which may be in its hands owing to a dispute between itself
and the contractor or with respect of any delay on the part of the employer in
making interim or final payments or otherwise.

3.6.4 Rates for extra Additional, Altered or Substituted work

i)

The rates for additional, altered or substituted work shall be worked out in
accordance with the following provisions in their respective order.

If the rates for similar additional, altered or substituted work and directly
available in the contract for the work, the contractor is bound to carry out the
work at the same rates as are available in the contract for the work.

If the rates for additional, altered or substituted work are not directly available in
the contract for the work the rates will be derived from the rates for a similar
class of work as are specified in the contract for the work.

If the rates for the altered, additional or substituted work cannot be determined in
the manner specified in sub-clause (I) to (ii) above, then the contractor shall
within three days of the date of receipt of order to carry out the work, inform the
Architect of the rate which it is intending to charge for such works supported by
analysis of the rate or rates claimed (CPWD analysis). Rates finalized and
approved by the Architect on the basis of these details will be final and binding.
However, the architect by notice in writing will be at liberty to cancel his order to
execute such work and arrange to carry it out in such a manner as he may deem
advisable, but under no circumstances shall the contractor suspend the work once
ordered in writing on the plea of non-settlement of rate.
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3.6.5 Reimbursement of Variation in Price

Prices and rates quoted by the bidders shall be considered as firm for the
complete work and entire duration of the contract. No claim for extra payment
due to any rise in rates of raw material and labour or due to whatsoever reasons
shall be considered, not even for extended period of completion.

3.7.0 GUARANTEES
3.7.1 Quality of Work

The contractor shall guarantee that the materials and workmanship are the best of
their respective kinds for the service intended and that all items of work will be
free from all inherent defects in workmanship and materials. He shall also
guarantee that the works will not fail in any respect due to quality of materials,
workmanship and methods of construction.

The specifications assume a proper degree of skill on the part of contractor and
workmen employed. The contractor shall consult the Architect or his
representative, whenever in his judgment variation in the methods of construction
or in the quality of material would be beneficial methods of construction or in the
quality of material would be beneficial or necessary to fulfill the guarantee called
for. Such variations may be made by the contractor only when authorized by the
architect.

3.7.2 Rejection

If during the “Period of Guarantee”, as defined under clause 3.7.6 hereof, any
work or material shall fail in any respect to meet the above guarantee, the
contractor shall replace such work or material in a condition which will meet the
above guarantee, immediately.

3.7.3 Cost of Execution of work or repair etc.

All work of repair shall be carried out by the contractor at his own expense if the
necessity thereof shall in the opinion of the Architect be due to the use of
materials or workmanship not in accordance with the contract or on account of
neglect or failure on the part of the contractor to comply with any obligation
expressed or complied on the contractor’s part under the contract.

3.7.4 Remedy on Contractor’s failure to carry out the work required

If the contractor shall fail to do any such work as aforesaid required by the
architect the employer shall be entitled to carry out such work which the
contractor should have carried out, at the contractor’s own cost. The employer
shall be entitled to recover from the contractor the cost thereof or may deduct the
same from any money due or that may be come due to the contractor.

3.7.5 Certificate of completion of works

On completion of the work, the contractor shall be furnished with a certificate,
but no such certificate be given nor shall the work be considered to have been
completed until the contractor shall have removed from the area of the premises
(to be distinctly marked by the Architect/ The AGM (GA) or their representatives
(Engineer-in-charge) in the site plan which, the work shall be executed) all
scaffolding, surplus materials and rubbish and clean the dirt from all wood work,
doors, windows, walls, floors or other parts of any building, in or upon which the
work is to be executed, or of which he may have had in possession for the
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purpose of the execution hereof. If the contractor shall fail to comply with the
requirements of the clause as to the removal of scaffolding, surplus materials and
rubbish and cleaning off dirt on or before the date fixed for the completion of the
work, the architect may at the expense of the contractor remove such scaffolding,
surplus materials, and the contractor shall forthwith pay the amount of all
expense so incurred, and shall have no claim in respect of any such scaffolding or
surplus materials aforesaid, except for any sum actually realized by the sale
thereof.

3.7.6 Period of Guarantee for Complete work

The period of Guarantee for the works shall be twelve months starting from the
date of issue of the completion certificate.

3.7.7 Contract Valid during Guarantee Period

This contract shall remain valid and in force until the expiry of Guarantee period.

3.8.0 RESCINDING/TERMINATE CONTRACT

3.8.1 Rescinding Contract

(a)

(b)

(c)

(d)

In any case in which under any clause or clauses of this contract the contractor
has rendered himself liable to pay compensation amounting to the whole of his
security deposit in hand of Bank (whether paid in one sum or deduced by
installments), the architect on behalf of the Bank shall have power to adopt any of
the following course, as deemed best suited to the interests of employer.

To rescind the contract (of which rescission notice in writing to the contractor
under hand of the architect shall be conclusive evidence), and in which case the
security deposit of the contractor shall stand forfeited and be absolutely at the
disposal of the employer.

To employ a contractor paid by the employer and to supply materials to carry out
the work, or any party of the work, debiting the contractor with the cost of the
labor and the price of the materials on site (of the amount of which cost and price
certificate of architect shall be final and conclusive against the contractor) and
crediting him with the value of the work done, in all respects in the same manner
and at the same rates as if it has been carried cut by the contractor under the
terms of the contract. The certificate of the architect as to the value of the work
done shall be final and conclusive against the contractor.

To measure up the work of the contractor, and to take such part of the work of the
contractor as shall be unexecuted out of his hands, and to give it to another
contractor to complete in which case any expenses which may be incurred in
excess of the sum which would have been paid to the original contractor if the
whole work has been executed by him (of the amount of which excess certificate
in writing of the architect shall be final and conclusive) shall be borne and paid
by the original contractor and may be deducted from any money due to him by
employer under the contract or otherwise, or from his security deposit or the
proceeds of sale thereof, or a sufficient part thereof.

In the event of any of the above courses being adopted by the architect, the
contractor will have no claim to compensation to any loss sustained by him by
reason of his having purchased any materials, or entered into any engagements
made any advances on account of execution of the work or performance of the
contract. And in case of the provisions aforesaid, the contractor shall not be
entitled to be paid for any work actually performed under this contract unless and

Sign & stamp of the contractor



PUNJAB & SIND BANK
(HEAD OFFICE, DELHI) 28
until the architect shall have certified in writing the performance of such work

and the value payable in respect and he shall only be entitled to be paid the value
so certified.

3.8.2 Termination of the Contract

If at any time after the commencement of the work the employer for any reason
whatsoever does not require the whole or part thereof as specified in the e-tender
to be carried out, Architect/ The AGM (GA) or their representatives (Engineer-in-
charge) shall give notice in writing of the fact to the contractor who shall have no
claim to any payment or compensation whatsoever on account of any profit or
advantage, which would have derived from the execution of the work in full, but
which he did not derive in consequences the full amount of the work not having
been carried out, neither shall he have any claim nor compensation by reason of
any alterations having been made in the original specification, or the designs and
instruction on which shall involve any containment of the work originally
contemplated.

3.8.3 Jurisdiction

The contractor and its operation shall be governed by the law of India for the time
being in force, irrespective of the place of delivery of materials the place of
execution of work or place of payment under this contract shall be deemed to
have been entered into at New Delhi and the courts at New Delhi shall have the
jurisdiction.

3.8.4 Bye Laws of Local Authorities

The contractor shall conform to the provisions of any Government Acts which
relate to works and to the regulations and bye laws of any local authorities. The
contractor shall give all such notices required by the said Act or Laws, etc., and
pay all fees payable to such authorities and allow for these contingencies in his e-
tendered rates including fees for encroachment, stacking charges, costs of
restorations, etc., and all other fees payable to the local authorities. The
contractor shall keep the employer indemnified against all penalties and liabilities
for every breach of any such Act, Rules, Regulations or Bye-laws.

Contractor shall comply with all laws and statutory regulations dealing with the
employment of labor such as:

The payment of wages Act, 1936

The Minimum Wages Act, 1938

The Workmen Compensation Act, 1923

The Contract Labor (Regulations & Abolishing) Act.

The employer’s liabilities Act, 1938

Industrial Dispute Act, 1938

Maternity Benefit Act, 1961

The Employees State Insurance Act, 1948.

Safety code, labor welfare Act or rules or any modification thereof any other laws
and regulations framed by the Competent Legislative Authorities from time to
time.

S Mo o0 T

3.8.5 Liasioning & Co- ordination with Local Municipal Authorities

The contractor has to liaison and takes any clearance from local authorities like
MCD/ DDA / other municipal authority for approval to start renovation and during
renovation of work. He has to take also any Clearance from New Delhi Fire Service,
if needed and NOC and completion Certificate, if needed. Only statuary fees will be
reimbursed by Punjab & Sind Bank.
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SECTION IV — SPECIAL CONDITIONS OF THE CONTRACT

4.1.0 Insurance for Works

The contractor at the time of signing the contract or before commencing the
execution of work, without limiting his obligations and responsibilities shall insure
the works at his own cost and keep them insured until the virtual completion of the
contract against all acts of God including Fire, Theft, Riots, War, Floods etc. with a
Nationalized Insurance company in the joint names of the employer and the
contractor (the name of the former being placed first in the policy) for the full
amount of the contract. Such policy shall cover the property of the employer and fees
for assessing the claim and in connection with is services generally therein and shall
not cover any property of the Contractor or of any sub contractor or employee.

The contractor shall deposit the policy and receipt for the premiums with the
employer within seven (7) days, from the date of signing of the
contract/commencement of the execution of the work or unless otherwise
instructed by the employer. In default of the contractor insuring as provided above,
the employer on his behalf may so insure and may deduct the premiums paid from
any moneys due on which may become due to the contractor. The contractor shall as
soon any claim under the policy is settled on the work reinstated by the Insurance
office should elect to do so, proceed with all due diligence with, the completion of
the works in the same manner as through the misfortune/accident had not occurred
and in all respects under the same conditions of the contract. The contractor in case
of rebuilding or reimbursement after accident shall be entitled to such extension of
time for completion, as the employer deems fit.

4.1.1 Insurance in respect of damage to persons and property

a. The contractor shall be responsible for all injury to persons, animals or things and for all
structural and decorative damage to property which may arise from the operation or
neglect of himself or of any approved sub-contractor’s or employees, whether such
injury or damage arise from carelessness, accident or any other cause whatsoever in any
way connected with the carrying out of this contract. The clause shall be held to include
any damage to buildings, whether immediately adjacent or otherwise, and any damage
to roads, streets, foot paths, bridges and works forming the subject of this contract by
frost or other inclemency of the weather. The contractor shall indemnify the employer
and hold him harmless damage to persons or property as aforesaid and also respect of
any claims made in respect of injury or damage under any Acts of Government or
otherwise and also in respect of any award of compensation of damages consequent
upon such claims.

b. The contractor shall reinstate all damages of every sort mentioned in this clause, so as to
deliver up the whole of the contract works complete and perfect in every respect and so
as to make good or otherwise satisfy all claims for damage to the property of third
parties.

c. The contractor shall indemnify the employer against all claims which may be made
against the employer by any member of the public or other third party in respect of
works in consequence thereof and shall at his own expense arrange to effect and
maintain, until the virtual completion of the contract, with any Nationalized Insurance
company in the joint name of the employer and the contractor against such risks and
deposit such policy or policies with the employer from time to time during the currency
of this contract. The contractor shall similarly indemnify the employer against all claims
which may be made upon the employer whether under the Workman’s Compensation
Act or any other statute in force during the currency of this contract or at common law
in respect of any employee of the contractor or any sub-contractor and shall at his own
expenses effect and maintain with an approved office a policy of Insurance in the joint
names of the employer and the contractor against such risks and deposit such policy of
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policies with the employer and the contractor against such risks and deposit such policy
or policies with the employer from time to time during the currency of the contract. The
contractor shall be responsible for anything which may be excluded from the insurance
policies above referred to and also for all other damages to any property arising out of
and incidental to the negligent or defective carrying out of this contract. He shall also
indemnify the employer in respect of any costs, charges or expenses arising out of any
claim or proceedings and also in respect of any award of or compensation of damages
arising there from.

d. The employer shall be at liberty and is empowered to deduct the amount of any
damages, compensation costs, charges and expenses arising or occurring from or in
respect of any such claim or damage from any sum or sums due to or become due to the
contractor including the security deposit.

e. If the contractor fails to comply with the terms of these conditions, the employer may
insure the works and may deduct the amount of the premiums paid from any moneys
that may be or become payable to the contractor or may at the option, not release
running payment to the contractor until the contractor shall have complied with the
terms of this condition.

f.  Such insurance whether affected by the employer or the contractor will not limit or bar
the liability and obligation of the contractor to deliver the works to the employer
completed in all respects according to the contract. In case of loss or damage due to any
of the aforesaid clause, the moneys payable under any such insurance shall be received
and retained by the employer until the works are finally completed and such moneys
shall then be credited to the contractor in final settlement of accounts.

g. The works shall be executed in close co-ordination with the progress of other work. This
being absence of the contract, no claim for idles labor will be entertained.

4.2. INSPECTION OF DRAWINGS :

Before filling in the e-tender, the contractor will have to check up all the drawings and
Schedule of Quantities, and will have to get an immediate clarification if any from the
Architect feels is vague or uncertain. No claim for damages or compensation will be
entertained on this account.

4.3. CONTRACTOR TO VISIT SITE:

Each bidder must before submitting his e-tender, visit the site of works so as to ascertain
the physical site conditions and prices, availability and quality of materials according to
specifications before submitting the e-tender.

4.4, EXECUTION OF WORK:

The whole of the work as described in the Contract (including the Schedule of Quantities,
the Specifications, General / Special Conditions and all drawings, pertaining thereto) and as
advised by the Architect from time to tune is to carried out and completed in all its parts to
the enter satisfaction of the Architect. Any details of execution, which may not have been
definitely referred to in this contract, but which are usual in interior works and essential to the
work, are deemed to be included in this contract. Rates quoted in the Schedule shall be
inclusive of all freights, taxes, such as octroi, Sales Tax, Royalties, work contract tax etc., as
well as transportation, so as to execute the contract as per the rules and regulations of local
bodies, and Government of India.
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The rates quoted in the e-tender should include all charges for: -

a) Labour, maintenance, Fixing, carrying, Cleaning, making good, hauling, watering
etc.

b) Plant, Scaffolding, frame work, English ladders, ropes, nails, spikes, tools, materials and
workmanship protection from weather, shuttering, temporary supports, Platform etc.

c) AH temporary canvas, lights, barricades etc. The Architect will be the sole judge in
deciding as the suitability of the tools or plants that might be brought to the site of
works by the Contractor for the proper execution of the work.

SITE MEETINGS:
A senior representative of the Contractor shall attend weekly meeting at works site and

in addition meetings as arranged by the Architect to discuss to progress of the work and
sort out problems, if any, and ensure that the work is completed in stipulated time.

4.6. SECURITY:

4.7.

4.8.

The Contractor shall ensure that only authorized persons or materials shall enter or
leave the works. The contractor shall also make his own arrangements for the protection
and safety of his materials and equipment at site including premises with fixtures
provided therein.

OFFICES, STORES ON THE SITE:

a) The Contractor shall be allowed to provide separate site office for his staff for all
necessary stores on site in a specified area for all materials such as timber, cement and
other such materials, which are likely to deteriorate by the action of sub, rain and the due
to exposure, in such a manner that all such materials shall be protected from damage by
weather or any other cause. All such stores and offices shall be cleared away and the
ground left, in good and proper order on completion of this contract.

b) All materials which are stored on site such as bricks, timber, plywood, boards, metal,
sand etc. shall be stacked in such a manner as to facilitate rapid easy checking of
guantities of such materials.

c) The safety and security of all materials brought at site shall be the sole responsibility of the
Contractor. The materials against which an advance has been paid by the owner shall be
carefully stored at site by the contractor. They shall not be removed from the site without the
written permission of the Owner and shall be used in the contract work only.

NOTICES:

The Contractor shall give all notices and pay all fees and shall comply with all acts and regulations for

the

successful completion of the contract works, as per the rules and regulations of appropriate

authorities.

4.9.

FACILITIES TO OTHER CONTRACTORS:

The contractors shall give full facilities and co-operation to all other Contractors working at site, if
any, as directed by the Architect and shall so arrange this program of work as not hinder the progress
of other works. The decision of the Architect on any point of dispute between the various
contractors shall be final and binding on all parties concerned.
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4.10. PREPARATION OF BUILDING WORKS IN OCCUPATION & USE ON
COMPLETION:

On completion of the work, the contractor shall inform the Architect in writing that he has finished
the work and it us ready for the Architect’s inspection. He will leave the entire building neat and
clean ready for occupation in all respects and to the entire satisfaction of the Architect and Owner.

4.11. CLEARING OF SITE OF WORKS:

The contractor shall clear the site of works as per the instructions of the Architect. The site
works shall be cleaned of all materials sheds etc. belonging to the Contractor. The site shall be
delivered in a clean and neat condition as required by the Architect within a period of one week
after the job is completed. In case of failure by the Contractor, the Employer will have to get
the site cleaned at the risk and costs of the Contractor.

4.12 WORKS EXECUTED BEYOND NORMAL WORKING HOURS:

If the contractor engages workmen to work beyond normal working hours, he shall do
so with the prior approval of Architect and provide and maintain at his own cost
sufficient lights to enable the work to proceed satisfactorily without any danger.
Approaches to the site of work also shall be sufficiently lighted by the Contractor. No
extra cost claim would be entertained for the above.

4.13. WORK ON HOLIDAYS /SUNDAYS:

The Contractor workmen may be allowed to work on Sundays/Holidays subject to the
prior permission of the same by the Owner. No extra cost claim would be entertained for
the above.

4.14. SPECIFICATIONS:

All work shall be carried out as described in the e-tender item and with the C.P.W.D.
Specifications laid there in, unless otherwise stated. If not covered as above, 1.S. codes
specifications shall be followed in that order. For patented products, the manufacturer's
specifications and instruction shall be followed. For any discrepancy in various
specifications, Architect’s decision shall be final and binding on both the parties. In case
there are no laid down specifications. Architects specifications and instructions for that
particular item shall be followed.

4.15. MEASUREMENT TO BE RECORDED BEFORE WORK IS COVERED UP:

The contractor shall assist in taking the measurements by the Architect’s representatives,
before covering up or otherwise placing beyond there each of measurements any, item of
work. Should the contractor neglect to do so the same shall be uncovered at the
Contractor's expense and if found to be executed in default of
specifications/requirements, no payment or allowance shall be made for such work and
Contractor shall have to remove and re-do the same at his own cost.

4.16. DIMENSIONS:

Figured dimensions in all cases shall be accepted in preference to scaled size. Large-
scale details shall take precedence over small-scale drawing. In case of discrepancy, the
contractor shall seek the clarifications from the Architects before proceeding with the
work.
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4.17. TESTING OF WORKS AND MATERIALS:

The Contractor shall be required by the Architect to arrange to test materials and
portions of the works at his own cost in order to prove their soundness and efficiency.
These tests should be carried out at the approved Institutions as directed. If after such
test the work or portions as of the works are found to be defective or unsound the
Contractor shall if ordered by the Architect pull down and re erect the same at his own
cost.

4.18. INFORMATION TO BE SUPPLIED BY THE CONTRACTOR:

The Contractor shall submit to the Architect every week as per the Performa; -
a) Detailed industrial statistics regarding the labour employed by him daily.

b) The list of technically qualified persons employed by him for the execution of the
work.

¢) The total quantity and quality of materials used for the works and supplied to site.

d) A weekly progress report.
e) Special incidents at site, if any.

f) Whether the work is progressing according to Schedule. If not, what are the hitches
and the remedial measures.

4.19. TYPOGRAPHIC OR CLERICAL ERRORS:

The Architects clarifications regarding partially omitted particulars or typographical or
clerical errors shall be final and binding on the Contractor.

4.20. PROGRAMME:

The time schedule for carrying out the work stage by stage, in the stipulated time shall
be drawn by the Architects in consultation with the Architect and the Contractor. The
Contractor shall follow strictly the approved time schedule, incorporating change, if
any, with the approval of the Architect to ensure the completion of the work in
stipulated time. A graph or chart on work shall be maintained showing the progress
periodically. The contractor shall submit to the Architect a weekly progress report
stating the number of skilled and Unskilled labourers employed on the works, working
hours done quantity of cement used, place, type and quantity of work one during the
period.

The Contractor must inform the Architect 10 days in advance of all working drawings
and details required by him from time to time. The Contractor shall strictly adhere to
the approved programme and arrange for the materials and labour etc., accordingly.

Despite repeated instructions, if the Contractor fails to show satisfactory progress of the
work, the Architect may take suitable action as deemed fit without prejudice to any
terms and conditions of this contract.

4.21. VARIATION:

Quantities mentioned in the Schedule of Quantities included in the contract are subject to any
variation as per actual site conditions and as directed by the Architect for the scope of work.
No compensation shall be payable to the Contractor on this account.
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4.22. BRICKS:

Ordinary bricks used in the work shall be kiln burnt first quality locally available
bricks, as approved by the Architect.

4.23. CEMENT:

Cement will be procured by the Contractor in the open market of approved first quality
and stacked in a proper way at site so that it does not get damaged or spoiled. He will
maintain proper record of cement received at site and consumed daily to the satisfaction
of the Architect.

4.24. APPROVAL OF MATERIALS BY ARCHITECTS:

Wherever "Approved Materials™ are mentioned in the Contract, the Contractor shall get
the same approved by the Architect prior to its use. The contractor shall keep one set
of sample of materials approved by the Architect for its ready reference with the
Architect at site of work and shall ensure that the materials incorporated in the works
strictly conform to the sample approved already.

All other materials for use in the work shall be got approved by the Architect before
placing order / procurement.

4.25. WATER:

Water shall be made available to the Contractor free of cost at a point each floor of the
premises and the Contractor shall have to make his own arrangements for carriage /
storage of water.

The recovery for water charges shall be affected as per the rates paid by the
Employers to the Water Supply Co. from time to time, from his payments due or @
0.25% of the project cost.

4.26. ELECTRICITY:
The Architect shall make available electricity at the site of work to the Contractor.

Temporary light points required in working area will be provided by the Contractor at his
own cost in consultation with the Architect at site. The e-tender rates shall be quoted
accordingly by the contractor.

The recovery for electricity shall be affected as per the rates paid by the employers
to the Electricity Supply Co. from time to time, from his payments due or @ 0.75%
of the project cost.

4.27. INCOME TAX: (TDS)

Income tax at source will be deducted as per rules on all payments made to the
Contractors.

4.28. STATUTORY REGULATIONS:

The whole of the work including electrical / plumbing / sanitation is to be complied
with as per the requirements and byelaws of the relevant statutory authorities.

4.29. WORKMANSHIP:

Quality of materials and workmanship shall conform strictly to e-tender specifications
and Contractor will ensure will ensure that the quality of work is appropriate to the
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specifications and the work is done to the satisfaction of the Architect with strict control
on the materials, workmanship and supervision.

4.30. ESCALATION:

The rates quoted in the e-tender shall be firm and shall not be subject to any escalation
till the completion of work due to increase in the prices of materials, labour wages sales
Tax etc. for any reasons, whatsoever.

4.31. ELECTRICIAN:

The contractor shall maintain at site-licensed electrician to ensure that the electrical
work is earned out properly and no accident takes place. The electrician will work in
close coordination with the Architect.

4.32. PROVIDENT FUND AND E.S.I1.S.:

The contractor shall bear full liability for payments under provident fund and Employees
State Insurance Scheme and other labour laws for his workers and staff.

4.33. MOCK UP DRAWINGS:

The contractor shall bear full cost for one mock up drawings to be done in 10 days .These
mock up drawings are to be approved by the architect. All furniture shop drawings,
electrical drawings, route drawings and furniture samples to be got approved from the
architect before execution. After completion of work the contractor has to submit three
sets of hard copy and one set of soft copy in autocad of electrical route drawings, position
for maintenance purpose, the cost of above to be included in the e-tender of respective
items.
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Compliance to International Designh Standards:

Pre-Engineered Storage Tanks are designed to comply with the following

International design standards:

Standards Ref .No.

AS 1397 & AZ 150
Z1L.34

IS 1893, 1983 (Part-1) 2002 &
AWWA D-103-09 Sec. 14.2.1
To 14.2.3 &

AWWA D103-09
sec.5.21&5.2.2

AWWA D103-09 Sec15.1 & IS: 875
IS 1367

IS 1367

8.8

EP96 ASTMD

Descriptions

Zinc aluminum/Galvalume Sheet with Coating Standard.
& Installation of Roof Sheet

Indian Standard Criteria for Earthquake Resistant Design of
Tank.

Dead Water and Live Loads

Wind Loads
Mechanical Test Report Method of Nuts & Bolts.

Chemical Composition & Metallurgical Test Report of Nuts
& Bolts

Grade of Flange type Nuts & Bolts

Grade for Rubbers Parts

Our PVC membrane line is compliant to the following Standards:

IS 7016 (Part-1) 1982

IS 7016 (Part-11) 1981

BS : 3424 Part5
Method -7A

Weight & Thickness Test Method Standard for PVVC
Reinforced Liner.

Breaking Strength Test Method for PVVC Reinforced Liner.

Tear Strength Test Method for PVC Reinforced Liner.
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Drawing : Illustration of the parts of the steel tank.

\
L .
1) Steel Cover 7) Concrete Foundation
2) Water Inlet 8) Cleaning Pipe
3) Corrugated Steel 9) Cleaning Pit ( Not
Sheet required )
4) Sand Layer 10) Water Outlet
5) Protective Geo 11) Water Overflow
textile 12) Magnesium Anode
6) Plastic Watertight
Membrane
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APPENDIX SHOWING IMPORTANT SCHEDULES

SIGNING THE
AGREEMENT
COMMENCEMENT
OF WORK

PERIOD OF
COMPLETION
LIQUIDATED
DAMAGES

TOTAL
RETENTION
MONEY

TOTAL SECURITY
DEPOSIT
PERFORMANCE
SECURITY

REFUND OF
PERFORMANCE
SECURITY

TAX DEDUCTION

DEFECTS LIABILITY
PERIOD

PERIOD OF FINAL
MEASUREMENT
DEVIATION LIMIT

GST

LABOUR CESS

TOTAL E-TENDER
AMOUNT
ELECTRICAL &
WATER CHARGES

PAYMENT
SCHEDULE

Within seven days of the issue of letter of intent/work order.

Within seven days of the issue of letter of intent / work order.

30 days

Rs. 5,000/- per week subject to the max of 10% of the Accepted Contract sum.

10% of cost of work executed.

Performance Security + Retention money

Performance Security @3% of accepted tender value shall be deposited by
successful bidder in the form of DD within seven days of letter of intent issued.

Performance Security shall be refunded to contractor within Thirty days after
submission and acceptance of the final bill.

At prevailing rate from each bill.

Twelve Calendar months from the date of completion certificate from
architect.

Within 30 days after virtual completion of work.

Plus 25%
Item wise rates assured by the Contractor is inclusive of GST

1% of contract value will be deducted as Labour Cess payable to New Delhi.

Rs. 7.50 lakhs

Deduction will be done as per clause no. 28 & 29 of Special Conditions of
Contract (i.e 0.75% as electricity charges + 0.25% as water charges) of total cost
of project.

a) 50% of contract value against delivery of material.

b) 25% on installation & fabrication of delivered material.
c) 15% on testing & certification of completed work by the Architect.

d) Balance 10% to be retained till expiry of defect liability period or same may
be refunded against equivalent amount of bank guarantee valid for a period of
sixty days beyond the date of completion of Defect Liability period.
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Annexure —A - Technical Bid - Eligibility
Annexure — B - Qualifying Bid Document
Annexure — C — Pre Contract Integrity Pact
Annexure — D - Bid Security Declaration Format
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ANNEXURE - A

TECHNICAL BID - ELIGIBILITY CRITERIA

a) At least 3 years experience in doing similar business viz., Fabrication of Zinc-Alum tanks
for Govt. bodies / Private companies / Firms / PSU’s.

b) Should not have been blacklisted by any PSU / Govt. Department (a self certification is
required)

c) The Bidder company/firm should have at least one branch offices(s) in Delhi/NCR for
100% support services. Documentary proof need to be submitted for office address.

d) Experience of having timely & successfully completed similar works during last 3 years
ending last day of month previous to the one in which applications are invited should be
either of the following:-
d1] Two similar completed works costing not less than the amount equal to 40% of the
estimated cost.

Or

d2] One similar completed work costing not less than the amount equal to 80% of the
estimated cost.

e) PAN, TIN & GST Numbers should be a mandatory requirement for all bidders and it
should be clearly mentioned in e-tender documents.

f) Average financial turnover during the last 3 years, ending 31st March of the previous
financial year, should be at least 80% of the estimated cost.

g) Defect Liability and free maintenance period shall be twelve months from the date of
virtual completion of the works.

Supporting document(s) to be uploaded for above or else bids will be rejected.

The AGM (GA)
Punjab & Sind Bank.
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ANNEXURE - B

QUALIFYING BID DOCUMENTS

S.No. Description To be filled by the bidder
1. Name & address of the
Firm/Company

2. Name & Designation of the
authorized person submitting the
Bid.

3. | Companies specifically into execution
of road works. Proof to be submitted.

4. | Tel. No.

5. E-mail

6. | Number of years of experience in
doing similar business.

7. | Experience of having timely &
successfully completed similar works
during last 3 years i.e two similar
works each of minimum 40% of the
estimated cost or one similar work of
minimum 80% of the estimated cost.

8. PAN No. and IT returns for the

last three financial year to be
uploaded).

9. GST Registration No.

10. | Details of e-tender fees. E-tender fees DD No. Date:

11. | Signed copy of the NIT documents.

(TO BE UPLOADED)

12. | The Bidder company/firm should have
at least one branch offices(s) in
Delhi/NCR for 100% support services.
Documentary proof need to be
submitted for office address.

13. | Should not have been blacklisted by

any PSU / Govt. Department.
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ANNEXURE - C

(On bidder’s letterhead)

PRE CONTRACT INTEGRITY PACT

Between

Punjab & Sind Bank (Bank) hereinafter referred to as "The Principal”,
and.........oo hereinafter referred to as "The Bidder/
Contractor"

Preamble

The Principal intends to award, under laid down organizational procedures, contract/s
for The Principal values full compliance with all relevant laws of the land, rules,
regulations, economic use of resources and of fairness / transparency in its relations
with its Bidder(s) and / or Contractor(s).

Section 1 - Commitments of the Principal

(1) The Principal commits itself to take all measures necessary to prevent corruption
and to observe the following principles:-
a. No employee of the Principal, personally or through family members, will in
connection with the e-tender for , or the execution of a contract, demand, take a
promise for or accept, for self or third person, any material or immaterial benefit
which the person is not legally entitled to.

b. The Principal will, during the e-tender process treat all Bidder(s) with equity and
reason. The Principal will in particular, before and during the e-tender process, provide
to all Bidder(s) the same information and will not provide to any Bidder(s)
confidential / additional information through which the Bidder(s) could obtain an
advantage in relation to the e-tender process or the contract execution.

c. The Principal will exclude from the process all known prejudiced persons.

(2) If the Principal obtains information on the conduct of any of its employees which
is a criminal offence under the IPC/PC Act, or if there be a substantive suspicion in
this regard, the Principal will inform the Chief Vigilance Officer and in addition can
initiate disciplinary actions.

Section 2 - Commitments of the Bidder(s)/ Contractor(s)

(1) The Bidder(s)/ Contractor(s) commit themselves to take all measures necessary to
prevent corruption. The Bidder(s)/ Contractor(s) commit themselves to observe the
following principles during participation in the e-tender process and during the
contract execution.

a. The Bidder(s)/ Contractor(s) will not, directly or through any other person or firm,
offer, promise or give to any of the Principal's employees involved in the e-tender
process or the execution of the contract or to any third person any material or other
benefit which he/she is not legally entitled to, in order to obtain in exchange any
advantage of any kind whatsoever during the e-tender process or during the execution
of the contract.

b. The Bidder(s)/ Contractor(s) will not enter with other Bidders info any undisclosed
agreement or understanding, whether formal or informal. This applies in particular to
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prices, specifications, certifications, subsidiary contracts, submission or non-
submission of bids or any other actions to restrict competitiveness or to introduce
cartelization in the bidding process.
c. The Bidder(s)/ Contractor(s) will not commit any offence under the relevant IPC/PC
Act; further the Bidder(s)/ Contractor(s) will not use improperly, for purposes of
competition or personal gain, or pass on to others, any information or document
provided by the Principal as part of the business relationship, regarding plans,
technical proposals and business details, including information contained or
transmitted electronically.
d. The Bidder(s)/ Contractor(s) will, when presenting their bid, disclose any and all
payments made, are committed to or intend to make to agents, brokers or any other
intermediaries in connection with the award of the contract.
(2) The Bidder(s)/ Contractor(s) will not instigate third persons to commit offences
outlined above or be an accessory to such offences.

Section 3 - Disqualification from e-tender process and exclusion from future
contracts

If the Bidder(s)/Contractor(s), before award or during execution has committed a
transgression through a violation of Section 2, above or in any other form such as to
put their reliability or credibility in question, the Principal is entitled to disqualify the
Bidder(s)/Contractor(s) from the e-tender process or take action as per the procedure
mentioned in the "Guidelines on Banning of business dealings".

Section 4 - Compensation for Damages

(1) If the Principal has disqualified the Bidder(s) from the e-tender process prior to the
award according to Section 3, the Principal is entitled to demand and take action as per
the bid security declaration.

(2) If the Principal has terminated the contract according to Section 3, or if the
Principal is entitled to terminate the contract according to Section 3, the Principal shall
be entitled to demand and recover from the Bidder liquidated damages.

Section 5 - Previous transgression

(1) The Bidder declares that no previous transgressions occurred in the last three
years with any other Company in any country conforming to the anti-corruption
approach or with any Public Sector Enterprise in India that could justify his exclusion
from the e-tender process.

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified
from the e-tender process or action can be taken as per the procedure mentioned in
"Guidelines on Banning of business dealings".

Section 6 - Equal treatment of all Bidders / Contractors / Subcontractors

(1) In case of Sub-contracting, the Principal Contractor shall take the responsibility of
the adoption of Integrity Pact by the Sub-contractor.

(2) The Principal will enter into agreements with identical conditions as this one with
all Bidders and Contractors.

(3) The Principal will disqualify from the e-tender process all bidders who do not sign
this Pact or violate its provisions.
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Section 7 - Criminal charges against violating Bidder(s)/Contractor(s)
/Subcontractor(s)

If the Principal obtains knowledge of conduct of a Bidder, Contractor or
Subcontractor, or of an employee or a representative or an associate of a Bidder,
Contractor or Subcontractor which constitutes corruption, or if the Principal has
substantive suspicion in this regard, the Principal will inform the same to the Chief
Vigilance Officer.

Section 8 - Pact Duration

This Pact begins when both parties have legally signed it. It expires for the Contractor
12 months after the last payment under the contract, and for all other Bidders 6 months
after the contract has been awarded. Any violation of the same would entail
disqualification of the bidders and exclusion from future business dealings.

If any claim is made / lodged during this time, the same shall be binding and continue
to be valid despite the lapse of this pact as specified above, unless it is discharged /
determined by MD & CEO, Punjab & Sind Bank.

Section 9 - Other provisions

(1) This agreement is subject to Indian Law. Place of performance and jurisdiction is
the Registered Office of the Principal, i.e. New Delhi.

(2) Changes and supplements as well as termination notices need to be made in
writing. Side agreements have not been made.

(3) If the Contractor is a partnership or a consortium, this agreement must be signed by
all partners or consortium members.

(4) Should one or several provisions of this agreement turn out to be invalid, the
remainder of this agreement remains valid. In this case, the parties will strive to come
to an agreement to their  original intentions.

(5) Issues like Warranty / Guarantee etc. shall be outside the purview.

(6) In the event of any contradiction between the Integrity Pact and its Annexure, the
Clause in the Integrity Pact will prevail.

(For & On behalf of the Principal) (For & On behalf of Bidder/ Contractor)
(Office Seal) (Office Seal)

Place :
Date :

Witness 1:
(Name & Address)

Witness 2:
(Name & Address)
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ANNEXURE - D

(On bidder’s letterhead)
BID SECURITY DECLARATION FORMAT

Date :

To,

The Assistant General Manager,

H.O General Administration Department,
Punjab and Sind Bank,

2" Floor, Bank House,

21, Rajendra Place,

New Delhi — 110008

Sub: Bid Security Declaration — Reg : Replacement of Overhead Fire Fighting Tank
Ref: 1. Tender No : P&SB/HOGA/FIRETANK/2021/ Dated. 23.06.2021
2. Bidder’s offer no. Dated

l, (Name of authorized signatories), on behalf
of M/s (Bidder's name and

address), duly authorized to sign the tender document and enter into contract, if

awarded, herewith accept that if the bidder withdraw or modify our bid during period
of validity etc., the bidder will be suspended / debarred / blacklisted for a period of
one year / two years from due date of the tender.

(Signature of Authorized Signatory)
Designation :
Name of Bidder :
Seal :
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