Punjab & Sind Bank

(A Govt. of India Undertaking)

Request for Proposal For

E-TENDER FOR INTERIOR, ELECTRICAL .DATA .AIR
CONDITIONING & CIVILWORK OF PUNJAB & SIND
BANKMODEL BRANCH AT BEGUM BRIDGE, MEERUT (UP)

E-Tender Reference PSB/NOIDA/GA/TENDER/01/2024-25

Bid Submission Start Date 13.01.2025 by 12.00 AM

Bid Submission End Date 23.01.2025 by 3.00 PM

Technical bid opening date 23.01.2025 by 4.00 PM

Financial Bid Opening date Will be informed subsequently to technically
qualified bidders.

ZONAL OFFICE NOIDA :Punjab& Sind Bank, Second Floor
Plot No. 1A, Block-C, Sector-63, Noida (UP.)-201301

ARCHITECTS :-

MOHIT & ASSOCIATES
E-291,SECT-27 NOIDA-201301
MOBILE: +91-9582218092
Email:mohitg.gupta2783@gmail.com



E-Tender Document: INTERIOR,ELECTRICAL,DATA,AIR CONDITIONING AND CIVIL
WORK OF PUNJAB & SIND BANK MODEL
BRANCHAT BEGUM BRIDGE, MEERUT (UP)

Bid Submission Start Date: 13.01.25 by 12.00 AM.

Last date of Submission of Tender : 23.01.2025 UPTO 3.00 PM.

Technical bid opening date : 23.01.2025 UPTO 4.00 PM.
Financial Bid Opening date : Will be informed subsequently to technically
qualified bidders.

Time of Completion of the Project : 30 days



The information provided by the bidders in response to this RFP
Document willbecome the property of the Bank and will not be returned.
The Bank reserves theright to amend, rescind or reissue this RFP
Document and all amendments will
beadvisedtothebiddersandsuchamendmentswillbebindingonthem.TheBan
kalsoreserves its right to accept or reject any or all the responses to this
RFP Documentwithout assigning any reason whatsoever and without any
cost or compensationthere for.

This document is prepared by Punjab and Sind Bank for Supply,
Installation,migration of Active directory and AD Manager. It should not be
reused or copied orused either partially or fully in any form.

Disclaimer

While the document has been prepared in good faith, no representation or

warranty, express or implied, is or will be made, and no responsibility or liability

will be accepted by Punjab and Sind Bank or any of its employees,in relation to

the accuracy or completeness of this document and any liability thereof
expressly disclaimed. The RFP is not an offer by Punjab and Sind Bank, but an
invitation for bidder’s responses. No contractual obligation on behalf of Punjab
and Sind Bank, whatsoever, shall arise from the offer process unless and until
a formal contract is signed and executed by duly authorized officials of Punjab
and Sind Bank and the selectedBidder.




INTERIOR, CIVIL, ELECTRICAL,DATA ,AC WORKS OF PUNJAB& SIND BANK
MODEL BRANCH, BEGUM BRIDGE, MEERUT (UP)

E-Tender reference

PSB/NOIDA/GA/TENDER/00/2024-25

Date of issue of RFP (Request for Proposal)

13.01.2025

Earnestmoney deposit

Earnestmoney depositofRs.77500.00/-(EMD
(Refundable)intheformofDemandDraftbyPublicSectorBankin
Indiafavouring*“Punjab&Sind
Bank”’payableatNewDelhimustbesubmitted #All MSEs having
registration as per provisions of the Public Procurement Policy for
Micro and Small Enterprises i.e. District Industries Centre (DIC)
or Khadi and Village Industries Commission (KVIC) or Khadi and
Industries Board (KVIB) or Coir Board or National Small
Industries Commission (NSIC) or directorate of Handicrafts and
Handlooms or UdyogAadhaar Memorandum or any other body
specified by Ministry of MSME and Start-ups (recognized by
DIPP) are exempted from submission of Tender Fee and Bid
security declaration only. Relevant certificates should be
submitted by the bidder in this

regard to avail exemption.( EMD )Submitted at PUNJAB &

SIND BANK, ZONAL OFFICE NOIDA, PLOT NO.1A, BLOCK-C,
SECTOR-63, NOIDA (UP)-201301

Last date & time of receipts of tender bids

Will be informed subsequently to technically qualified bidders.

Opening of Commercial/price bid

Only Eligible Tenderer shall be informed (Via E-
mail/Telephone) separately

Address of communication

Zonal Manager, Punjab & Sind Bank, Zonal officeNoida, Plot
No. 1A, Block-c, Sector-63, Noida (UP.) -201301

Email address

zo.noida@psb.co.in

Contact Telephone

Officer-09005144315, 0120-4314956

Bids to be submitted

https://psb.eproc.in( Bidder has to submit the bid electronically)




Information for online participation

This Tender will follow e-tendering process which will be conducted by bank’s authorized e-tendering
services provider M/s C1 indiaPvt.Ltd. through website :https://psb.eproc.in

Following activates will be conducted online through the above website
1. Procurement of RFP documents including all Annexure

2. Addendums to the RFP

3. Submission of technical bid & indicative commercial bid by the Bidder
3. Opening of technical bid & Indicative commercial bid by the bank

4. Reverse Auction

5. Announcement of result if any

Instructions:

1. Bidders who wish to participate will have to register with the website). (https://psb.eproc.in).
Bidders will be required to create login id & password on °

2. Bidder who wish to participate in this tender need to procure Class-11I Digital Signature
Certificate (With Both DSC Components, i.e. Signing & Encryption) from any of the licensed
Certifying Agency. Bidders can view the list of licensed CA.s from www.cca.gov.in.

3. In case of any clarification/ queries regarding online registration/ participation, Bidders may
reach out to: Email: psbsupport@clindia.com
Ph: 0124-4302033/36/37.

4. Tt is suggested that the prospective Bidders shall monitor the https://psb.eproc.in website
constantly for any changes / updates.

Note:
1. Bank expects the interested Bidders to download the copy of the complete RFP document
along with all Annexure& Appendices either through Bank’s website
http://punjabandsindbank.co.in or https://psb.eproc.in

2. Earnest money deposit of Rs.77500.00/- (EMD (Refundable) in the form of Demand Draft by
Public Sector Bank in India favoring “Punjab & Sind Bank ” payable at Noida (UP.) must be
submitted at PUNJAB & SIND BANK, ZONAL OFFICE NOIDA- SECOND FLOOR, PLOT

NO.-1A, BLOCK-C, SECTOR-63, NOIDA.

3. Bank expects the interested Bidders to download the copy of the complete RFP document
along with all Annexure & Appendices either through Bank’s website
http://punjabandsindbank.co.in or https://psb.eproc.in




Notice Inviting- E-TENDER OF INTERIOR, CIVIL, ELECTRICAL,DATA, AC WORK
OF PUNJAB & SIND BANK MODEL BRANCH AT BEGUM BRIDGE, MEERUT (UP)

Bank invites E-tenders in Two Bid Systems i.e. Technical Bid & Commercial Bid from
Interior,Renovation/Contractors for the Interior, renovation, civil, electrical, Data ,ACworksof
Punjab & Sind Bank model branch at BEGUM BRIDGE, MEERUT (UP)

In case of any queries, the Tenderer may contact following:

Punjab & Sind Bank: Officer- 09005144315, 0120-4314956

Architect :M/s MOHIT & ASSOCIATES,
E-291,SEC-27, Noida



1. INTRODUCTION

Bank invites E-tenders in Two Bid Systems i.e. Technical Bid & Commercial Bid from Interior, civil,
electrical,Data and air-conditioning works of PSB model branch at BEGUM BRIDGE, MEERUT (UP)

2. ELIGIBILITY CRITERIA

Theinvitationofbidsisopentoallserviceproviders,providedtheyfulfilthefollowingeligibility criteria.

CRITERIA

DOCUMENTS REQUIRED AND
TO BE UPLOADED

a) The bidder should have at least 5 years satisfactory
experience in providing similarworks in
Commercial Banks, Pvt. Banks, Government PSU
Bank in Delhi/NCR. Similar work means interior
furnishing /renovation works of same nature
/magnitude involving furnishing, electrification, air

conditioning, office automation and all type water
proofing works (except specialized
works).Contractor’s registered office should be in
Delhi NCR.

b) The bidder should have the following
experience for having executed similar contracts during
last five years ending 31.10.2024:- One work of similar
nature should have been executed in Delhi NCR.

1. At least One(1) work of value of Rs.30.98 Lacs (80%
of the estimated cost) or

2. Two(2) works of value Rs.19.36 Lacs (50% of the
estimated cost) or
3.Three (3) works of value Rs.15.49 Lacs (40% of the

estimated cost)

Work order and satisfactory completion
certificate (on the letter head of service
recipient with complete address and
telephone no.) in having executed similar
category contract/s (in the city under
consideration only) during the last 5 years
(minimum) ending day before the
invitation of this tender should be
provided. The scope of works carried out,
period of contract, Staff employed and
value of work should be clearly defined.

c) The bidder must have an average Annual Turnover of
Rs. 11.62 Lacs (30% of the estimated cost) by way of
providing services during the last 5 years in similar
contracts in Delhi/NCR ending 31.10.2024.

Audited/self attested Profit & Loss A/c
and Balance Sheet for financial year
2021-2022, 2022-2023 and 2023-2024
(duly attested by the CA).

d) The bidder should not be declared by anyPublic
Organization, to be ineligible to participate for corrupt,
fraudulent or any other unethicalbusiness practice and
Blacklisted by Public Organization.

A Self- declaration certificate that the
bidder has not been declared by any
Public Organization to be ineligible to
participate for corrupt, fraudulent or any
other unethical business practice and
Blacklisted by Public

e) The bidder should be registered with thefollowing
statutory authorities :- Income Tax, GSTIN ,registration
certificate under Contract labour ( R& A) Act 1970 and
Central Rules 1971 etc.

Photocopies of valid registrations/license
and latest Challans should be furnished
with the Tender.




f) Bidder should have sufficient resources
namelymanpower&equipmenttoexecute the
subject work.

Fulllistofsub-contractors/employeesviz.Name,
age.employee code,designation,experience in the
fieldetcandalsothe listofequipmentpro-
posedtobedeployedasperAnnexure F Should be
attached.

BAR/PERTChartshouldalsobe submittedindi-
catingtheexecutionofthe workwithinthedate-

lineof 30 Days.

g) Toensuretransparency,equity,andcompeti-
tivenessincompliancewiththe CVCguide-
lines,thistender shallbe coveredunder the
Integrity ~ Pact(IP)policy  oftheBank.The
pactessentially envisagesanagreementbe-
tween the prospective bidders/vendors and
theBankcommitting  thepersons/officialsof
boththeparties,nottoexerciseany corrupt
influenceon anyaspect of the contract.

ThelPagreementenclosedatannexuremustbe
sealed andsigned. Amy vendor/ bidder not
signed thedocument orrefusing to signshallbe
disqualified inthebidding process.

3. SCOPE WORK

TheContractorshallcarry  outandcompletethe

saidfurnishing

workscomprising  ofwooden

partition,panellingfalse ceiling includingmiscellaneous,electricalworksandmodification/addition to

existingprovision.ProvisionandFurniture, furnishingetc.completeinevery

withContractandwiththe  directionsofandtothe

Architectsmay

respectinaccordance

satisfactionofthe = ArchitectsandtheBank.The

intheirabsolutediscretionandfromtimetotime,issuefurtherdrawingsand/or

writteninstructions,details,directionsandexplanationswhicharehereaftercollectivel yreferredto as

"Architect'sInstructions"in regard to:

a) Thevariationsormodificationsofthedesignqualityorquantityofworksortheadditionor omission

orsubstitute ofanywork.

b) AnydiscrepancyinthedrawingsorbetweentheScheduleofQuantitiesand/ordrawings and/or

Specifications.

c) The removal and / or re-execution or any works executed by the Contractor.
d) The removal from the site of any material brought there on by the contractor and

the substitution of any other material there from.

e) Thedismissal from theworks of anyperson /persons employed thereupon.
f) Theopeningup for inspection of anyworkcovered up.
g) Theamendingandmakinggoodofanydefectsunderclause"RemovalofimproperWork and

Material".

TheContractorshallforthwithcomply

Instructionsprovidedalwaysthatverbalinstruction.Directionsandexplanationsgiventothe

tractororhisrepresentativeupontheworksby

andfullyexecuteanyworkcomprisedinsuchArchitect's

Con-
theArchitectsshall,ifinvolvingavariation,becon-

firmedinwritingbytheContractorwithin3daysandifnotdissentedfrominwritingwithinfurther3days by
theArchitect.Suchshallbedeemedtobethe Architect'sinstructionswithinthescopeof the contract.




Ifcompliancewiththe Architect'sinstructionsasaforesaidinvolvedworkand/orexpenseand/or
lossbeyondthatcontemplatedbytheContract. Thenunlessthesamewereissuedowingtosome

breachofthiscontractby theContractors. TheBankshallpay totheContractorontheArchitect's
Certificate,theprice of the saidwork(asanextra tobe valuedashereinafter provided) and/orexpense
and/or loss.

4. TENDER AND BID SUBMISSION

a) Bidsare invitedfromInterior, Civil, Electrical .,Data _and __ Air-conditioning
workscontractorslocatedinDelhi/NCRwhoareeligibletodo business inlndia under
relevantIndianLaws as inforceat thetime ofbidding. Contractor’s registered office should be in
Delhi / NCR.

b) Bidders who wish to participate will have to register with the website (https://psb.eproc.in).
Bidders will be required to create login id & password on their own in registration process
c) Thebidderwillbegivenpermission to inspect thesite, with prior appointment and up to
oneday priorto thelast date ofsubmission ofthe tender.
d) TheBankshallnotconsideranyrequestfordate-extensionforbid-submissiononaccountoflate receiving/

downloading of Tender byanyprospectiveserviceprovider.

e) TheBankalsoreservestherighttoamendthetenderpriortothelastdateforbid-submission.
TheBank mayat its discretion, extend thelast date for bid-submission on anyjustifiedground.

f) TheBiddershallbearallthecostsassociatedwiththepreparationandsubmissionofbidand
Punjab&SindBankwillinnocaseberesponsibleorliableforthese costs,regardlessofthe conduct or

outcomeof thebiddingprocess.
g) Earnest money , Technical Bids and Commercial Bids are to be duly signed and super scribeda:

“TECHNICAL BID/COMMERCIAL BID/ EARNEST MONEY FORINTERIOR, CIVIL,
ELECTRIC,DATA ,ACWORKS OF PUNJAB & SIND BANK MODEL BRANCH AT
BEGUM BRIDGE, MEERUT (UP)”

PUNJAB & SIND BANK, ZONAL OFFICE NOIDA, SECOND FLOOR, PLOT
NO.-1A, BLOCK-C, SECTOR-63, NOIDA (UP.)-201301

h) Intheeventofthespecifieddateforbid-submissionbeingdeclaredaholidayfortheBank,the bids
willbereceived up to the appointed time on thenext workingday.

S. AUTHORITY TO SUBMITBIDS:

a) Onlyauthorized personnel of thefirm ororganization shallsign the Bid.

b) Theproposalmustbeaccompaniedwithanundertaking
letterdulysignedbythedesignatedpersonnelproviding
aBidcommitment. Thelettershouldalsoindicatethecompletenameanddesignation ofthe personnel.

c) Incase theprincipalservice providersauthorize their businesspartnerstobidontheir behalf,a
separateauthorizationletterasperformat(LetterofAuthorizationtobid) enclosed,along witha



commitment to fulfiltheterms of tender should besubmitted.
d) The certified photocopyof  Resolutions/Authority/ Power ofAttorneyhaving

authoritytoauthorizethe  person to  submit Bid documents on  behalfof the
companyshallbeenclosed

6. BID CONTENTS
6.1 TECHNICAL OFFER TO BE UPLOADED :

a) TheTechnicalOffer(T.O.)shouldbecompletedinallrespectsandcontainfull informationrequired in
thedocuments.

b) Itshouldnotcontainanypriceinformation.ltismandatory tosubmitthetechnicaldetailsinthe
prescribedformat dulyfilled in alongwith theoffer.

c) Incaseofnon-submissionorpartialsubmissionoftechnicaldetails,theBankatitsdiscretion =~ maynot
evaluatethe offer.

d) TheT.O. must be submitted in an organized and structured manner.
6.2 COMMERCIAL OFFER TO BE UPLOADED

a) ThePricequoted shouldbeonlyinIlndian Rupees.

b) Therates quotedin theBid shall beinclusiveofall labourcharges, delivery& cost ofmaterial at
sitetools&equipment,insurancepremiumcoveringany risktolabouretcandtaxesandalloth- er taxes
applicable.

¢) TheBids with correctionand oroverwriting, if notauthenticated, willbe liable forrejection.

d) Noclaimforrateenhancement/pricerevisionshouldbeconsideredduringthependencyof the contract.

6.3 EARNEST MONEY (Tender Fee and EMD):

a) Earnest money deposit of Rs.77500.00/- (EMD (Refundable) in the form of Demand Draft by
Public Sector Bank in India favoring “Punjab &Sind Bank  payable at Noida (UP.)must be
submitted at PUNJAB & SIND BANK, ZONAL OFFICE NOIDA, SECOND FLOOR, PLOT NO.-1A,
BLOCK-C, SECTOR-63, NOIDA (UP.)-201301

b) No interest would bepayable on theearnest moneydeposit amount.

¢) Thisamountwouldbeforfeitedifthebidderwithdrawshisbidsduringtheperiodofbidvalidity.

d) The earnest moneymustbesubmitted alongwith technical offers.

e) In theevent of non-submission of earnest moneydeposit, theproposal would be rejected.

f) EMDwouldbereleasedtotheunsuccessfulbiddersaftersigningofthecontractagreementby thelL1
bidder.

g) EMDofthesuccessful bidder shallbereleasedafter submissionofthePerformanceBankGuarantee of
5% of Contract Value to be deposited to Bank.

h) TheEMDshallbefromanyscheduledcommercialBankinIndiaotherthanPunjab&Sind
Bank.

I) Ifthe Bid price offered by the selected bidder is lower than 25% ofthe estimated project cost/cost
put to tender, the additional performance security shall be calculated @50% of the difference in
the (i) Estimated Project Cost (as mentioned in RFP) and tendered cost



7. BID FEATURES

a) All bids and supportingdocumentation shallbesubmitted in English only.

b) All costs and charges related to the bid shall be expressed inIndian Rupees(inINR) only.

c) ThebidsshallbevalidforaperiodofO3monthsfromthedateofsubmissionofbids.Abidvalid forashorter
period shallberejected bytheBank as non-responsive.

8. BID ESSENTIALS-CONTENTSOFDOCUMENT TO BE SUBMITTED ELECTRONICALLY
Thebiddershallsubmitthe following:
a) TheBankincaseofnon-adherencetotheFormatorpartialsubmissionofbidwillnotevaluate the bid.
b) Eachpageofitshallbeserially numbered,signedandduly stampedby thebidderoraduly au- thorized
person to sign on behalf ofthe Serviceprovider,
c) Any interlineations,erasureoroverwritingshallbevalidonly iftheseareinitialledby  theper-
son(s)signingthe bid.



APPENDIXTOGENERALCONDITIONSOFCONTRACT

A Mobilization Period 7 days from the date of Work Order

Date of Commencement of work
B on site 7 days after the date of Work order

C Completion Period 30 Days from date of commencement

@77500(to be paid by Demand Draft or Banker'sCheque

D Earnest Money Deposit favouring Punjab & Sind Bank Zonal office at Noida)

E Security deposit @ 5% of contract value refundable on virtual completion
F Retention Money 5% of the payment

G Defects Liability Period 12 Months from date of Virtual Completion

H Liquidated Damages for Delay 1% per week up to max. of 10.0% of Contract value

I Period of Final Measurement 1 month
J Frequency of Interim Bills 30 working days.
K Value of Interim Certificate Rs 15,00,000/- (Rupees Fifteen Lac only)

) ) ) 7 working days from receipt of certification of Architect
Period of honoring Interim

L Certificate

Signature of Contractors:
Date

Witness:




INSTRUCTIONS TO BIDDERS

a)
b)
©)
d)

g)

1. Invitation ofBids:

This Request for Proposal (RFP) is to invite proposals from eligible bidders desirous of taking up
the project for Supply, Installation, migration of Active directory and AD Manager. Sealed offers
/Bids (Bid) prepared in accordance with this RFP should be submitted as per details given in the
Key Information sheet. The criteria and the actual process of evaluation of the responses tothis
RFP and subsequent selection of the successful bidder will be entirely at Bank’s discretion.

2. Due Diligence:

The Bidder is expected to examine all instructions, forms, terms and specifications inthis
RFP and study the RFP document carefully. Bid shall be deemed to have been submitted after
careful study and examination of this RFP with full understanding of its implications. The Bid
should be precise, complete and in the prescribed format as per the requirement of this RFP.
Failure to furnish all information required by this RFP or submission of a Bid not responsive
to this RFP in each and every respect will be at the Bidder’s own risk and may result in
rejection of the Bid and for which Punjab and Sind Bank shall not be held responsible.

Photocopies of relevant documents/ certificates duly stamped and signed by authorized person,
must be submitted as proof in support of the claims made. The Bank reserves the right to
verify/ evaluate the claims made by the Bidder independently. The decision of the Bank in this
regard shall be final, conclusive, and binding upon the Bidder.

TECHNICAL BID TO BE UPLOADED:

Service Provider’s Profile (Annexure A & B) to be uploaded :

All pages of bid document must be signed and stamped.

Earnest Monet Deposit(EMD) of Rs.77500.00/-

Copy of satisfactory performance certificate - Minimum 3 Nos, 1 satisfactory performance
certificate for each year out of which 1 must be of presently running.

Audited/self attested Profit and Loss Account and Balance sheet for the financial year ending on
2021-2022,2022-2023 and 2023-2024

Letter of Authorization to Bid.

Power of Attorney (if any).



h) Details of work executed in the last 5 years. (Annexure C).
1) Past Performance (Annexure D).

j) Organizational Setup - Details of Key skilled, semi-skilled and unskilled workers employed
(Annexure E)

k) Details of Litigation/Arbitration (Annexure F)

1) List of Equipment and Machineries (Annexure G).
m) Latest .LT.R.

n) Copy of Certificate of Incorporation

0) Copy of Memorandum of Association

p) Copy of GST (latest GST copies)

q) Copy of PAN Card

r) Copy of PF Registration

s) Copy of ESI Registration

t) A Self- declaration certificate that the bidderhas not been declared by any Public/Private
Organization to be ineligible to participate for corrupt, fraudulent or any other unethical
business practice and Blacklisted by Public/Private Organization.

u) Other information -Any other relevant information, which is necessary to be furnished, must be
provided.

3. BID EVALUATION

a) Thetendersreceived within theduedate and timeonlywillbe considered for evaluation.

b) TheTechnicalbidsshallbeopenedandthebid/sreceivedwillbescrutinizedtodetermine whethertheyare
completeinallrespectsaspertherequirementoftenderandsubsequentclarifications,whetherthedocume
ntshavebeenproperly signedandwhetheritemsareofferedasper this tender requirements.

¢) TheBankwillexaminethebidstodeterminewhetherthey arecomplete,whetherany computationalerrors

have beenmade,whether requiredinformationhave beenprovided asunderlinedin
thebiddocument,whetherthedocumentshavebeenproperly signed,andwhetherbidsaregenerallyin
order.

d) Technicalbidsofthe service providers meetingthe minimumpre-qualificationcriteria willbe
evaluated for complianceof other terms andconditions.

e) Basedonthe evaluationresults,thebankwillshortlistthebidderswhoareconsideredtobesuit-
able.ThedecisionoftheBankregarding theshort-listing ofthebiddersshallbefinalandbindingon the
bidder.

f) ThecommercialbidsofonlythesuccessfullyqualifiedbidderswhoseTechnicalbidsarefound
acceptablewillbeopened subsequentlyon the datethat willbe conveyed to them.



g) Arithmeticalerrorswillberectifiedonthefollowingbasis. Ifthereisadiscrepancybetween
unitpriceandthetotalpricethatisobtainedby =~ multiplyingtheunitpriceandquantity,theunit ~ price
shallprevailandtotalprice shallbe corrected. Ifthesupplier doesnotacceptthecorrection ofthe errors,
its bidwillberejected.

h) Ifthereis discrepancybetween wordsand figures,the amountin thewordswillprevail.

1) TheL1bidderwillbedeterminedonthebasisoftheevaluationmethodasdetailedinthenext clause.

Any incompleteorambiguous terms/conditions/quoteswill disqualify theoffer.

4. CLARIFICATIONSOFBIDS

Toassistintheexamination,evaluationandcomparisonofbidstheBankmayatitsdiscretionask
thebidderforclarificationandresponseshallbeinwriting andnochangeinthepriceorsubstances of thebid
shallbesought, offered or permitted.

5. NOTIFICATION OFAWARD

Theacceptanceofatender,subjecttocontract,commercialconsiderations&compliancewithall
thetermsandconditionswillbecommunicatedinwritingby meansofplacingorderattheaddress
suppliedbythebidderinthetenderresponse. AnychangeofaddressoftheServiceprovider,
shouldthereforebepromptly notifiedtoTheAsstt. General Manager (Premises), Punjab & Sind Bank,
Plate-B, Block-3, NBCC Tower, East Kidwai Nagar, New Delhi.andwritten confirmation of such
notification obtained.

6. SIGNINGOF CONTRACT

The successful bidder shall be required to enter into a contract with PSB within 15 days of the award
of the tender/ Letter of Intent or within such extended period as may be specified by Zonal Manager,
PUNJAB & SIND BANK, ZONAL OFFICE NOIDA, SECOND FLOOR, PLOT NO.-1A, BLOCK-C,
SECTOR-63, NOIDA (UP.)-201301



TERMSAND CONDITIONSOFTENDER
DIRECTIONSREGARDINGPROCEDURES

Inconstruingtheseconditions,specificationsandContractAgreement,thefollowingwordsshall
havethe meaninghereinassigned to themexcept wherethe subject or context otherwise requires:

(a) "Bank" ShallmeanZonaloffice-Noida,Punjab&SindBank, Second floor, Plot
No.1A,Block-C,Sector-63, Noida-201301.and shallinclude
his(their)legalrepresentative/sassign/sorauthorized officer.

(b) "Contractor/Builder”Shallmeantheindividualorfirmorcompany,whetherincorporated
ornot,undertaking
theworkandshallincludelegalpersonalrepresentativesofsuchindividual
orthepersonscomprising suchfirmor company
orthesuccessorsofsuchindividualorfirmorcompanyand the
permittedassigneeof  suchindividualor  suchindividualor  firmor
company.

(c) "Architect" ShallmeanMohit& Associateswhoseregistered officeissituatedatl-2/554
VineetKhandGomti Nagar-Lucknow. (andshall include hisauthorized
representative)orintheeventofhisdeathor terminationofhisservices by
theBankinhissoleandunqualifieddiscretion,suchother
person/personsasshallbe provided alwaysthatno personsubsequently
appointedtobeArchitectunderthiscontractshall
beentitledtodisregardoroverruleany previousdecisionordirection
givenorexpressedby theArchitectspecifiedhereinunlessotherwise
approved bytheBank.

(d) “Contract” Meansthedocumentsformingthetenderandacceptancethereofand
theformalagreementexecutedbetweenthecompetentauthority on
behalfof The Zonal ManagerZonaloffice-Noida,Punjab&SindBank,
Second floor, Plot No.1A,Block-C,Sector-63, Noida-
201301andtheContractor, together withthe
documentsreferredtothereinincluding
theseconditions,thespecifications,de-
signs,drawingsandinstructionsissuedfromtimetotimeby theEngineer-in-
Charge and all these  documents taken together, shall be
deemedtoformonecontractandshallbecomplementary toonean- other.



Theexpressionworksorworkshall,unlesstherebesome-  thing
eitherinthesubjectorcontextrepugnanttosuchconstruction,beconstruedand
takentomeantheworksbyorby



1. GENERAL
virtue of thecontractcontractedtobe executedwhether temporary orpermanent,andwhetheroriginal,

altered,substituted or additional.

(i1) Thesiteshallmeanheland/orotherplaceson,intoorthrough
whichworkistobeexecutedunderthecontractorany adjacentland,pathor
streetthroughwhichworkistobe executed underthecontractorany adjacentland,pathorstreetwhich
may beallottedorusedforthepurposeofcarryingoutthe contract.

(iii))  Schedule(s)referredtointheseconditionsshallmeanthe relevant schedule(s).

(iv)  TenderedValuemeansthevalueoftheentireworkasstipulated in theletter ofaward of work.

Theworkshallbecarriedoutstrictlyinaccordancewiththedrawingsamplifiedby thespecificationsof

materialsandworkmanshipgivenhereunder. The drawingsandspecificationsshallbe taken

togetherandshallcomplementeachother.Incaseofany
discrepancy,thefollowingorderofpreferenceshallbefollowed:
(a) ParticularSpecifications.
(b) Drawings.
(c) CPWD Specifications &DSR2021.
(d) National BuildingCodeand RelevantIS Provisions.

In casethere are nospecificationsfor itemsshownonthedrawingsorwhere itemsare notexhaust exhaustively
described,thegeneralspecificationsofCPWDshallbefollowedforwhichnothingextrashall be paid.However
thespecificationshouldbegotapprovedfromtheArchitectbefore commencement ofwork.

2. DRAWINGSAND SPECIFICATIONS

(a) Aftersigning  theContract,thecontractorwillbegivenfreeofchargethreeprintsofallwork-  ing
drawings.Thecontractorshallmakeathisownexpenseany  additionalcopiesherequires.  Onecopy
ofthedrawingfurnishedtothecontractorasaforesaidshallbekeptby
thecontractoratsiteandthesameshall,atallreasonabletimesbeavailableforinspectionanduseby the
Architect and his representatives anybyanyotherperson authorized byhimin writing.

(b) Suchfurtherdrawingsandinstructionsincludingrevisions,astheArchitectmayfurnishtothe
Contractor shallform part of this contract.

(©) Only figureddimensionsanddetaileddrawingsshallbefollowed. = TheContractorshallverify
alldimensionsinthefieldbeforeanyworkisstartedandobtaininstructionsofthe Architectin
caseofanydiscrepancy.

(d) TheArchitectwithapprovaloftheTheZonal ManagerZonalofficePunjab&SindBank, Second floor,
Plot No.1A,Block-C,Sector-63, Noida-201301shallhavepowerandauthority tosupply
totheContractorfromtimetotimeduringtheprogressofthework,suchfurther
drawingsandinstructionsasshallbenecessary  forthepurposeofproperandadequateexecution  and
maintenanceofwork and the Contractorshallcarryout and bebound bythe same.

3. SCHEDULE OFQUANTITIES:

The Scheduleof Quantitiesunlessotherwisestatedshallbe deemedto have beenpreparedinac- cordance
withthe methodof measurementsspecifiedinthe particular specificationsandshallbe



consideredtobeapproximate. TheBankdoesnotundertaketocarryoutthewholeofworkas

showninthedrawingsandtakeninthescheduleofquantitiesandreservestherighttomodify the
sameoranypartthereof. TheContractorshallnotbeallowedanycompensationsordamagesforthe
worksoomittedorcancelled by theBank.Eachtenderitemshouldbefilledinwiththeratesand

amountsinseparatecolumnsandallthe sectionsshouldbe totalledupinorder toshow the aggregatevalueof
theentire tender. Therates should befilled both in figuresandwords for each itemand incaseofdiscrepancy
theratesfilledinwordsshallbeconsideredascorrectfortheevaluationof

tenderamount. Theinitialsofthetenderersshallduly attestallcorrectionsinthetenderSchedule. Corrections,
which arenot attested, mayentail therejection oftender.

4. ARCHITECTS STATUSAND DECISIONS (a)

Status:
TheArchitectsshallhavegeneralsupervisionanddirectionofthework.Hehasauthorityon
behalfoftheBanktostoptheworkwheneversuchstoppagemay benecessarytoensurethe

properexecutionofthework. Thearchitectshallbe theinterpreteroftheconditionsofcon- tract and
thejudgeof its performance.

(b) Decisions:
TheArchitectshall,withinareasonabletime,makedecisionsonallclaimsofthecontractor andonallother
matter relating totheexecution&  progressoftheworkortheinterpretationof the  contract
documents.Thedecisions, opinion ordirection oftheArchitects with respect to all orany
ofthefollowingmattersshallbereferredtotheTheZonal Manager PSB and decision so taken shall be
final & binding to the contractor.

Variation ormodifications of thedesign.
1. Thequalityorquantityofworksortheadditions/alterationsoromissionsorsubstitutions of anywork.
ii. Anydiscrepancyin thedrawings or between the drawings and orspecifications.
iii. Theremovaland / or re-execution of anywork bythe contractor.
iv.Thedismissal from thework of anypersons employed therein. v.
Theopeningup for inspection of anyworkcovered up.
vi.The amendingthe making good ofanydefects under defects liabilityperiod.
vii.Approval of materials and workmanship.
viii. The contractor to provideeverythingnecessaryforthe properexecution ofthe work.

(¢) Dismissal:

Thecontractorshallonthereportofthearchitectsimmediatelydismissfromtheworkswithin24

hoursany personemployedbyhimfortheabovework,whomay,intheopinionofArchitectsbe
incompetentormisconductshimselfandsuchpersonshallnot be re-employedonthe workswithout the
permission of theArchitects.

5. EXTENT OFCONTRACT

Thecontractorshallsupply athisowncostallmaterialimplements,ladders,cordage,tackle,scaf-
foldingandtemporary worksrequiredfortheproperexecutionoftheworkwhetheroriginal,altered



orsubstitutedandwhetherincludedinthespecificationsorotherdocumentsforming part ofthe
contractorofthecontractorreferredtointheseconditionsornotandwhichmaybenecessaryfor
thepurposeofsatistfyingofconditionshe isentitledtobesatisfiedwhichheisentitledtorequire
togetherwithcarriagethereforetoandfromthework. Thecontractorshallalsosupply
surveyinstrumentsandothermaterialsnecessary forthepurposeofsettingoutworks,andcounting weighing

andassistingtothemeasurementorexaminationsattheany timeandfromtimetotimeofthework
material,failinghissodoingthesamemaybeprovidedby theengineer-in-chargeattheexpenseof
thecontractorandtheexpensesmay bedeductedfromany money duetothecontractorunderthe
contractfromhissecurity depositortheproceedsofsalethereof. Thecontractorshallalsoprovidea
sufficientportionoffencingandlightsrequiredtoprotectthepublic fromaccident,andshall be

boundtobeartheexpensesofdefencebroughtbyanypersonforinjurysustainedowingtoneglect
oftheaboveprecautionsandtopay =~ any  damageandcostswhichmay  beawardedinany  suchsuit,
actionorproceedingstoany suchpersonorwhichmaywiththeconsentofthecontractorbepaidto
compromiseanyclaimbyany suchperson.Innocase,theBankshallbeaparty toany such
claim/claimsandthecontractorshallindemnifytheBankagainstanyclaimforany persononthis account.

6. ASSIGNMENT OR SUB LETTINGOF CONTRACT

Thecontractorshallnotassignthecontractorany partthereoforany benefitorinterestthereinor
thereunderoranyclaimarisingoutofthecontracttoany otherpartywithoutthepriorwrittencon- sent of the
Bank.

7. CONTRACTORS OFFICE AND STORES

Alloffices,shedsandstoresrequired by thecontractorshallbeenactedathisowncostwiththeprior approvalof
theBankor itsrepresentative andshallbe dismantledand removed uponthe completion ofthe work ifso
directed within 7 (seven) days of theissueof such intimation.

8. DIRECTION FOR EXECUTION OFWORK

8.1 Setting outs

Thecontractorshallberesponsibleforthetrueandpropersetting outoftheworksinrelationtothe
originalpoints,linesandlevelsofreferencegivenby thearchitectinwritingandforcorrectness
subjectasabovementionedofallthepositions,levelsdimensionsandalignmentsofallpartsof the
workandfortheprovisionofallnecessary instruments,appliancesandlabourinconnectionthere-
with.Ifatanytimeduring the progressoftheworkany errorshallappearorarisesinanypartofthe
work,thecontractoronbeingrequiredtodosoby The ZonalManager (PSB)shallatonceinform
thearchitectortheirrepresentatives. Thecheckingofthework by thearchitect/representativeshall

notinanywayrelievethecontractorfromhisresponsibilitiesofcarryingouttheworkasperthe best practices of
construction.

8.2 Engagement ofLabour

(a)Thecontractorshallbesolely responsibleforthelabour/personnelemployedandthattheperson -
nelprovidedby thecontractorshallandwillnotmakeany claimtobecomeemployeesofthe



Bankandthatthere willbe noEmployee andBankrelationshipbetweenthe personnelengaged bythe

Contractor and theBank.

(b) Thecontractorshallemploy
labourinsufficientnumberseitherdirectlyorthroughsubcontractors,wheresuchsubletting is
permittedtomaintaintherequiredrateofspecifiedinthecontract
andtothesatisfactionofthearchitect. Thecontractorshallnotemploy inconnectionwiththe works
anyperson who has not completed his fifteenyears of age.

(c)Thecontractorshallcomply withtheprovisionsofthepaymentofWagesAct,1936;Minimum
WagesAct,1948;Act,1947;Maternity BenefitAct,1961andMinesAct,1938,LabourContract

(Regulations&Abolishing)ActorRules,oranymodificationsthereofandany otherlawrelatingthereto and
rules madethereunder timeto time.

(d)TheContractorshallbefully responsiblefortimely monthly paymentofwagesandanyother
duestothepersonneldeployedbytheContractor.FurthertheContractorshallsolely
beresponsibleforhaving madethepaymentstowardsESlandEPFamount(bothBanksandemployee’s
contribution) in therespective account of theworker for theperiod for which bill is raised.

(e)Thecontractorshallindemnify theBankagainstany
paymenttobemadeunderandforobservanceoftheRegulationaforesaidwithoutprejudicetohisrighttoclai
mindemnity fromhis sub-contractors.

® Thecontractorshallprovideandmaintainathisownexpensesallrights,guards,fencingand
watchingwhenandwherenecessary orrequiredbytheResidentEngineerfortheprotectionof the works
orfor thesafetyandconvenienceof those employed on works orthe public.

8.3 Sampling

(a)The contractorshallsubmitthe samplesofvariousmaterialsfor the approvalof the
Architect&Bank.Thecontractorshallusethematerialonly aftertheapprovalofthe Architect/Bank.The
verificationofthematerialshallbedoneonrandombaseduring theprogressoftheworkineitherthe
followingmanner:

(b)Randomsampleswouldbepickedupduringexecutionofworkfromsite& ifdecidedby the
Architect/Bank,itwouldbesenttooneoftheapprovedlaboratoriesfortest&qualitycheck. The cost of such
tests would be bornebythe client.

(c)TheArchitect/Bankmaydirectthecontractortosubmitthechallanofdeliveryofthematerial
broughtatsite.ltwouldbeonRandombased. The Architectmay alsodirectthecontractorto
submitthecopyofthetest/verificationcertificateprovidedby themanufacturerofthatparticular material.

8.4 Inspection ofwork
Allworkunderorincourseofexecutionorexecutedinpursuanceofthecontractshallatalltimes be

opentoinspectionandsupervisionof  the  Architector hisrepresentative  andtothe  personneland
therepresentativesof theBankandthe contractorshallatalltimeswithreasonable notice or the intentionof
theArchitector  hisrepresentativestovisitworkshallhave  beengiventothecontractor,  eitherhimself
bepresenttoreceiveordersandinstructions,orhave  responsible  agentduly  accredit-  edinwriting
presentforthatpurpose.Orderstothecontractor'sagentshallbedeemedtohavebeen given to thecontractor
himself.

8.5SuspensionofWork



Thecontractorshallonthewrittenorderofthe Architect/Banksuspendtheprogressoftheworkor

any partthereofforsuchtimeortimeandinsuchamannerastheArchitect/Bankmay consider necessary
andshallduringsuchsuspensionproperly protectandsecuretheworkasconsiderednecessary
intheopinionoftheArchitect/Bankortheirrepresentative-in-chargeofthework.Nocompensation
shallbepayableto the contractor on what so everaccount for thesuspension of work.

8.6Extensionoftimeforcompletion

Time is the essenceof the contract.Theowner and the contractor in consultation with the
theArchitectsshallagree uponthe workprogresschart.The chartshallbe preparedindirectrelationto
thetimestatedinthecontractortheworksorderforcompletionoftheindividualitemsthereof
and/orthecontractor works order asawhole.Itshallindicate the forecastof
thedatesofcommencementandcompletionof the varioustradeprocessesor sectionsof the work
andshallbe amended as mayberequired byagreement between the architects and the

Contractor within thelimitations oftime imposed in the contract. Iftheworksbedelayed:

(a) Byforcemajeure, or

(b)  Byreasons of abnormallyand bad weather

(c)  Byreason of serious loss or damagebyfireor

(d) By reasonofcivilaccommodationlocalcombinationofworkmenorstrikeorlockouteffectinganyof
thetrades employed on thework or

(e) By reasonofdelay onthepartofcontractorortrademenengaged by theownerinexecuting works not
formingpart of the contract or

(f)  Byreasonofproceedingtakenthreatenedbyordisputewithadjoiningorneighbouring
owners orpublicauthoritiesarisingotherwise, than through theContractor’s own default, or

(2

ByreasonofanyothercausewhichintheabsolutediscretionofOwnerisbeyondcontractor’scontr
oltheninany suchcasetheownermay make fairandreasonableextensionafter
obtainingArchitect’sadviceinthecompletiondatesofindividualitemsorgroupsofitems
ofworkforwhichseparateperiodsofcompletionare  mentionedinthe  contractororworks  order
asapplicable.

(h) Uponthehappeningofanysucheventcausingdelay,thecontractorshallimmediatelygive
thenoticethereofinwritingtothearchitectswithacopy toBankbutshallneverthelessuse constantly
hisbestEndeavourtopreventormakegoodthedelay andshalldoallthatmay reasonably berequired
tothesatisfactionoftheArchitect/Banktoproceedwiththeworks Extension of timeshallbegranted.

8.7Defacement

Ifthecontractororhisworkpeople,orservantsshallbreak,deface,injure,ordestroyanypartofa
building,orinteriors,thenthecontractorhastorectifythesamepartathisownexpensestothesatisfaction ofthe
Architect.

8.8ApprovalofMaterials
Thecontractorwouldbringsamplesofnecessarymaterialsasperthedirections&wouldgetthem approved prior
to execution ofwork from Architect.

9. LIQUIDATEDDAMAGESFORDELAY

Thetimesanddatestipulatedinthecontractforthecompletionoftheworkoranypartorstage



thereof shallbe deemedtobe the essence of thecontract.The work shall,throughoutthe stipulated
periodofthe  contract,be  carriedoutwithalldiligence.lfthe = contractorfailstocomplete  thework
withinthetimeprescribedorwithintheextendedtimeunderthecontract,heshallpaytotheBank
ondemandamountwithoutprejudicetootherrightsandremediestheBankmay haveagainstthe contractor, 1%
ofcontract priceper week or part thereof as liquidated damages forsuch fault, if the
workremainunfinishedafterthestipulateddateofcompletionprovided thatthetotalliquidated
damagespayable  shallnotexceed  10%  of the accepted contractprice.TheBank  may,
withoutprejudicetoany othermethodofrecovery,deducttheamountofsuchdamagesfromany money dueor
whichbecomeduetothecontractor. Therecoveryordeductionofsuchdamagesshallnotrelieve the contractor
from anyobligations and liabilities under the contract.

10.DEFECTSLIABILITYPERIOD

Thecontractorshallbe responsibletomakegoodandremedy athisownexpensewithinsuchperiod
asmaybestipulated bytheBankanydefectwhichmaydevelopormaybenoticedbeforetheexpiry
of12(twelve)calendarmonthsfromthedateofcompletionandintimationofwhichhasbeensent to the
contractorwithin seven days ofthe expiryof thesaid period.Total of 5% of the contract value shall be
retained by the bank upto to the completion of defect liability period. Incase the contractor fails to
respond to the bank notification in sufficient time for repair (if/any) the above retention money shall be
utilized by the bank for such repairs under intimation to the contractor.

11.SECURITYDEPOSIT

(@)  TheBankwill,atthetimeofmakingany paymenttothecontractorforworkdoneorsupply
madeunderthecontractdeduct7%ofGrossvalueofeachbillup to 5% of contract value.

(b) Allcompensationsorothersumsofmoneypayableby thecontractortotheBankintermsof
thiscontractmay bedeductedfrom,orpaidby,thesale ofasufficientpartofhissecurity
deposit,orfromany  sumswhichmay  becomeduetothecontractor by  theBankonanyac-
countwhatsoever,andintheeventofhissecurity depositbeingreducedbyreasonofany

suchdeductionorsaleasaforesaid,thecontractorshallwithintendays. Thereaftermake
goodindemanddraft,endorsedinfavouroftheBankasaforesaidanysumorsumswhich ~ mayhavebeen
deductedfrom, or raised bysale ofhis securitydeposit or anypart thereof.

(©) Theabovesaidsecuritydepositshallbeliabletoforfeiturewholly orinpartatthesolediscretion
oftheArchitect ifthe contractorfails to carryout theworkorperform orobserve any of the
conditions of thecontract.

(d)  No interest would bepayable bythe Bank tothe contractor on thesecurityheld in deposit.

12.BILLPAYMENT

(aFinal bill supported with consolidated measurement of the full work executed shall be sub-

mitted by the contractor within 30 days from the date of issue of certificate of virtual
completion..

(b) Architect/Bankorhisrepresentativeshallverifytherequisitemeasurementforthepurpose of having

thesame verified fortheclaim as far asadmissible

(¢)  Allmeasurementstobetakeninduplicateandallbillsshallbesubmittedintriplicatealong



(d)

(e)

with a contractor’s copyof each.

Whenthefinalbillhasbeenverifiedandcorrected,the architectwillgivesevendays’ notice
tothecontractortocountersignthebillintoken ofacceptance,thecontractorshallcounter- sign the
billwithin the aboveseven days or intimate in writinghis intention to dispute.
Ifthecontractorfailstotakeappropriateactionasabovewithintheperiodprescribed,the bill finalized
bythe architect or his representativeshallbefinal and binding on the contractor and the contractor
shallhaveno right to dispute thesame.

13.CLAIMFORINTEREST

NoclaimforinterestwillbeentertainedbytheBankwithrespecttoanymoneysorbalanceswhichmay
beinitshandsowingtoadisputebetweenitselfandthecontractororwithrespectofanydelay on the part
oftheBank inmakinginterim or final payments or otherwise.

14.RATESFOREXTRAADDITIONAL,ALTEREDORSUBSTITUTEDWORK

(a)

(b)

(c)

(d)

Theratesforadditional,alteredorsubstitutedworkshallbeworkedoutinaccordancewiththefollowingprovi
sionsin their respectiveorder.
Iftheratesforsimilaradditional,alteredorsubstitutedworkanddirectlyavailableinthecon-
tractforthework,thecontractorisboundtocarry  outtheworkatthesameratesasareavailable in  the
contractforthework.
Iftheratesforadditional,alteredorsubstitutedworkarenotdirectlyavailableinthecontract
fortheworktherateswillbederivedfromtheratesforasimilarclassofworkasarespecified in the contract
for thework.
Iftheratesforthealtered,additionalorsubstitutedworkcannotbedeterminedinthemanner specifiedinsub-
clause (i) to(ii)above,thenthe contractorshallwithinthree daysof the dateof receiptofordertocarry
outthework,informtheArchitectoftheratewhichitisintendingto
chargeforsuchworkssupportedbyanalysisoftherateorratesclaimed(CPWDanalysis).

Ratesfinalizedandapproved by theArchitectonthebasisofthesedetailswillbefinaland
binding.However,thearchitectby noticeinwritingwill beatlibertytocancelhisordertoexe-
cutesuchworkandarrangetocarry itoutinsuchamannerashemaydeemadvisable,butun-

dernocircumstancesshallthecontractorsuspendtheworkonceorderedinwriting ontheplea of non-
settlement of rate.

Incaseoffurnitureitems,theminorchangesl
modificationsinthedesignshallnotbeconsideredasdeviation,andnopriceadjustmentshallbemade
againsttheratesagreedtoasperthe
ScheduleofQuantitiesofthecontract.Formajorchangeinthedesignofany
itemofthefurniture,thedeviationshallbepriced by
theArchitectsasExtra,asperabovehoweverthedecision
oftheArchitectswhetherthecharge/modificationinthedesignoffurniture itemsisminoror major,
shallbefinal andbindingon the contractor

14.1IREIMBURSEMENTOFVARIATIONINPRICE



PricesandratesquotedbytheTenderersshallbeconsideredastirmforthecompleteworkanden-
tiredurationofthecontract.Noclaimforextrapaymentduetoany riseinratesofrawmaterialand labour ordue
towhatsoeverreasonsshallbeconsidered,notevenfor extendedperiodofcompletion.

15.GUARANTEES

15.1QualityofWork

(a)Thecontractorshallguaranteethatthematerialsandworkmanshiparethebestoftheir
respectivekindsfortheserviceintendedandthatallitemsofworkwillbefreefromallinherent
defectsinworkmanshipandmaterials.Heshallalsoguaranteethattheworkswillnotfail inany respect dueto
qualityofmaterials, workmanshipand methods of construction.

(b)The specificationsassume a properdegree
ofskillonthepartofcontractorandworkmenemployed. Thecontractor shallconsultthe Architector
hisrepresentative,whenever
inhisjudgmentvariationinthemethodsofconstructionorinthequalityofmaterialwouldbebeneficialor
necessary tofulfiltheguaranteeiscalledfor.Suchvariationsmay bemadeby thecontractor
onlywhenauthorized bythe architect.

15.2Rejection

Ifduringthe‘PeriodofGuarantee”,any workormaterialshallfailinanyrespecttomeettheabove
guarantee,thecontractorshallreplacesuchworkormaterialinaconditionwhichwillmeetthe aboveguarantee,
immediately.

15.3CostofExecutionofworkorrepairetc.

All work of repair shall be carried out by the contractor at his own expense if the necessity thereof

shall in the opinion of the Architect be due to the use of materials or workmanship not in accordance with
the contract or on account of neglect or failure on the part of the contractor to comply with any obligation
expressed or complied on the contractor’s part under the contract.

15.4RemedyonContractor’sfailuretocarryouttheworkrequired

If the contractor shall fail to do any such work as aforesaid required by the architect the Bank shall

be entitled to carry out such work from/through other person, at the contractor’s own cost. The Bank shall
be entitled to recover from the contractor the cost thereof or may deduct the same from any money due or
that may be come due to the contractor.

16.CERTIFICATEOFCOMPLETIONOFWORKS

Oncompletionofthework,theContractorshallbefurnishedwithacertificate,butnosuchcertificate

begivennorshalltheworkbeconsideredtohavebeencompleteduntilthecontractorshall
haveremovedfromtheareaofthepremises(tobedistinctlymarkedbytheArchitect)inthesite
planwhich,theworkshallbe executed)allscaffolding,surplusmaterialsandrubbishandcleanthe
dirtfromallwoodwork,doors,windows,walls,floorsorotherpartsofany building,inorupon
whichtheworkistobeexecuted,orofwhichhemay havehadinpossessionforthepurposeofthe



executionhereof.Ifthecontractorshallfailtocomply withtherequirementsoftheclauseastothe
removalofscaffolding,surplusmaterialsandrubbishandcleaningoffdirtonorbeforethedate
fixedforthecompletionofthework,thearchitectmay attheexpenseofthecontractorremovesuch
scaffolding,surplusmaterials,andthecontractorshallforthwithpay theamountofallexpenseso
incurred,andshallhavenoclaiminrespectofany suchscaffolding orsurplusmaterialsaforesaid, except for
anysum actuallyrealized bythe sale thereof.

17.TERMINATIONOFTHECONTRACT

(a)IfatanytimeafterthecommencementoftheworktheBankforany reasonwhatsoeverdoesnot
require the whole or partthereof asspecifiedinthe tender tobe -carriedout,the Bankshallhave
therighttoterminatethisAgreementandThePSBshallcommunicatethetermination bygiving anoticein
writingto thecontractor.

(b)Thecontractorshallhavenoclaimtoany paymentorcompensationwhatsoeveronaccountof
anyprofitoradvantage,whichwouldhavederivedfromtheexecutionoftheworkinfull,but

whichhedidnotderiveinconsequencesthefullamountoftheworknothavingbeencarried out.

(c)TheContractorshallnothaveanyclaimorcompensationbyreasonofanyalterationshaving
beenmadeintheoriginalspecification,orthedesignsandinstructiononwhichshallinvolve any
containment oftheworkoriginally contemplated.However,incaseofpartcancellation,the
Contractorshallbepaidsuchamountasiscommensuratetotheactualworkdonebyhimtill such termination
noticeis received.

18.JURISDICTION

Thecontractoranditsoperationshallbegovernedbythelawoflndiaforthetimebeinginforce,
irrespectiveoftheplaceofdelivery ofmaterialstheplaceofexecutionofworkorplaceofpayment under this
contract shallbedeemed to havebeenentered into at New Delhi.

19. BYELAWSOFLOCALAUTHORITIES

ThecontractorshallconformtotheprovisionsofallapplicableGovernmentActswhichrelateto

worksand to theregulations and byelaws ofanylocal authorities. TheContractor shallgive allsuch
noticesrequired by thesaidActorLaws,etc.,andpayallfeespayabletosuchauthoritiesandallow
forthesecontingencies in his tenderedrates includingfees for encroachment, stacking charges, costs of
restorations,etc., andallother feespayable tothe localauthorities.The Contractorshallkeepthe
Bankindemnifiedagainstallpenaltiesandliabilitiesforevery  breachofanysuchAct,Rules,Regulations or
Bye-laws.

FurthertheContractorshallspecificallyensurecomplianceofvariousLabourLaws/Actsincluding
butnotlimitedto withthefollowing andtheirre-enactments/amendments/modificationswhiledealingwith
the employmentof labour suchas:

i.  ThePayment of WagesAct, 1936
ii. ~ TheMinimum Wages Act, 1938



iii. TheWorkmen Compensation Act, 1923
iv.  TheContractLabour(Regulations &AbolishingAct.
V. TheBank’sLiabilities Act, 1938
vi.  IndustrialDisputeAct, 1938 vii.
MaternityBenefit Act, 1961
viii. TheEmployees StatelnsuranceAct, 1948

Safetycode,labourwelfareActorrulesorany ~ modificationthereofany  otherlawsandregulations
framed bythe CompetentLegislativeAuthorities from time to time.

20.LIASONING&CO-ORDINATIONWITHLOCALMUNICIPALAUTHORI- TIES

Thecontractorhastoliasonandtakesany clearancefromlocalauthoritiesFire/Police or any
otherauthoritiesforapprovaltostartrenovationandduringrenovationofworkincluding
DefectLiability Period if needed. Onlystatuaryfees willbereimbursed byPSB



SPECIALCONDITIONSOFTHECONTRACT

1. INSURANCEFORWORKS

(a)Thecontractoratthetimeofsigning thecontractorbeforecommencing theexecutionofwork,
withoutlimiting hisobligationsandresponsibilitiesshallinsuretheworksathisowncostand
keeptheminsureduntilthe  virtualcompletionofthe contractagainstall actsof God including
Fire, Theft,Riots,War,Floodsetc.withaNationalizedInsurancecompany inthejointnamesof
theBankandthecontractor(thenameoftheformerbeing placedfirstinthepolicy)forthefull
amountofthecontract.Suchpolicy shallcovertheproperty oftheBankandfeesforassessing
theclaimandinconnectionwithis servicesgenerallythereinandshallnotcoveranypropertyof the
Contractor orofanysub contractor or employee.

(b)Thecontractorshalldepositthepolicy andreceiptforthepremiumswiththeBankwithinseven
(7)days,fromthe dateofsigning ofthecontract/commencementoftheexecutionoftheworkor
unlessotherwiseinstructedby theBank.Indefaultofthecontractorinsuringasprovidedabove,
theBankonhisbehalfmaysoinsureandmay deductthepremiumspaidfromanymoneysdue onwhichmay
becomeduetothecontractor. Thecontractorshallassoonany claimunderthe
policyissettledontheworkreinstatedbytheInsuranceofficeshouldelecttodoso,proceed
withallduediligencewith,thecompletionof the worksinthesamemannerasthroughthemis-
fortune/accidenthadnotoccurredandinallrespectsunderthesameconditionsofthe contract. The
contractorincaseofrebuilding  orreimbursementafteraccidentshallbeentitledtosuchex- tension of
timefor completion, as the Bank deemsfit.

2.INSURANCEINRESPECTOFDAMAGETOPERSONSANDPROPERTY

(a)Thecontractorshallberesponsibleforallinjury
topersons,animalsorthingsandforallstructuralanddecorativedamagetoproperty
whichmayarisefromtheoperationorneglectothim- selforofanyapprovedsub-
contractor’soremployees,whethersuchinjuryordamagearise fromcarelessness,accidentorany
othercausewhatsoeverinany way connectedwiththe
carryingoutofthiscontract. Theclauseshallbeheldtoincludeany damagetobuildings,whether
immediatelyadjacentorotherwise,andany damagetoroads,streets,footpaths,bridgesand
worksformingthesubjectofthiscontract by frostorotherinclemency oftheweather.Thecon-
tractorshallindemnify theBankandholdhimharmlessdamagetopersonsorproperty asafore-
saidandalsorespectofany claimsmadeinrespectofinjury ordamageunderany
ActsofGovernmentorotherwiseandalsoinrespectofany award ofcompensationofdamagesconsequent
upon such claims.

(b)Thecontractorshallreinstatealldamagesofevery sortmentionedinthis clause,soastodeliver
upthewholeofthecontractworkscompleteandperfectineveryrespectandsoasto makegood or otherwise
satisfyallclaims fordamageto thepropertyof third parties.

(c)ThecontractorshallindemnifytheBankagainstallclaimswhichmaybemadeagainsttheBank byany
memberofthepublicorotherthirdparty inrespectofworksinconsequencethereofand
shallathisownexpense arrange toeffectandmaintain,untilthe virtual completionof the con-



tract,withany NationalizedInsurancecompany inthejointnameoftheBankandthecontractor
againstsuchrisksand depositsuchpolicyorpolicieswiththeBankfromtimetotimeduring the currency
ofthiscontract. Thecontractorshallsimilarly indemnify  theBankagainstallclaims whichmay
bemadeupontheBankwhetherundertheWorkman’sCompensationActorany
otherstatuteinforceduringthecurrencyofthiscontractoratcommonlawinrespectofany

employeeofthecontractororany sub-
contractorandshallathisownexpenseseffectandmaintainwithanapprovedofficeapolicy
ofInsuranceinthejointnamesoftheBankandthecon- tractoragainstsuchrisksanddepositsuchpolicy
ofpolicieswiththeBankandthecontractor againstsuchrisksand
depositsuchpolicyorpolicieswiththeBankfromtimetotimeduring the currency
ofthecontract. Thecontractorshallberesponsibleforanythingwhichmay
beexcludedfromtheinsurancepoliciesabovereferredtoandalsoforallotherdamagestoany property

arising outofandincidentaltothenegligentordefectivecarrying outofthiscontract.Heshall alsoindemnify
theBankinrespectofanycosts,chargesorexpensesarisingoutofanyclaimor  proceedingsand also in
respect ofanyaward oforcompensation ofdamages arising there from.

(d)TheBankshallbeatliberty andisempoweredtodeducttheamountofany damages,compensa-
tioncosts,chargesandexpensesarisingoroccurringfromorinrespectofany suchclaimor damagefromany
sumorsumsduetoorbecomeduetothecontractorincludingthesecurityde- posit.

(e)Ifthecontractorfailstocomplywiththetermsoftheseconditions,theBankmay insurethe = worksandmay
deducttheamountofthepremiumspaidfromany moneysthatmay beorbe-
comepayabletothecontractorormay attheoption,notreleaserunning paymenttothecontractor until the
contractor shallhave complied with the terms ofthis condition.

6] SuchinsurancewhetheraffectedbytheBankorthecontractorwillnotlimitorbartheliability
andobligationofthecontractorto deliverthe workstotheBankcompletedinallrespectsac-
cordingtothecontract.Incaseoflossor damageduetoany oftheaforesaidclause,themoneys

payableunderany suchinsuranceshallbereceivedandretainedby theBankuntiltheworksare finally
completedandsuchmoneysshallthenbecreditedtothecontractorinfinal settlementof accounts.

(g)The worksshallbe executedincloseco-ordinationwiththeprogressof other work.Thisbeing absenceof
the contract, no claim foridles labourwillbe entertained.

3. TYPOGRAPHICORCLERICALERRORS:

TheArchitect’s/Engineer-in-Charge'sclarificationsregardingpartiallyomittedparticularsortypo-
graphical orclerical errors shall be final and bindingon the Contractor.

4. Acceptanceoftender:-Onacceptanceoftender,theBankshallissuealetterofIntent(LOI) andshallenter
intoanagreementwith7days fromtheissue of LOI.Onthecontrary,Bankhasa rightto cancel theorderand
forfeitthe EMD.

5. Timeshallberegardedastheessenceofthecontract. Theworkshouldbetakenupimmediately
andcompleted within(asper termsandconditionsattached)30 Daysfromthe date of is- sueof work
order.

6. Contractorwillbepermittedtoworknormallyduringtheregularworkinghoursi.e.9a.m.to
6.00pm.If the Contractorisrequiredtoworkatnightinorder tocomplete the workwithinthe Time



10.

11.

12.

13.

14.

15.

16.

17.

Schedule,theContractorshallseekwrittenpermissionfromtheBankfor thesame.Further, thecontractor
isliable provideand maintainathisowncostsufficientlightstoenable the worktoproceedsatisfactorily
withoutdanger. Approachestothesitealsoshallbesufficiently lightedby
theContractor.Noextrapaymentswillbemadefornightwork.Priorintimationand approval should also
betaken from Architect/Consultant.

However,noworkshallbedoneonnationalholidaysthatmay  benotifiedby = theBankwithout  the
specificsanction in writingof theBank.

Contractortocoordinateandassistthe ArchitectinobtainingallStatutoryapprovalsincluding
MMC,CFOandany  otherStateandCentralrulesinforce.Any  expensesincurredinobtaining  such
approvalsaredeemed included in therates quoted bythe Contractors.
Measurementsofallconcealeditems:Measurementsofallconcealeditemsofworkandextra
itemif any, shallbegot recorded bytheBank’s Architect /Engineer before theyare checked up.

Cleaningduringthework:Theratesquotedshallincludecleaningofceilingroses,electric
switches,boards,windowpanesetc.aftertherepairingleavingthesiteneatandtidyfromtime to time.
Thecontractorshallnotethattheyshouldbringtothenoticeofthe Architect/Engineerany
breakageinglasswindowbeforestarting ~ work.However,ifany  glasswindowisfoundtobe  broken
duringthe repairingwork, the contractor at his own cost shallreplacethe same.
Abandonmentofwork:Ifinanycasetheworkrequiredtobeabandoned,thecontractorshall not be entitled
for anyclaims and hewillbepaidas per theactual work donetillthat period.
Forwaterproofingworksontraces,bathroom, WC,Chajja,workhastobeexecutedthrough theagency
specializedinwaterproofing. Contractorwillhavetosubmitaguaranteeof10years on stamp papers as per
theformat to be prescribed bytheBank.
Records&measurements:Measurementsshallbetakenjointlyby Bank’sArchitect/Engineer
andcontractorandshallwithoutextra chargesprovideassistance withappliance;laborandother
thingsnecessaryfortheworkandmeasurementswillbesignedanddatedby boththepartieson completion
ofmeasurements.
Supervision: Thecontractorisrequiredtohaveonsiteduringallworkinghoursacompetent ~ supervisor
(acceptable toBank)whowillberesponsiblefor theconduct ofworkerandwhohas authorityto receive
and act on such instructions issued bytheArchitect /Engineer ofBank.

Contractorshallfollowallrules/regulationsinforceandshouldpossessthelicenseforemployinglabouranda
Isofollowallsafety measures,labourbyelawandshallberesponsibleforany lapse.

Safety: Thecontractorshallcarryouttheentireworkinaworkmanlikemannerhavingfullre-
gardforthesafety ofthemenworkingatsite. AllsafepracticesasperCPWDnormsshallbe strictly adheredto
by theworkmenofthecontractorlikewearinghelmets,safety beltswhen working
atheights,gloveswhenhandling  sharpobjectsandreinforcement,eyeshieldsduring  welding,safety
shoes,etc. Thecontractorshallprotectsides ofopeningsinfloorslabs,edgesof
slabs,stairs,stairwellsetc.withbarricades,warning signs/lightsandeducateallhisworkmen
regardingfollowingsafeworking  practices.Heshallprovidefirstaidboxesatsite.Inspiteof ~ following
safemethods,incaseofany unfortunateaccident,thecontractorshallindemnify the employer
againstanyexpenses or claims towardstreatment or compensation.

ADailyDiaryRegister: Adailydiaryregister(withcementandsteelstockstatement)willbe
keptintheEngineer’sOfficeorthesite office.Detailsofworkfortheday proceedingandthe
diarywillbewrittenupevery  dayandjointly  signed by  theEngineerandtheContractorortheir
representatives in tokenof its correctness thereof.



18. SiteVisits:-TheArchitect/Consultant/Bankshallvisitthesitefrom totimeattheirdiscretion,
orwhenexpressly calledupontodoso,toco-ordinatevariousactivitiesand/ortoanswersuch queries that
maybeposed at site on interior drawings.

19. Certificateofvirtualcompletion: Assoonastheworkiscompleted,thecontractorshallin-
forminwritingsuchcompletiontotheBank’s Architect/Engineerwhowillinspectthework
andifsatisfiedwillissuethecertificatethattheworkhasbeenvirtually completedandthedefects
liabilityperiod shallcommencefrom the dateof such certificate.

20. WhentheworkhasbeenvirtuallycompletedandBank’sArchitects/Engineerhascertifiedin =~ writing
thattheworkhasbeencompletedonthebasisofdetailedmeasurementsandhasmadea
finalscrutinyandthatthereisnodisputeitems,rates,adquantities,thecontractorshallbeentitled to
thepayment ofthefinalbill in accordancewith thefinalcertificatewhich willbehonoured within the
period specified in theAppendixas period ofhonouring final certificate.

21. Duringthependency ofthecontract,Bankreservestherighttocancelapartorwholeoftheorder without
assigninganyreason, on 3 days noticewithoutanycancellation charges.

22. Sitemustbe cleaned andfreefrom debris beforepayment of bills.

23. Anyloss/damagesustainedtotheBankduetoanyactoromissiononthepartofthecontractor or his men will
haveto be madegood to theBank bythecontractor.

24. ForceMajeure

Thecontractorshallnot beliablefor forfeitureofitsperformancesecurity,liquidateddamagesor

terminationfordefault,ifandtotheextentthatdelay inperformanceorotherfailuretoperformits

obligationsunderthecontractistheresultofaneventofForceMajeure. Forpurposesofthis

Clause, “ForceMajeure”’meansaneventbeyondthecontrolofthecontractorandnotinvolving the

contractor’sfaultornegligenceandnotforeseeable. Sucheventsmayinclude,butarenotlimited

to,Actsofgodorofpublic enemy,acts ofGovernmentoflndia intheirsovereigncapacity,acts of war, acts of

Punjab &Sind Bankeither in fires,floods, strikes, lock-outs and freight embargoes.

IfaForceMajeure situationarises,thecontractorshallpromptlynotifyPunjab&SindBankinwriting

ofsuchconditionsandthecausethereofwithin28 days.Unlessotherwisedirectedby

Punjab&SindBankinwriting,thecontractorshallcontinuetoperformitsobligations

undertheContractasfarasitisreasonably practical,andshallseekallreasonablealternativemeans

forperformancenot prevented bythe ForceMajeureevent.
Insuchacase,thetimeforperformanceshallbeextendedby aperiodnotlessthanthedurationof
delay.Ifthedurationofdelay continuesbeyondaperiodofthreemonthsPunjab&SindBankand the
contractorshallholdconsultationswitheachother inanendeavourto finda solutiontothe
problemnotwithstanding  theabovethedecisionof = Punjab&SindBankshallbefinalandbinding  onthe
serviceprovider.
25. Resolution ofdispute

Punjab&SindBankandthecontractorshallmakeeveryefforttoresolveamicably,by directinfor-

malnegotiation,any disagreementordisputearisingbetweenthemunderorinconnectionwiththe

contract.Ifafter45daysfromthecommencementofsuchinformalnegotiations,Punjab&Sind

Bankandthecontractorisunabletoresolveamicablyacontractdispute;eitherpartymayrequire that the

disputebereferred forresolution byformal arbitration.

Alldisputes,differences,claimsandquestionswhatsoever arising fromthisAgreementbetweenthe

partiesand/ortheirrespectiverepresentativestouching thesepresentsorany clauseorthing

containedthereinorotherwiseinany mannerrelatingtoorarisingfromthesepresentsshallbereferred to thesole
arbitration ofaperson appointed bytheMD ofthe bank.



Anypartydesirous ofmakingareferencetotheArbitratorshall givefifteendaysRegistered
AcknowledgementDuenoticeofhisintentiontodosototheotherparty athisusualplaceofbusinessor residence
or of the place of their lastnotifiedaddressandthe noticeshallbe deemed tohave
beenservedwhenitwouldordinarily havebeenservedwhenitwouldordinarilyhavebeensent by

post. Thenoticesentbythearbitratortotheparties byRegisteredPostattheaddressesmentionedin the
Agreement willbe considered sufficient serviceon the parties whether such noticeis received by them
ornot is refused, oris returned undelivered.



TENDER FORM

TheZonal Manager

Punjab &Sind Bank-
Zonaloffice 2™ floor, Plot
No-1A, Block-C, Sector-63,
Noida-201301

Dear Sir,

Having visitedthesiteandexaminedtheconditionsofcontract,SpecificationsandScheduleof Quantitiesfor
theabovenamedworks,l/Weoffertoundertakeandcompletethewholeofthesubjectworkinconformity
withthesaidconditions ofContract,SpecificationsandScheduleofQuantitiesfor
thesumstatedinScheduleofQuantities ofthisTenderDocumentorsuchothersumasmay be ascertained in
accordancewith thesaid conditions of contract.
I/'We  undertaketocompleteanddeliver ~ thewhole  of  theworkcomprisedinthecontractwithin30
Days.Wehaveindependently
consideredtheamountofliquidateddamages,ContractorsAllRisk(CAR)insurancepolicy
andFireInsurance. TheContractorsAllRisk(CAR)andFire
insurancepolicyshallbeobtainedforthetendervalueinthejointnamesofPunjab&SindBank
andContractorfromanapprovedInsuranceCompanyforaSuitableperiodandthepolicy willbe deposited with
of Punjab &Sind Bank
.Shouldthistenderbeaccepted,l/Weherebyagreetoabidebyandfulfilthetermsandconditions
ofthesaidcontractannexedheretosofarastheyareapplicableorincaseofdefaultwillpayto
banktheamountmentionedinthesaidconditions.l/Weagreetoabideby thisTendertillthePeriod
ofcompletionfromthedatefixedforreceiving thesameoragreedextendedperiodanditshallre-
mainbindinguponusandmay beacceptedatanytimebeforetheexpiryoftheperiod.Unlessand untila
formal Agreementispreparedandexecuted, thistendertogether withyour
writtenacceptancethereofshallconstituteabinding  contractbetweenus.l/Weunderstandthatifourtenderis
accepted,[/We areto be jointlyand severallyresponsible for thedueperformanceof theContract.
2.1/Wedepositedasumof .As
earnest money in the form of Demand draft bearing no. dated
of drawninfavourofPunjab&Sind Bank,Zonal Office Noida, Second floor, Plot No.-1A, Block —-C,
Sector-63, Noida-201301whichisnottobearany interest.Shouldl/Wefailtoexecutethe
contract(asperbanksPerformainnon—judicialstamppaper)whencalledupontodoso,the EMDmay
beforfeitedbyofPunjab& SindBank.l/Weunderstandthatyouarenotboundtoaccept thelowest
oranyTenderyou receive.
3. OurBankersare:-

4. Thename ofour firmpartners are:-

BIDDER:-WITNESS: Seal &Signature:-
Signature:- Name -
Name:-



DEED OFINDEMNITY

This Deed of Indemnity executed at Delhi onthe dayof by

(hereinafterreferredtoas‘“theObligor” which expression shallunless itberepugnant to thecontext,

subject ormeaningthereof,shallbedeemedto mean and includesuccessors and permitted assigns);
INFAVOUROFPUNJAB&SINDBANK abody CorporateconstitutedundertheBanking
Companies(AcquisitionandTransfer ofUndertaking)Actof1980having itsHeadOfficeatPunjab & Sind
Bank, Plate-B, Block-3, NBCC Tower, East Kidwai Nagar, New
Delhi(hereinafterreferredtoas“Punjab&SindBank”whichexpressionshall,unlessitberepugnanttothesubj
ectorcontextormeaningthereof,bedeemedto mean and includeits successors andassigns)
WHEREASPunjab&SindBankvideitsTenderNo[------ ]dated[------- ](Tender)hadinvited

Bids fromthe eligibleBidders forforInterior, Renovation, civil, toilet renovation, water proofing,

electrical and air conditioning worksofPunjab & Sind Bank Model Branch at BEGUM BRIDGE,

MEERUT (UP)

WHEREAS
1) TheObligor has
a) offered to Punjab &Sind Bank the service(s) asstated under Scopeof Work of Tender;

b) representedandwarrantedthatithasallpermissions,consents,approvalsandlicensefrom
allauthorities,bothregulatory /statutoryandnon-regulatory,forexecutingtheservicesas stated in
theContract dated......... /Tender;

c) representedandwarrantedthatthe aforesaidservicesofferedto Punjab & SindBankdonot
violateany provisionsoftheapplicablelaws,regulationsorguidelines.Incasethereisany
violationofanylaw,rulesorregulation,whichiscapableofbeingremediedthesamewill
begotremediedimmediately duringtheimplementation,maintenanceandcontractperiodto the
satisfaction ofPunjab&Sind Bank;

d) representedand warrantedthattheyareauthorizedandlegally eligibleandotherwiseentitled and
competent to enter into such Contract with Punjab &Sind Bank;

2) Punjab&SindBank,relyingandbasedontheaforesaidrepresentationsandwarrantiesofthe
Obligor,hasagreedtoavailtheservicesfromthe Obligoronthetermsandconditionscon- tained in its
Contract dated (theContract) with theObligor;

3) One of the conditionsof the aforesaidContract/Tender isthatthe Obligor isrequiredtofurnish
anindemnityinfavourofPunjab&SindBankindemnifyingthelatteragainstanyloss,damagesorclaims
arisingoutofany violationsoftheapplicablelaws,regulations,guidelinesduring
theexecutionandrendering/delivery ofservice(s)toPunjab&SindBankand/orduetobreach
oftermsandconditionsoftheContractby = theObligorand/oronaccountofmisconduct,omission or
negligenceor otherwise bythe Obligor.

4) Inpursuancethereof,theObligorhasagreedtofurnishanindemnityintheformandmanner and to
thesatisfaction of Punjab &Sind Bankas hereinafter appearing;

NOWTHISDEED WITNESSETHAS UNDER:-
Thewordsandexpressions not specificallydefined shallhavethe same meaningsas are respectively
assigned to them in the Tender/theContract.



InconsiderationofPunjab& SindBankhaving agreedtoawardtheContracttotheObligor,theOb- ligor
herebyunconditionally, absolutelyand irrevocablyagree and undertakethat:-
1) theObligorshall,atalltimeshereinafter,saveandkeepharmlessandindemnifiedPunjab

SindBank,including itsrespectivedirectors,officers,employees,agentsandrepresentatives
andkeepthemindemnifiedfromandagainstany claim,costs,charges,damages,demand,
losses, liabilitiesorexpensesofany natureandkindwhatsoeverand by whomsoevermadein

respectoftheContractandany
lossordamagecausedfromandagainstallsuitsandotheractionsthatmaybeinstitutedtakenorpreferredagainst
Punjab&SindBankbywhomsoever
andalllosses,damages,costs,chargesandexpensesthatPunjab&SindBankmay  incurby  reasonofany
claimmadebyany claimantforanyreasonwhatsoeverorbyanybodyclaiming under themor otherwisefor
anylosses, damagesor claimsarisingout of allkinds of accidents,
destruction,deliberateorotherwise,directorindirect,fromthosearisingoutofviolation of
applicablelawsandalsofromtheenvironmentaldamages,ifany,whichmay occurorresult from theterms of
the Contract.

2) The Obligor further agreesandundertakesthattheObligor shall,ensurethatallthepermis-
sions,authorizations, consentsandlicensesareobtainedandrenewedfromthelocaland/or
municipaland/orgovernmentalauthorities,asmayberequiredundertheapplicablelaws, rules,
regulations,guidelines, ordersframed or issued byanyappropriate authorities.

3) Ifany additionalapproval,consentorpermissionisrequired by  theObligortoexecuteand

performtheContractduringthecurrency oftheContract,itshallprocurethesameand/or complywith
the conditions stipulated bythe concerned authorities withoutanydelay.

4)  TheobligationsoftheObligorhereinare  irrevocable,absoluteandunconditional,in ~ eachcase

irrespectiveofthevalue,genuineness,validity,regularityorenforceability oftheaforesaid
Contractor otheragreement,or theinsolvency,bankruptcy, reorganization,dissolution,liqui-
dationorchangeinownershipofPunjab&SindBankorObligororany othercircumstance

whatsoeverwhich mightotherwise constitute adischargeor defenceof an indemnifier.

5) TheobligationsoftheObligorunderthisdeedshallnotbeaffectedby anyact,omission,mat- terorthing
which,wouldreduce,releaseorprejudicetheObligorfromany oftheindemnified
obligationsunderthisindemnity orprejudiceordiminishtheindemnifiedobligationsinwhole
orinpart,includinginlaw,equity orcontract(whetherornotknowntoitortoPunjab&Sind Bank).

6) This indemnityshallsurvivethe Contract.

7) Anynotice,requestorothercommunicationtobegivenormadeunderthisindemnity shallbe in
writingaddressed to eitherpartyat theaddress stated in theContract and/or as stated above



8) Thisindemnityandothernon-contractualobligationsarisingoutofthisindemnity,shallbe
governedby,andconstruedinaccordancewith,thelawsofIndia. TheObligorirrevocably and
unconditionallyagreesthatanylegalaction,suitorproceedingsarisingoutoforrelatingto  thisindemnity
maybebroughtintheCourts/TribunalsatNew Delhi.Finaljudgmentagainstthe Obligorinany

suchaction,suitorproceedingshallbeconclusiveandmaybeendinany other jurisdiction,by
suitonthejudgment,acertifiedcopy ~ ofwhichshallbeconclusiveevidenceof  thejudgment,orinany
othermannerprovided bylaw.Bytheexecutionofthisindemnity,the Obligorirrevocably

submitstotheexclusivejurisdictionofsuchCourt/Tribunalinany such action, suit or proceeding.

9) Punjab&SindBankmayassignortransferallorany partofitsinteresthereintoany other
person.Obligorshallnotassignortransferany ofitsrightsorobligationsunderthisindemnity- ty, except
with the priorwritten consent of Punjab &Sind Bank.

INWITNESSWHEREOFtheObligorhassignedthesepresentsontheday,monthandyearfirst abovewritten.

Signed, sealed and delivered bythe said serviceprovider, to
.......................... (Name oftheBank)




AGREEMENTFORMAT
Thisagreementmadethe dayofthemonthof intheyear2024BE-
TWEEN,---------------- (NameoftheBank)abodyCorporateconstitutedandfunctioningunderthe
BankingCompanies(AcquisitionandTransferofundertakingAct)1970withitsZonal officeat
........................................................................................... Jepresentedby  itsduly
constitutedattorney N ¥ ,(nameanddesignation),hereinafterreferredtoas
"BANK",whichexpressionshallunlessexcludeby orrepugnanttothecontextmeanandincludeits
successors in interest andassignees , on theonepart and
(NameoftheContractor),acompanyregisteredunderCompaniesAct,1956/afirmregisteredun- der
Partnership Act 1932 havingits registeredofficeat ................... represented byits (director) Sri
.................. hereinafter referred to as the “SERVICE PROVIDER”on the other part;
WHEREAStheBankhavingagreedtoengagethecontractorforexecutionof Interior,renovation, civil,
toilet renovation, water proofing, electrical and air conditioning works of Punjab & Sind Bank
model branch at BEGUM BRIDGE, MEERUT (UP)as per the specifications/requirements and the
terms and conditions finalized between the contractorand the Bank,

NOWTHISAGREEMENT WITNESSETH asfollows:

1. Inthisagreementwordsandexpressionshallhavethesamemeaningsasarerespectively as- signed
to them in the conditions of contract hereinafter referred to.
2. Thefollowingdocumentsnotinconsistentwiththesepresentsshallbedeemedto formand
bereadand construed aspart ofthis agreement viz;
i.1 Thetender document with allAnnexures and CommercialBids
1.2TheTender,LetterofAcceptance,Lettersfrom&totheServiceprovider,ifany,leadingto and prior to
acceptanceletter.
1.3Scopeof work, Term andConditions ofthe Tender.
1.4Minutes ofpre-bid meeting, if any.
1.5Thedetails submitted in technical bid and such otherdocuments.
Inconsiderationofthepaymentstobemadeby theBanktothecontractor,thecontractorhereby
covenantsandagreeswiththeBanktorendertheserviceinconformity withandsubjecttoallterms
andconditions/rulesasmentionedintheGeneralConditionsasalsoin ~ theaforesaiddocuments ~ which
shallform part of this agreement.
Inwitnesswhereofthe partiesheretohavehere untosettheirrespective handsandsealstheday and year
firstabovewritten.

Signed, sealed and delivered bythe said serviceprovider, to
.......................... (Name oftheBank) inthepresenceof:

Signatureof Bidder(withseal)

Signatureof Authorized representative oftheBank /
AcceptingAuthority. Witness (Signature, Name&Address ):

1.

2).



UNDERTAKING FORINTEGRITY PACT

TheZonal Manager
PSB Zonal office2™
Floor, Plot No-1A,
Block-C, Sector-63,
Noida-201301

Dear Sir,
INTEGRITY PACT
Subject:SubmissionofTenderforthe work...............

I/'Weacknowledge  thatPunjab  &SindBankiscommitted  tofollowtheprinciple  oftransparency
equityandcompetitivenessasenumeratedinthelntegrity Agreementenclosedwiththetender/bid document.

I/'We agreethattheNoticelnviting Tender(NIT)isaninvitationtooffermadeontheconditionthat
I/'Wewillsigntheenclosedintegrity Agreement,whichisanintegralpartoftenderdocuments,failing
whichl/Wewillstanddisqualifiedfromthetendering process.l/WeacknowledgethatTHE

MAKINGOFTHEBIDSHALLBEREGARDEDASANUNCONDITIONAL AND ABSOLUTE
ACCEPTANCE ofthis condition of theNIT.

I/'Weconfirmacceptanceandcompliancewiththelntegrity
AgreementinletterandspiritandfurtheragreethatexecutionofthesaidIntegrityAgreementshallbeseparateand
distinctfromthe maincontract,whichwillcomeintoexistencewhentender/bidisfinally acceptedby
Punjab&Sind Bank.l/Weacknowledgeandacceptthedurationofthelntegrity Agreement,whichshallbeinthe
linewith Article 6 oftheenclosedIntegrityAgreement.

I/'Weacknowledgethatintheeventofmy/ourfailuretosignandacceptthelntegrity Agreement,
whilesubmitting thetender/bid,Punjab&SindBankshallhaveunqualified,absoluteandunfettered
righttodisqualify  thetenderer/bidderandrejectthetender/bidisaccordancewithtermsandconditions  of
thetender/bid.

Yours faithfully

(Dulyauthorized signatoryof theBidder)
Tobesignedbythebidderandsamesignatorycompetent/authorizedtosigntherelevantcontract on  behalf
ofPunjab&Sind Bank.

(2) IfthePrincipalobtainsinformationontheconductofany ofitsemployeeswhichisacriminal offence under
the[PC/PCAct,or if there be a substantive suspicioninthisregard, the Principalwill inform
theChiefVigilanceOfficerand in addition can initiate disciplinaryactions



Section 2-Commitments of theBidder(s)/ Contractor(s)

(1) TheBidder(s)/Contractor(s)committhemselvestotakeallmeasuresnecessary topreventcor-
ruption. TheBidder(s)/Contractor(s)committhemselvestoobservethefollowing principlesduring
participation in the tender processand duringthecontract execution.

a. TheBidder(s)/Contractor(s)willnot,directlyorthroughanyotherpersonorfirm,of-fer,
promiseorgivetoanyofthePrincipal'semployeesinvolvedinthetenderprocessortheexecution
ofthecontractortoany thirdpersonany materialorotherbenefitwhichhe/sheisnotlegally
entitledto,inordertoobtaininexchangeany advantageofankindwhatsoeverduring thetender pro- cess or
duringtheexecution ofthe contract.

b. TheBidder(s)/Contractor(s)willnotenterwithotherBiddersintoanyundisclosedagreement or
understanding, whether formal or informal. This applies in particulartoprices, specifications,
certifications,subsidiarycontractsubmissionornon-submissionofbidsoranyotheractionstore- strict
competitiveness orto introduce cartelisation in thebiddingprocess.

c. TheBidder(s)/Contractor(s)willnotcommitanyoffenceundertherelevantIPC/PCAct;fur- ther
theBidder(s)/Contractor(s)willnotuseimproperly,for purposesofcompetitionor personal
gain,orpassontoothers,any informationordocumentprovidedby thePrincipalaspartofthe
businessrelationship,regarding plans,technicalproposalsandbusinessdetails,including information
contained ortransmitted electronically.

d. TheBidder(s)/Contractors(s)offoreignoriginshalldisclosethenameandaddressofthe
Agents/representativesinlndia,ifany,SimilarlytheBidder(s)/Contractors(s)ofIndianNationality
shallfurnishthename andaddressof theforeignprincipals,ifany.Further detailsasmentionedin
the"GuidelinesonIndianA gentsofForeignSuppliers"shallbedisclosed by theBid-
der(s)/Contractor(s).Further,asmentionedintheGuide-linesallthepaymentsmade tothelndian
agent/representative haveto be inlndian Rupeesonly.

e. TheBidder(s)/Contractor(s)will, whenpresentingtheirbid,discloseany ~ andallpayments
made,iscommittedtoorintendstomaketoagents,brokersorany otherintermediariesinconnection with the
award ofthe contract.

f. Bidder(s)/Contractor(s)whohavesignedthelntegrity ~ PactshallnotapproachtheCourtswhile
representingthe matter tol[EMsand shallwaitfortheirdecision in the matter.

(2) TheBidder(s)/Contractor(s)willnotinstigatethirdpersonstocommitoffencesout-lined aboveor be an
accessoryto such offences.

Section 3-Disqualification fromtender processand exclusion from future contracts
IftheBidder(s)/Contractor(s),beforeawardorduring executionhascommittedatransgression

throughaviolationofSection2,aboveorinanyotherformsuchastoputtheirreliability orcredibility
inquestion,thePrincipalisentitledtodisqualifytheBidder(s)/Contractor(s)fromthetender process or



takeaction as per theprocedure
mentioned in the "Guidelines on Banningof business dealings".

Section 4 -Compensation for Damages

(1) Ifthe Principalhasdisqualifiedthe Bidder(s) fromthetenderprocessprior totheawardac- cording
toSection3,thePrincipalisentitledtodemandandrecoverthe damagesequivalenttoEar- nest
MoneyDeposit/BidSecurity.

(2) IfthePrincipalhasterminatedthecontractaccordingtoSection3,orifthePrincipalisentitled
toterminatethecontractaccording  toSection3,thePrincipalshallbeentitledtodemandandrecover  fromthe
Contractorliquidateddamagesof theContractvalue or the amountequivalentto PerformanceBank
Guarantee.

Section 5-Previous transgression

(1) TheBidderdeclaresthat no previoustransgressions occurred inthe lastthreeyears withany
otherCompanyinanycountryconforming totheanti-corruptionapproachorwithanyPublic Sector Enterprise
inIndia thatcould justifyhis exclusion from thetender process.

(2) If the Bidder makesincorrectstatementonthissubject,he canbe disqualifiedfromthe tender processor
actioncanbetakenaspertheprocedure mentionedin"GuidelinesonBanning ofbusiness dealings".

Section 6-Equal treatment of allBiddersIContractorsISubcontractors

(1) IncaseofSub-contracting,thePrincipalContractorshalltaketheresponsibilityoftheadop- tion
ofIntegrityPact bytheSub-contractor.

(2) The Principalwillenter into agreementswithidenticalconditionsasthisone withallBidders and
Contractors.

(3) ThePrincipalwilldisqualify fromthetenderprocessallbidderswhodonotsignthisPactor violate its
provisions.

Section 7 -Criminal charges against violating Bidder(s) IContractor(s)ISubcontractor(s)

Ifthe Principalobtainsknowledge ofconductof aBidder,Contractoror Subcontractor,or ofan employee ora
representative oranassociateofaBidder,Contractoror Subcontractorwhichconsti- tutescorruption,orifthe
Principalhassubstantivesuspicioninthisregard,thePrincipalwillinform the same to the Chief
VigilanceOfficer.

Section 8-IndependentExternal Monitor

(1) The PrincipalappointscompetentandcredibleIndependentExternalMonitorforthis Pactafter
approvalbyCentralVigilanceCommission.ThetaskoftheMonitoristoreviewindependently

andobjectively,whetherandtowhatextentthepartiescomply withtheobligationsunderthis agreement.

(2) TheMonitorisnotsubjecttoinstructionsbytherepresentativesofthepartiesandperforms



his/herfunctionsneutrallyandindependently. TheMonitorwouldhaveaccesstoallCon-
tractdocuments,whenever required.Itwillbeobligatory forhim/hertotreattheinformationanddocuments of
theBidders/Contractors asconfidential.He/ she reports to theMD&CEOof Punjab&Sind Bank.

(3) TheBidder(s)/Contractor(s)acceptsthattheMonitor  hasthe righttoaccesswithoutre-  striction
toallProjectdocumentationofthePrincipalincludingthatprovided by theContractor.TheCon-
tractorwillalsogranttheMonitor,uponhis/herrequestanddemonstrationofa
validinterest,unrestrictedandunconditionalaccesstotheir projectdocumentation.Thesame isapplicableto
Sub- contractors.

(4) The Monitorisunder contractualobligationtotreatthe information anddocumentsof the Bid-

der(s)/Contractor(s)/ Sub-contractor(s)with confidentiality.The Monitorhas
alsosigheddeclarationson'Non-Disclosure ofConfidentialInformation'andof' Absence of
ConflictofInterest'.In case ofany
conflictofinterestarisingatalaterdate,theIEMshallinformMD&CEOofPunjab&Sind Bank and

recusehimself / herself from that case.

(5) ThePrincipalwillprovide totheMonitorsufficientinformationaboutallmeetingsamongthe partiesrelated
tothe Projectprovidedsuchmeetingscouldhaveanimpactonthe contractual relationsbetweenthe
PrincipalandtheContractor. ThepartiesoffertotheMonitortheoption toparticipatein such meetings.

(6) AssoonastheMonitornotices,orbelievestonotice,aviolationofthisagreement,he/shewill
soinformtheManagementofthe PrincipalandrequesttheManagementtodiscontinue ortake
correctiveaction,ortotakeotherrelevantaction. The monitor caninthisregardsubmitnon-binding
recommendations.Beyondthis,theMonitorhasnorighttodemandfromthe partiesthattheyactin
aspecificmanner,refrainfrom action ortolerate action.

(7)TheMonitor will submitawritten report to theMD &CEOof Punjab &Sind Bank ,within
8tol0weeksfromthedateofreferenceorintimationtohimby thePrincipaland,shouldtheocca- sion arise,
submit proposals for correctingproblematic situations.

(8) IftheMonitorhasreportedtotheMD& CEOof Punjab&SindBank,asubstantiatedsuspicion
ofanoffenceunderrelevantIPC/PCAct,andtheMD&CEQOof Punjab&SindBankhasnot,
withinthereasonabletimetakenvisibleactiontoproceed againstsuchoffence or reportedittothe
ChiefVigilanceOfficer,theMonitormayalsotransmitthisinformationdirectl ytotheCentral VigilanceCommis
sioner.

(9)Theword'Monitor' would includeboth singular and plural

Section 9-Pact Duration

ThisPactbeginswhen  bothpartieshavelegally  signedit.ItexpiresfortheContractor12months  after
thelastpaymentunder thecontract,andforallotherBiddersémonthsafter thecontracthas beenawarded.Any



violationofthesamewouldentaildisqualificationofthebiddersandexclusion from futurebusiness dealings.

Ifany claimismade/lodgedduring thistime,thesameshallbebindingandcontinuetobevalid
despitethelapseofthispactasspecifiedabove,unlessitisdischarged/determinedby MD&CEO of Punjab
&Sind Bank.

Section 10-Other provisions

(1)This agreement is subject tolndianLaw. Placeof performance and jurisdiction is the
RegisteredOfficeof the Principal, i.e. New Delhi.

(2) Changesandsupplementsaswellasterminationnoticesneedtobemadeinwriting.Side agreements havenot
been made.
(3) IftheContractorisapartnership oraconsortium,thisagreementmustbesignedby allpartners or
consortiummembers.
(4) Shouldone or severalprovisionsof thisagreementturnouttobe invalid,the remainder of this agreement
remains valid.Inthis case, thepartieswillstrive to come to anagreement to theiroriginal intentions.
(5) Issues likeWarranty/ Guarantee etc. shallbeoutsidethe purviewofIEMs.

(6) IntheeventofanycontradictionbetweenthelntegrityPactanditsAnnexure,theClauseinthe
IntegrityPact will revail.

(For&OnbehalfofthePrincipal) (For&OnbehalfofBidder/Contractor)
(OfficeSeal) (OfficeSeal) Place-------------- Date
Witness 1:
(Name&Address)
Witness 2:

(Name&Address)



ANNEXURE A

SNo.

Information regarding

Details to be
furnished by the
Bidder

Copies of Satisfactory work certificate obtained from employers to be
enclosed.

1) Name & Address of the firm

2) PAN No.

3) Type of organization & year of Incorporation.

4) Corrgspondence addyess with contact person, name, telephone number,
mobile number, E-mail etc.

5) Name & details of Directors/Partners/ Proprietor

6) Company Profile with year of establishment

7 Income Tax No. .

) Names of the Bankers with address é

3.

Turpover of the company. Plgase prov'ide the dej[ails for the last 3 years 023-2024-Rs.
ending March 31, 2024. (Certified copies of audited/self attested Balance

9) i . 12022-2023-Rs.
financial year Sheet and profit & loss account statement to be enclosed ) (in
Lacs) (in INR 2021-2022-Rs.
Details of the work executed by the firm during last 5 Financial years (only

10) those works to be mentioned that qualify the prequalification criteria). |Annexure C to be

filled up.

I/We confirm that to the best of our knowledge this information is authentic and accept that any
deliberate concealment will amount to disqualification at any stage.

Seal and Signature of the Bidder/s.

Date:
Place:




ANNEXURE B

SERVICE PROVIDER’S PROFILE

Details to be
SNo. [Information regarding furnished by the
Bidder

Name & Address of the firm

PAN No.

Type of organization & year of Incorporation.

Correspondence address with contact person, name, telephone number,
mobile number, E-mail etc.

Name & details of Directors/Partners/ Proprietor

Company Profile with year of establishment

Details of offices

Sl Dl R Al B Pl B R

Whether registered with Registrar of Companies, if so, number & date

2023-2024-Rs.
9. Registration with tax authorities (with copies of 3 years IT Returns) 2022-2023-Rs.
2021-2022-Rs.

Income Tax No.

10.
1. GST No
1.
12. [Names of the Bankers with address 2.
3

Turnover of the company. Please provide the details for the last 3 years [2023-2024-Rs.
13.. |ending March 31, 2024. (Certified copies of audited/self attested financial [2022-2023-Rs.
year Balance Sheet and profit & loss account statement to be enclosed 2021-2022-Rs.

Details of the work executed by the firm during last 5 Financial years (only
those works to be mentioned that qualify the prequalification criteria). |[Annexure C to
Copies of Satisfactory work certificate obtained from employers to be |be filled up.

enclosed.

14.

Signature of the Bidder with Seal



ANNEXURE C

LIST OFCONTRACTSEXECUTED DURINGLASTS YEARS

SupervisingAuthori-

Name and address | tyunder whom the z)Vo(;‘ k Cont tContrac Cfopyk d
S.No (of client/employer | work wascarriedout ( raer ontrac otworkorder Remarks
lient/emplover . Ref t Value andPerforman
c ploy Name andDesigna- . .
tion No Period |( In Rs| ce certificate
&Date Lacs) enclosed

Signature of theBidderwith Seal




ANNEXURE D

PASTPERFORMANCE
Namesalongwithaddressandtelephonenumbersoftwoorganizationforwhomworkdoneinthe
past and who arein a position to certifythe past performanceofyour firm

TelephoneNum-

ber/Mobile Fax/E-mail

Sr.No | Name oftheemployer Address

Signatureof theBidderwith Seal



ANNEXURE E

ORGANIZATIONALSET UPAND TRAINED MANPOWER AVAILABLE

Sr.No.

Name

Employee
Code

Qualification

Experience

Works
done

Employed with
yourfirm since

Any other in-
formation

Signatureof theBidderwith Seal




ANNEXURE F
Detailsoflitigation/arbitrationcasesresultingfromthecontractsexecutedbyyourfirminthe past or
currentlyunder execution

Year

Award
Applicant

for/Against

Name
Client

of

Cause of Liti-
gation

Disputed
Amount

Actual
Amount

Award

Signatureof theBidderwith Seal




ANNEXURE G
LIST OF EQUIPMENTS & MACHINERIES

SNo. Name ofEquipment Description

DECLARATION

1.

Alltheaboveinformationfurnishedby me/ushereaboveiscorrecttothebestofmy knowledge and belief.

2. I/wehavenoobjectionifenquiriesaremadeabouttheworklistedbyme/usasabove/intheannexures.

3.

I/'weagreethatthedecisionofPunjab&SindBankinselectionoftheServiceproviderswillbe final and
bindingon me/us.
I/'wehavereadtheinstructionsappendedtothe proformaandl/weunderstandthatifany false
informationisdetectedatalaterdate,theempanelment/awardofcontractshallbecancelledat the discretion
ofthe bank.

Place: Signatureofthe Bidder: Date:

NameandDesignation:
Seal ofthe firm:



SPECIFICATIONS/BRAND NAMES OF CIVIL AND FURNISHING MATERIALS AND FINISHES

In case it is established that the brands specified below are not available in the market are subject to the approval of the
alternative brand by the Architect/Banks

;’ o ITEM COMPANY MAKE
1 REINFORCEMENT STEEL TATA, SAIL, JINDAL, RATHI KAMDHENU
2 | AAC BLOCK BILT, MAGNA, ULTATECH OR LOCAL AVAILABLE
3 CEMENT ORDINARY PORTLAND CEMENT 43 GRADE
MANUFACTURED BY ACC/BINANI/JAYPEE/ ULTRA
TECH/AMBUJA
4 POLYSULPHIDE SEALANT PIDISEAL BY M/S PIDILITE INDUSTRIES LTD., FOSROC,
SHALIMAR, ROFF
5 WATER PROOFING COMPOUND CICO, FOSROC, DR FIXIT, ROFF
6 SHUTTERING PLYWOOD GREEN, CENTURY, ARCHID
7 TOUGHENED GLASS TRUTUFF OR EQUIVALENT
8 GLASS/LACQUERED GLASS MODI FLOAT. ST. GOBAIN., ASAHI
9 WIRED GLASS 6MM THK. WIRED GLASS MANUFACTURED BY HINDUSTAN
SAFETY GLASS WORKS LTD. CALCUTTA, OR VALLABH
GLASS WORKS GUJRAT./HARYANA SHEET GLASS.
10 WHITE CEMENT J.K. WHITE CEMENT , BIRLA WHITE CEMENT
11 | DISTEMPER, PAINT ENAMEL, PLASTIC EMULSION MANUFACTURED BY
BERGER PAINTS, ASIAN PAINTS, NEROLAC , SHALIMAR
PAINT, ICI.
12 | PLASTER OF PARIS SHRIRAM, SAKARNI, BIRLA,J.K
13 | PUTTY ASTAN PAINTS., JK, BIRLA
14 | EXPANSION BOLTS FOR FIXING DASH FASTENERS OF APPROPRIATE SIZE BY HILTI OR
EQUIVALENT
15 | WINDOW HARDWARE HETTICH, KAFF, EBCO OR HAFFLE
16 | CERAMIC TILES JOHNSON,SOMANY,KAJARIA, VARMORA,
17 | VINYL FLOOR ARMSTRONG/ RIKVIN , WONDER FLOOR.
18 JOHNSON, SOMANY, KAJARIA , VARMORA , SIMPOLO(
VITRIFIED TILES WHITE BASE)
19 GLAZED TILES JOHNSON , SOMANY, KAJARIA , VARMORA
20 | SPECIAL CERAMIC TILES SARASWATI CERAMICS, OTHER APPROVED POTTERY IN
DELHI / KHURJA
21 | HINGES AND DRAWER SLIDE, KAFF, HETTICH, OZONE, HAFFLE, EBCO
KEYBOARD
22 | LOCKS, HANDLES GODREJ, DORSET, DORMA, ASPA
23 | DOOR CLOSERS, FLOOR SPRING, DOOR DORMA, DORSET, OZONE, GODREJ
STOPPER AND HARDWARE FITTING
24 | ALUM, TOWER BOLTS, MAGNETIC EBCO, EVERITE, SIGMA ,HETTICH, NIKON
CATCHER HARDWARE FITTING,
25 | MS SCREW NETTLE FOLD, CALIBER, ARASNA, SUPERMAX
26 | M.S. PIPES (RAILING) JINDAL , APOLLO
27 FLUSH DOORS DURO, CENTURY, GREENPLY, ARCHID
28 VENEER DURO, CENTURY, GREEN
29 | LAMINATE GREENLAM, CENTURY, ARCHID




30 | PLYWOOD, BLOCK BOARD , HDHMR DURO, CENTURY, GREEN, ARCHID
BOARD
31 | STRUCTURAL STEEL SAIL, TISCO, JINDAL.
32 | TEXTURE TILES FOR FALSE CEILINGS/ | ARMSTRONG, EVEREST INDUSTRIES LTD.
FIBER CEMENT BOARD
33 | woob TEAK WOOD FIRST CLASS OF CP OR BURMA
34 | \M.S. ALUMINIUM LINEAL CEILING INTERARCH, VISTA.
35 | VENDTIAL BLINDS TRAC, VISTA, MAC, HUNTER DOUGLAS
36 | GYPBOARD CEILING GYPSUM INDIA, LAFAARZ., ST. GOBAIN
37 | HEAT REFLECTIVE FILM GARWARE, 3M, SUNBIRD, WISDOM
38 | ADHESIVE FEVICOL SH, CENTURY, VEMICOL_JIVANJOR
39 | TILE ADHESIVE UNITILE, ROFF CHEMICALS, KAJARIA.
20 | MIRROR ATUL, JOLLY, MODI GUARD, ASAHI
| G.LPIPE AND FITTINGS TATA, JINDAL, APOLLO, UNIK,
42 | CENTRIFUGALLY CAST (SPUN) IRON JAYASWAL NECO (NAGPUR), C.LA.L. (DURGAPUR)
SOIL WASTE & VENT PIPE & FITTINGS
5 | WOOD PRESERVATIVE WOOD GUARD OR APPROVED EQ/ICL
44 | AL UMINIUM COMPOSITE SHEET ALUCOBOND, ALSTONE, EUROBOND.
25 | ALUMINIUM SECTIONS JINDAL, INDAL, HINDALCO.
6 | CLRWE. NECO, RIF, IS OR EQ.
47 | C.p BRASS FITTING JAGUAR, PARKO ,PARRYWARE, GROHE, KOHLER
48 | SANITARY WARE HINDWARE, PARRYWARE, JAGUAR, GROHE, KOHLER
49 | STAINLESS STEEL SINK DIAMOND , NIRALL JAYNA, NILKANTH,
50 | SANITARY FITTINGS VISIBLE JAGUAR, GROHE .KOHLER, PARRYWARE
5T | PVC.U.P.V.C PIPE SUPREME, PRINCE, ASTRAL, FINOLEX
52 | (1 BRASS LA PIPES ELECTRO STEEL, KESORAM
53 | STONE WARE PIPES BHASKAR, ANAND,
54 | RC.CPIPES ISI MARKED OF APPROVED QUALITY
55 | LOFT TANK SYNTAX, UNIPLAS, PLOYION
56 | o1 PIPES & WORK NECO, RIF,SIF,BIS OR EQUIVALENT ISI MAKE
57 | ANTI TERMITE THIDDAN (35 E.C.), DURSBAN — 20 TC, TRISHUL
58 | GATE VALVES LEADER, ZOLOTO
59 | PLASTIC W.C SEAT COVER COMMANDER, DIPLOMAT
60" | GUN METAL VALVE (FULL WAY CHECK | LEADER, SANT, ZOLOTO
& GLEBE VALVES )
61 | C.1VALVE (FULL WAY CHECK & GLEBE | KIRLOSKAR, LEADER, ZOLOTO
VALVES
62 | cpve PRINCE, ASTRAL, FINOLEX , SUPREME,
63 | READY MIX CONCRETE ACC, ULTRATECH, RMC INDIA .LAFARGE
64 | ACRYLIC SOILD SURFACE DUPONT.LG, AVONITE
THERMOFORMED

65

CHAIRS/SOFA

GODREJ, METHODEX, FEATHERLITE, AFC, GEEKAY




LIST OF APPROVED MANUFACTURERS FOR DIFFERENT ELECTRICAL MATERIALS

S. | ITEM COMPANY MAKE
NO.
1 | MEDIUM VOLTAGE SWITCHGEAR
a | MOULDED CASE CIRCUIT BREAKER SCHNEIDER / LEGRAND/ SIEMENS, L&T HAGGAR,
HAVELLS (MCCB)
b | SWITCH FUSE UNIT HAVELLS /L & T/ EE/ CROMPTON / H HELCON
¢ | HRC FUSE HAVELLS/ L & T/ EE/ H HELCON
d | CHANGE OVER SWITCH HAVELLS/ L & T, SEIMENS
2 | VRE/VRV AC System DAIKIN /O GENERAL / HITACHI
2(a) | Split AC DAIKIN /O GENERAL / HITACHI (5 Star INVERTER AC)
3 | CENTRIFUGAL FANS KRUGER/NICOTRA/ GREEN HECK/AIR FLOW
4 | INLINE FANS KRUGER/NICOTRA/ GREEN HECK/AIR FLOW
5 | G.L Sheets SAIL/ TATA/JINDAL
6 | FACTOR FABRICATED DUCTING ROLASTAR/ZECO/DUCTOFAB
7 | WELDING ROADS ADVANI/L&T
8 | DUCT SUPPORTS HILTI/ WALRAVEN/GRIPPLE
9 | ANCHOR/ FASTENER HILTI/FISHER/STERLING
10 | ALUMINIUM TAPE JOHNSON/BIRLA/ 3M
11 | GRILLS/DIFFUSERS/FIRE DAMPERS GLENSTORMS/SYSTEMAIR/RUSKINTITUS
12 | INSULATION/ACOUSTIC LINING FOR ARMACELL / UROBATEX /VIDOFLEX
DUCTING
13 | INSULATION FOR REFRIGERENT FOR ARMACELL / UROBATEX /VIDOFLEX
14 EI(I))II;:PER REFRIGENT PIPE RAJCO/MANDEV/MAHFLOW
15 | UPVC DRAIN PIPE SUPREME/ASTRALS/FINOLEX
16 | CANVAS CONNECTION MAPRO/GLENSTORMS/ASTAR
17 | PROPELLER TYPE EXHAUST FAN KRUGER/ HAVELLS/ MARATHAN/ORIENT/USHA/BAJA]
18 | MCB/ELCB/DBS/MCCB SCHNEIDER / LEGRAND/ SIEMENS, ,L&T HAGGAR,
HAVELLS
19 | ACB SCHNEIDER (MG-NS SERIES)/ SIEMENS (3WT)/ L&T (D-SINE)
21 | MV CONTRACTORS/TIMER/ STARTERS | L&T/ SIEMENS/LEGRAND
22 | PROTECTIVE RELAYS L&T/ SIEMENS, ALSTOM, ABB
23 | ALL METERS ENERCON/NEPTUNE/ SIEMENS
24 | AMMETER/VOLTMETER A.E/ INDOTECH OR APPROVED EQUIVALENT
25 | INDICATION LAMPS/PUSH BUTTON L&T/ SCHNEIDER/VASHINO,CONCORD,SIEMENS
26 | CAPACITOR L&T/ SIEMENS/ NEPTUNE
27 | TERMINAL BLOCKS ELMEX/WAGO/CONNECT-WELL
28 | CURRENT TRANSFORMER AEP/ KAPPA/ INDITECH

29

SELECTOR SWITCH

KAYCEE/L&T/BCH/AREVA/ABB




30 | BUS BAR JINDAL/ INDALCO/ CENTURY
31 | LT CABLES/CONTROL CABLE SKYTON/ FINOLEX/POLYCAB /GLOSTER ALL FRLS
32 | SWITCH SOCKET/METAL CLAD SOCKET | LEGRAND (MYRIUS), / ANCHOR ROMA , HAVELLS
(CRABTREE)
33 | CABLE TRAY PILCO/ NEEDO, SLOTCO, VENUS,ERA CONTROL SYSTEM
34 | HUNGS DOWELS
35 | CONNECTORS ELMEC/DELCITY/WAYTEK
36 | CABLE GLAND STRIPWELL/ COMMET/ SIEMENS,GROMMET,POWER ENGG.
37 | MV PANEL (TTA) SIEMENS CPAN/ ABB R2K/ SCHNEIDER BLOCKSET
38 | GI CONDUIT BEC/ AKG/ STEEL CRAFT
39 | MOTORS SIEMENS/ ABB/ CROMPTON
40 | PVC PIPE FINOLEX/ PRINCE/ SUPREME
41 | ELECTRICAL PANEL KRYPTON/RISHA/KEPL, ERA CONTROL SYSTEM /SPT
SWITCHGEARS /EVA' ENGINEERS
42 | GIPIPE TATA/JINDAL/BHUSAN
43 | EARTH LEAKAGE CIRCUIT HAGER/ LEGRAND/ MERLIN GERIN
44 | FIRE ALARM SYSTEM SYSTEM SENSOR/ EDWARDS/APPOLO/AGNI
45 | DATA COMPONENTS AMP/ SYSTMATICS/LEGRAND
46 | ACCESS CONTROL SYSTEM/ CCTV BRIVO/HONEYWELL/DATS/LENEL/TYCO/SIEMENS
SYSTEM
47 | DOOR PHONE PANASONIC/ZICOM/SOLUS(SECURE)
48 | READER BRIVO/HID
49 | SMART PROXIMITY CARD BRIVO/HID
50 | CAPACITOR BANKS L&T/ SIEMENS/ALSTOM
51 | PVC INSULATED COPPER CONDUCTOR | FINOLEX/ POLYCAB FRLS/HAVELLS
STRANDED
52 | CONTROL WIRES OF 1100 V GRADE
COPPER LUGS HEAVY DUTY DOWELLS
53 | MEASURING METERS AUTOMATIC ELECTRIC/KAPPA/ENERCON
54 | DIGITAL METERS & KWH METERS SECURE/L&T/ENERCON
55 | PUSH BUTTONS L & T/SIEMEN/ABB
56 | WIRING CABLE FINOLEX / POLYCAB / HAVELLS/RR CABLES ALL FRLS
57 | M.S. CONDUITS AND ASSESSORIES BEC /AKG /ESC
58 | P.v.C. CONDUITS AND ACCESSORIES BEC/ AKG/POLYPACK/ESC ALL FRLS
59 | LIGHT FIXTURES PHILIPS/HAVELLS/SYSKA/WIPRO
60 | FAN USHA/CROMPTON/HAVELLS

61

ANY OTHER ITEMS

SAMPLE TO BE APPROVED BY BANK/ARCHITECT

Intheeventof the materialsof makescalledforare notavailable andalternative makesare approved(by
theconsultant)forincorporationinthework,theratesquotedshallbesuitablyamended
basedonthepricevariationbetweenthespecifiedmakesandalternativemakesontheday thealter- native
makes areaccepted.




