
 
 
 
 

  PUNJAB & SIND BANK 
FGM  OFFICE CHANDIGARH 

                                                        
 

INVITES APPLICATIONS FOR 
PROPOSED INTERIOR/ELECTRICAL/DATA FURNISHING 

OF BHANAUPLI BRANCH, PUNJAB 
(Technical Bid) 

(Volume-1) 
 

 
 

TENDER  DOCUMENTS 
 

 
NAME OF THE CONTRACTOR : 
 
ADDRESS                 :  
 
LAST DATE OF SUBMISSION  : On or Before October 19, 2021 upto 1.00 p.m. 
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TENDER DOCUMENT  
 
 

THIS DOCUMENT CONSISTS OF THE FOLLOWING:  
 

1) Tender Notice   
2) Introduction 
3) Special Instruction & Conditions 

1) Details Of The Firm 
a) General Information 
b) Financial Statement 
c) Certificates 
d) Key Personnel Of The Organization 
e) Plant & Equipment Owned By The Organization And Available For This Work 
f) Experience Record. 

1. Details Of “Renovation Works” Completed During Last Five Years, Costing More Than 
Rs. 15 Lakhs Each. 

2. Details Of Works In Hand Costing More Than Rs. 15 Lakhs Each. 
4) Tender Terms (A To N) 
5) Payment Schedule 
6) Supervision 
7) Special Conditions Of Contracts 
8) Form Of Agreement 

9) Letter Of Offer 
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2.  I N T R O D U C T I O N 
 
 
1. Name Of The Client   Punjab & Sind Bank 

Offering Contract 
 
2. Site Address    Bhanaupli, Punjab 

 
3. Scope of Work                          Civil, Painting, Electric Work etc  
        
4. A.   Issue of Tenders                      From Bank’s FGM Office, Chandigarh 

Between 11.00 Am To 5.00 Pm.  
B.  Submission of Tenders                           On Or Before 19/10/2021 Up To 1.00 P.M. 

At Punjab & Sind Bank, FGM Office Chandigarh 
C. Date of Opening of Technical Bid             On 20/10/2021 or next working day in case of Holiday at 3PM  

      D. Date of Opening of Financial Bid         Date as Convenient To Bank 
       
5. Time Limit For Execution Renovation / Repair Work Of Is To Be Completed Within one 

Month From The Start Of Work 
 
6. Earnest Money Deposit                 Rs. 25000/- 
 
7. Total S.D. Including I.S.D                 10% Of Cost Of Work 
       And Retention Money  
       
8. Defect Liability Period                12 Months From Date Of Completion Of Work 
 
9. Insurance                  100% Of Contract Value 
 
10. Penalty Of Delay                  1% Of The Contract Sum Per Week Maximum  

  Amount Of Liquidated Damage Will Be 10% Of Cost Of        
Work. 

 
11. Payment Of R.A. Bills                             After Completion Of Full Renovation                                                                                                                     
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3. SPECIAL INSTRUCTION & CONDITIONS 
 
 

1.) DETAILS OF THE FIRM 
 

A. GENERAL INFORMATION: 
 

Name and address of the Firm  

Status of the Firm (Enclose Copy)  Company 
 Partnership 
 Proprietor Firm 
 Individual 

Name of Proprietor/ Directors/ Partners?  i) 
ii) 
iii) 

Registration Details- 
Companies/ Firm Registration No. & Date- 
PAN No. 
GST No.                                                Electrical 
Contractor License No- 
Details of Application Fee – 
DD No : 
Date : 
Issuing Bank/Branch 

Self attested Copies to be attached 

Enclose Solvency Certificate Name and address 
of Bankers 

 

(a) Telephone  

      (b) Mobile  
      (c) Fax  

      (d) E-mail  
Place of incorporation/registration  
Year of Incorporation/registration  

Main Lines of business  
If you are registered in panel of other 
Organization / Statutory bodies such CPWD, 
PWD, MES, Banks, etc, furnish their name, 
Category and date of registration.( furnish proof) 

Copies to be attached 
(Expired certificates will not be considered) 

Details of EMD DD No. 
Date: 
Issuing Bank/Branch 
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B. FINANCIAL STATEMENT: 

 
ANNUAL TURN OVER (CIVIL ENGINEERING PROJECTS) DATA FOR LAST THREE YEARS 
YEAR TURNOVER IN RS. LAKHS. 
2018 – 2019  
2019 – 2020  

2020 – 2021  
AVERAGE ANNUAL TURNOVER  

 
Note: 
1. All individual firms must complete the information in this form. The information supplied should be the 

annual turnover in terms of the amount billed to clients for each year in progress or completed during 
the last three years. 

2. Attested Copy of the audited balance sheets and profit & loss account for the last 3 years shall be 
enclosed. 

 
 

C. CERTIFICATES 
 

CERTIFICATES YES 
Income Tax returns filed Certificate  

GST registration Certificate  
Provident Fund registration Certificate  

Work completion certificates  
PAN Card  

Audited Balance Sheet for last 3 years  
PAN Card,   

ESI cover of employees  
Proof of  any Bonus paid to employee  

  
 
Note: It is mandatory to attach attested copies of Items .If any of the certificates is not attached without 
providing any valid reason, it will, then provide valid reasons 
 

D. KEY PERSONNEL OF THE ORGANISATION 
 

Sl. 
No. 

Name Designation Qualification Professional 
experience 

No. of years working 
with the organization 
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E. PLANT & EQUIPMENT OWNED BY THE ORGANISATION AND AVAILABLE FOR THIS 
WORK 
 

 
Sl. 
No. 

Equipment Year of 
Manufacture 

Capacity Number/ Quantity 

     
     
     

Note: 
1. Give details of all the key equipments for construction, such as concrete mixers, weigh batchers, 

vibrators, Trucks, Tippers, Hoists, Rammers, Steel shuttering plates, Steel Scaffolding materials, 
polishing machines, that the firm proposes to use for the proposed works at the site. 

 
2. The applicant should clearly demonstrate that he has access to all key equipment which will be required 

for the successful completion of the works. 
 

F. EXPERIENCE RECORD. 
 

1. DETAILS OF “RENOVATION WORKS” COMPLETED DURING LAST THREE YEARS, 
COSTING MORE THAN RS. 15 LAKHS EACH. 

 
Sl. 
No. 

Name of work 
and  name & 
address of the 
Owner 

Total cost 
(Rs. Lakhs) 

Date of 
commencement 

Date of 
completion 

Carpet Area special features if 
any 

        
       
       

 
 In the above table, list only those works, which have similar nature & complexity. 
 Provide copies of Work Orders and Completion Certificates for each project. Work orders and 

Completion Certificates will be verified if required. 
 

2. DETAILS OF WORKS IN HAND COSTING MORE THAN RS. 15 LAKHS EACH. 
 

Name 
of 
work 

Name & 
Address 
of client 

Value of 
Firm's 
Portion 
of total 
Contract 

Date of 
award 

Original 
Stipulated 
Date of 
Completion 

Value of 
Outstanding 
Work (Rs. 
Lakhs) 

Estimated 
Completion 
Date 

Reasons 
for 
Delay, 
if any 

Special 
Features, 
if any  

         
         
         

 
1. Details of all works which are at various stages of execution including works for which work orders 

have been received but work is yet to start, or works approaching completion but for which full 
completion certificates are yet to be issued, are to be provided. 

2. Details as available at the time of preparation of this document have to be provided. 
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3. CLIENT’S CERTIFICATE REGARDING PERFORMANCE OF CONTRACTOR 
 
Name of address of the Client: ………………………… 
Name of the Interior Furnisher 

 
1. Name of work with brief particulars  

 
 

2. Agreement No. and date  
 
 

3. Agreement amount  
 
 

4 Date of commencement of work  
 
 

5 Stipulated date of completion  
 
 

6 Actual date of completion  
 
 

7. Details of penalty levied for 
delay(indicate amount),if any 

 
 

8. Gross amount of the work completed and paid  
 

9. Name and address of the authority under whom 
works executed 

 

10 Whether the contract employed qualified 
Engineer/Overseer during execution of 
work? 

 

11 i)Quality of work Outstanding/Very good/Good/ 
Satisfactory/Poor 
 

 ii) Amount of work paid on reduced rates, if 
any 

 
 
 
 

12 i)Did the contractor go for arbitration?  
 
 

 ii)If yes, total amount of claim  
 
 

 iii) Total amount awarded  
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13 Comments on the capabilities of the contractor  
 

 a) Technical proficiency Outstanding/Very good/Good/ Satisfactory/Poor 

 b) Financial soundness Outstanding/Very good/Good/ Satisfactory/Poor 

 c) Mobilization of adequate T&P Outstanding/Very good/Good/ Satisfactory/Poor 

 d) Mobilization of manpower Outstanding/Very good/Good/ 
Satisfactory/Poor 

 e) General behaviour Outstanding/Very good/Good/ Satisfactory/Poor 

 
Note: All columns should be filled in properly 

 
 
Place : 
Date :                                             
 
                                                                               SIGNATURE OF THE CLIENT 
 
 

NAME & DESIGNATION 
 
SEAL OF ORGANISATION 
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4.) TENDER TERMS 
 
a) GENERAL TERMS AND CONDITIONS 

 
The general Terms and Conditions that are more particularly set out herein below for the purpose of 
appointing contractors for the purpose of carrying out Proposed FURNISHING OF BRANCH OFFICE 
BHANAUPLI”of PUNJAB & SIND BANK and other ancillary activities which is herein after referred to 
as “the said work”. The definition and interpretation of the certain classes are more particularly set out 
hereunder. 

 
DEFINITIONS:- 

1. “THE SAID WORK” includes all items of Proposed FURNISHING OF BHANAUPLI BRANCH” of 
PUNJAB & SIND BANK with bill of quantities, general terms & conditions / special conditions / technical 
conditions. 

  
2. The “BANK” shall mean the “PUNJAB & SIND BANK” having its registered address at Sector 17 B 

Chandigarh, 84-91, Bank Square, Sector 17-B, Chandigarh-160017 and authorized representative(s) of 
the BANK to discharge all or any of its function. 

 
3. The “CONTRACTOR” shall mean the individual or firm or Company, whether incorporated or not who is 

assigned the subject work, and shall include the personnel representative/ (s) of such individual person, firm 
or company of such individuals or firm or Company, successors and permitted assigns.. The work contractor 
shall include “Sub-Contractor” if expressly permitted by the Employer in writing. 

 
4. The “ARCHITECT / CONSULTANT” means the authorized person or persons nominated by the BANK 

for the purpose of the contract, who shall inspect, direct, Supervise, measure and issue certificates in respect 
of the said work and be incharge of the work for the purpose of this contract. It also includes any person 
claiming through or under them. 

 
5. The “CONTRACT” means instructions to Contractor, Tender, the written acceptance thereof, a form 

agreement between ‘EMPLOYER’ and ‘CONTRACTOR’ (where completed) to execute the works as per 
conditions and specifications set in this document including Bill of Quantities. 

 
6. The “SPECIFICATION” means specification referred to includes General, Special and Technical 

specifications (with drawings if any) and any modification thereof or addition thereof as many from time be 
furnished or approved in writing by the Consultant / Employer. 

 
7. The “CONTRACT PRICE” means the sum named in the tender subject to additions or deductions there 

from as the case may be. 
 
8. The “PLANT & EQUIPMENT” of the contractor shall mean all plants, machinery, equipment, pipe work 

services and all other things to be provided, erected, commissioned and maintained in accordance with 
Contract. 

 
b.) ELIGIBILITY FOR TENDERING & GENERAL CONDITIONS OF CONTRACT 

 
1. The tender must be submitted in a sealed cover superscribed with the tender number, the name of the work 

as given above and the tenderers name & address on the bottom left side of the envelope and handed over to 
the BANK. Tenders will be received upto 1.00 p.m. on 19 October, 2021. 

 
2. The tenderer should visit the site and acquaint himself with the site conditions and should study all the 

tender documents carefully and understand the tender contract conditions, specifications etc. before 
quoting. If there are any doubts they should get clarification in writing. 

 
3. Late tenders i.e. tenders submitted / received after 1.00 p.m. on 19 October 2021.will not be considered. 
 
4. The tender documents are non-transferable. 
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5. All the entries in the tender documents must be made in English and all entries must be by hand and written 
ink. If any of the document is missing or unsigned, the tender may be considered invalid by the BANK in 
its discretion. 

 
6. The tenderer should quote the rate and amount for the assessed quantities (area) of each item. The rates for 

each item should be written both in figures as well as in words. Erasures, alteration, and overwriting must 
be avoided. Wrong figures and words, if any, should be scored out and the correct figures and words neatly 
written authenticated by the signature of the tenderer. No advice of any change in rates or conditions after 
opening the tender will be entertained. 

 
7. In the event of any discrepancy in the rates quoted in words and figures, the former shall be prevail. 

Mathematical computation error, if any, in the amount shall however be rectified.   
 
8. The Employer has assumed that Contractor is fully aware of all items of work. Some items of work will be 

done simultaneously and some items will be done in sequence and different operations in different times.  
 
9. The Contractor is responsible for the due and proper execution of all the works, terms and conditions 

stipulated under this contract. Before offering his tender, Contractors should visit the site of works to 
ascertain the nature of work and to collect all relevant information such as general, local, physical & 
climatic conditions of the site, availability, handling and storage of materials, water, electricity, availability 
of labour, roads, the configuration of the ground. Any failure on the part of the Contractor in this regard 
shall not absolve him from any responsibilities or obligations under this contract and no claim whatsoever 
on account of these shall be entertained. 

 
10. On receipt of intimation from the BANK for the acceptance of his/ their Tender, the successful Tenderer 

shall be bound to implement the Contract and within ten days thereof, the successful Tenderer shall sign an 
agreement if called upon to do so, but the written acceptance by BANK of a Tender will constitute a 
binding contract between BANK and the person so tendering, whether such formal agreement is or is not 
subsequently executed. 

 
11. The tenderer should note that unless otherwise stated, the Tender is strictly on item rate basis and his 

attention is drawn to the fact that rates for such a every item should be correct, workable and self–
supporting. The quantities in the Schedule of Quantities approximately indicated the total extent of work, 
but may vary and even be omitted thus altering the aggregate value of the Contract. No claim for any 
compensation shall be entertained in this regard. 

 
12.  The tenderer must obtain all the information which may be necessary for the purpose of tendering for 

himself, on his own responsibility and at his own expenses and for entering into a Contract must inspect the 
Site of the work and all matters pertaining thereto, regarding supplying, fabricating and erecting at Site 
without any damage to the existing property of the Client’s or their neighbors, if any. 

 
13. PUNJAB & SIND BANK does not bind itself to accept the lowest or any tender and reserves to itself the 

right to accept or reject any or all the tenders either in whole or in part, without assigning any reasons for 
doing so. PUNJAB & SIND BANK also reserves the right to divide the work between two or more 
tenderers and the successful tenderers shall have to carry out even part orders for various items at quoted 
rates. No variation in rates shall be allowed on this account under any circumstances, whatsoever no 
correspondence will be accepted / entertained in this connection and Bank decision shall be final conclusive 
and binding on all. 

 
14. The rates shall be firm and shall not be subject to exchange variations, labour conditions, fluctuations in 

Railway Freights or any conditions whatsoever.  
 
15. The rates quoted by the tenderer in the schedule of quantities will be deemed to be for the finished work and 

shall include all charges for: 
i. Design, Fabrication, supply and installation at Site, Labour, maintenance, fixing, arranging, cleaning, 

making good, hauling etc. 
ii. Plant, double, scaffolding, frame work, ladders, ropes, nails, spikes, tools, materials, workmen, 

protection from weather, temporary support, platform, and maintenance of the Same. Insurance for 
labour materials and third party. 
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iii. All Taxes or any other levy imposed by Central Government or State Government or any Local 
Authorities. 

iv. Packing, transportation, loading and unloading, freight charges, transit 
v. Covering for the walling and other works during inclement weather or strikes or whenever Directed, as 

necessary. 
vi. All temporary canvas, lights, tarpaulin, barricade, water shoots etc. 
vii. All measures required to be taken for protection of existing works. 
viii. All such temporary weather-proof sheds at such places and in a manner approved by the Architect for 

the storage and protection of materials against the effects of sun and rain. 
ix. Testing of materials. 
x. No tools and plants shall be issued by the Bank under the Contract.  

 
16. All the payments of bills for the work shall be done only at CHANDIGARH ZONAL OFFICE, PUNJAB & 

SIND BANK. 
 
17. For any clarification in  any  item  of  work,  The  contractor  should  get  the   same  from  the  Architect  

before  carrying  our  the  work  and  all  items  of  work  should  be  carried  out  with  the  approval  of  the  
Bank. 

 
c.)EARNEST MONEY DEPOSIT/ SECURITY DEPOSIT/ MOBILIZATION ADVANCE 
 
1. The tenderer is required to deposit towards Earnest money, a sum of Rs. 25,000/- in the form of a Demand 

Draft drawn in favour of “PUNJAB & SIND BANK” and submit the Demand Draft along with the tender. 
Tenders unaccompanied by the requisite Earnest Money Deposit will be summarily rejected. 

 
2. EMD of the selected contractor / Tenderer will be retained as part of the Security Deposit required for due 

and satisfactory fulfillment of the contract in terms of the conditions of contract but shall be forfeited, if the 
Contractor / tenderer fails to execute the agreement or start the work within 15 days of receipt of acceptance 
letter or if he withdraws his bid within the period of validity of the bid (15 days). EMD of the unsuccessful 
tenderers shall be returned. 

 
3. The Contractor shall pay Security Deposit @ 10% for the Contracted amount towards the security deposit 

after adjusting the EMD shall be recovered in full from the first “on account “ bill. 
 
4. The amount of Security Deposit may be refunded 14 (fourteen) days after the end of defects liability period 

provided he has satisfactorily carried out all the works and rectified all defects in accordance with the 
condition of the contract, including site clearance. 

 
5. Defects liability period: Defects pointed out during the defects liability period of 12 (Twelve) months from 

the date of virtual completion of work, will be satisfactorily rectified by the contractor at no extra cost to the 
Employer with end satisfaction. 

 
6. No interest shall be payable on the EMD/SD amount. 
 
7. No payment will be made towards mobilization Advance. 
 

d.)VALIDITY OF TENDER BID 
 

1. The tender rates shall remain valid for a period of 120 days from the date for receipt of tender. 
2. The tendered Rates shall remain firm during the contract period and no price escalation shall be  

permitted, 
 
e.)BANK’S RIGHT OF ACCEPTANCE OF BIDS 
 
The BANK does not bind itself to accept the lowest or any tender and reserves to itself the right to accept or 
reject any or all the tenders either in whole or in part, without assigning any reasons for doing so. BANK also 
reserves the right to divide the work between two or more tenderers and the successful tenderers shall have to 
carry out even part orders for various items at quoted rates. No variation in rates shall be allowed on this 
account under any circumstances, whatsoever no correspondence will be accepted / entertained in this 
connection and BANK’s decision shall be final conclusive and binding on all. 
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f.)BID, QUANTITIES / MEASUREMENTS 
 

1. Price bid shall be quoted for all the items described in the schedule of quantities. Price quotation for part 
items of the schedule shall not be accepted and such tender shall be summarily rejected. 

 
2. No payment shall be made for the personal visit for assessing the quantities/ measurements for the 

preparation of the tender bid. 
 
3. Quantities / measurements for which the bid for various item is submitted shall be given precisely in the 

schedule of Quantities, These quantities and measurements shall be based on the basic of personal 
assessment and physical verification at site. 

 
4. The Contractor shall calculate realistic quantities after receipt of drawings and after submitting first interim 

bill but before submitting the second interim bill to Bank. 
 
5. Any work done at factory will not be counted in the running accounts bill until the material is brought on 

site. 
 
6. Excess quantity shall not be executed without written permission from Bank. In case of upward or 

downward revision in quantities of items, the rate quoted by the Contractor shall remain firm at all the 
times. 

 
7. The contractor  shall  take  joint  measurements  with  the  Architect/Bank  representative  before  covering  

up  or  otherwise  placing  beyond  the  reach  of  measurement  any  item  of  work  should  the  contractor  
neglect  to  do  so,  the  same  shall  be  uncovered  at  contractor’s  expense  or  in  default  thereof,  no  
payment  or  allowance  shall  be  made  for  such  work  or  the  materials  with  which  the  same,  was  
executed. 

 
8. In case of  any  class  of  work  over  which  there  is  no  specification  mentioned,  the  same  shall  be  

carried  out  in  accordance  with  the  latest  Indian  Standard  Specifications  subject  to  the  approval  of  
the  Architect / Bank. 

 
 
g.)DIMENSIONS: 
 
1. Figured dimension are to be followed in all cases, Large scale details take precedence over small scale 

drawings, In general the drawings shall indicate the dimensions positions and type of construction, the 
specification shall indicate the qualities and methods, and the bill of quantities shall indicate the quantum 
and rate for each item of work. 

 
2. Any work indicated in the drawings and not mentioned in the specifications or vice-versa shall be furnished 

as though fully set forth in both. Any ambiguity, conflict of interpretation, errors or inconsistencies 
discovered in the drawings / documents  shall  be  promptly  brought  to  the  provisions  giving  more  
rigorous  interpretation  shall  prevail  but  in  the  event  of  disagreement  between  the  contractors  and  
the  supervisors,  decision  of  Architect  shall  be  final  Incase  of  any  discrepancy,  the  contractor  is  to  
ask  for  an  explanation  before  proceeding  with  the  work.  However specifications will prevail over the 
drawings. 

 
h.)OBSERVANCE / COMPLIANCE OF LABOR LAWS AND OTHER STATUTORY PROVISIONS 
FOR THE CONTRACT 
 
1. The contractor shall, in the execution of the contract, be responsible to comply with all the labor laws  & 

statutory provision governing the work, such as, but not limited to, the following Laws or any other act or 
enactment relating thereto and rules as amended up to date. 
a. Contract labor (Regulation & Abolition) Act. 1970. The Contractor shall submit a copy of the license 

obtained under this act along with the bid. 
b. Employees State Insurance Act for Security and Insurance of staff/ workers. 
c. Payment of Wages Act. 
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d. Minimum wages Act, 1948. 
e. Workmen’s Compensation Act. 
f. Industrial Disputes Act. 
g. Bank’s Liability Act 

 
The Contractor shall abide by and adhere to all labour laws, PF, ESIC, etc. The Contractor shall work only 
on and during hours of working day unless he obtains prior approval of the Architect / Bank. The Contractor 
will observe and abide by the rules and regulations of the public Authorities regarding overtime, night 
working and any particular rule regarding nuisance to the residence that may result there from. 

 
2. The works to be carried out under the contract shall, except as otherwise provided in theses conditions, 

include all labor, supervision, materials, tools, tackles, plants, equipment, transport, lead/ lift of materials 
etc. as may be required for execution and completion of the works. 

 
3. The materials used for the work shall be of prescribed quality / standard and the work executed according to 

the prescribed specification. Materials and mix not being of the specified standard / specification shall be 
rejected at the cost of the contractor. 

 
4. After completion of work all accumulate debris, dirt etc shall be removed and disposed away from the 

BANK premises by the contractor at his expense and no payment shall be done / made for that. 
 
5. Doors, Windows, Staircases and passages shall be cleaned / washed by the contractor as part of the contract 

work without any additional payment. 
 
6. The debris shall be removed from the site every three days. 
 
7. The contractor shall clean the site everyday before the closure of work. 
 
8. No additional work is to be carried out by the contractor unless instructed by the BANK through Architect. 

The contractor will have to carry out the item of work with prior permission from BANK and as per 
instruction from Architect which may not have been specified in tender but necessary for completion of job.  

 
i.)INCOME TAX 
 
1. The bidder shall indicate his Income Tax PAN/GIR Number. 
2. Income Tax at applicable rates of the amount of each payment shall be deducted and deposited with the 

Government as per Current Statutory provision if applicable. On completion of the work, a certificate for 
the Income Tax deducted at source given to the contractor. 

 
j.)DOCUMENTS TO BE COMPLEMENTARY 
 

All sections of contract document and working drawings shall be complementary to each other.  In case of 
ambiguities, discrepancies or contradictions between any two sections.  Bank / Architect’s decision shall be 
final and binding on the contractor for interpretation of same. 

 
k.)COMPLETION PERIOD  
 

Time is the essence of the contract and the contractor is required to complete the entire work to the 
satisfaction of the Bank in ONE Month from the date of work order. 

 
L.)PROGRAM WORK AND PROGRESS REPORTS 
 
The successful contractor will have to submit a detailed bar-Chart indicating the schedule of various 
activities from the date of commencement till completion and get the same approved by Architect. 
Contractor shall strictly adhere to the same. This program shall form part of contract and shall be binding on 
the contractor. However, the BANK reserves the right to alter the Program, if necessary, from time to time, 
No claim whatsoever of any nature by the Contractor on this account shall be entertained by BANK. They 
shall also have to write their requirements about co-ordination from other agencies working at site. 
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m.)WATER & ELECTRICITY REQUIREMENT 
 

1. The Contractor will be permitted to draw and use water from BANK’s U/W Tank and O/W Tank. He will 
not claim any compensation for late, intermittent and no supply of water. At the time of shortfall, the 
Contractor will arrange water without any extra cost. The Contractor has to arrange ‘Sintex’ tanks of 
adequate capacity to store water and pumps and pipes for distribution of water from tanks to work place free 
of charge. The site for storage and distribution of water will be decided by the owner / Bank.  

 
2. The Contractor will be provided Electricity at one point by the BANK free of cost, only most convenient to 

the Bank. He will also ensure that all safety measures are adhered to at his costs. The Contractor will not 
make any wastage of this facility nor will claim any compensation for late or intermittent supply for 
electricity. Cost of power shall be born by the BANK. Any accidents, mishaps, etc. due to fault and 
negligence of Contractor’s workmen, the Contractor will be responsible and indemnifies and keep 
indemnified the members of the managing and repair committee and the BANK. 

 
n.)DELAY IN COMPLETION OF WORK 
 

1. Liquidated damages per week will be 1% of the contract value inclusive of non-completion of work in time 
including Sundays and holidays per week, subject to maximum of 10% of contract value. The Bank may 
without prejudice to any other mode of recovery deduct the amount of such damages from any moneys in 
his hands due or which may become due to the Contractor. The payment or deduction of such damages shall 
not relieve the Contractor of his obligations and liabilities of this contract. 

 
2. If in the opinion of the Bank / Architect, the works gets delayed due to causes which the Bank may consider 

being beyond the control of the contractor, the Bank at the completion of the time allowed for the contract 
shall make fair and reasonable extension of time for completion in respect there of. For extension of time for 
completion, the contractor has to apply in writing with detail reasons. 
 
5) PAYMENT SCHEDULE 
 

1. Total value of work in Rupees is including of GST, all other taxes, transportation, loading, unloading, Octoi 
charges etc. and nothing extra will be paid on any account. In the event of variation in the Quantity / Area, 
the payment shall be made on the basis of the actual Quantity / Area at the quoted Rate. 

 
2. Bill in Triplicate duly Certified by Architect shall be submitted to Bank after satisfactory completion of the 

work. Payments to the contractor shall be made within 25 days of submission of each “on account” bill. Bill 
submitted by the contractor must contain item wise quantity of work done in a manner that verification of 
work done can be done. The quantities for which the bills are submitted shall be subject to physical 
verification before payment.                                   

 
3. In the event of variation in the Quantity / Area, the payment shall be made on the basis of the actual 

Quantity / Area at the quoted Rate. 
 
4. No interest will be given for late payments. 
 
5. All payments to the Contractor shall be made subject to deduction of taxes at source at the rate applicable. 
 
6. Final payment, except Security Deposit (which is to be released only after the defect liability period 

including observing the performance of water proofing during the rainy season) shall be made within 30 
days from the submission of the final bill after verification of the completion of the work. No further claim 
except the security Deposit after the submission of the FINAL BILL shall be accepted.   

 
7. For final payment, the Contractor will submit details of all items, payments received for works and 

materials, any claim and net balance due which Architect/ Bank will check, make any adjustments if any, 
will receive ‘No Claim’ from the Contractor and pay and settle the same if any. 

 
8. The Contractor will submit original certificate for payment of Works Contract Tax in respect of the Owner / 

Bank or else the same will be deducted from his bills. 
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9. The decision of the Architect and repair committee for payment or for any extra work to be made or any 
deduction to be made from the whole cost of the work or any other matter whatsoever relating to the 
contract shall be final and binding to all parties. 

 
10. The Contractor shall be liable to pay Rs. 500/- per day as penalty in the event of default for any reason 

whatsoever in the removal of debris and / or materials and / or tools and / or plants and / or equipment 
within 3 days from the written instructions given to contractor to do so till such removal takes place. The 
penalty imposed by the Society will be in addition to the penalty mentioned above. The Bank may without 
prejudice to any other mode of recovery deduct the amount of such damages from any moneys in his hands 
due or which may become due to the Contractor. The payment or deduction of such damages shall not 
relieve the Contractor of his obligations and liabilities of this contract. 

 
  
6.Supervision 

 
DEFECTS IN WORK 
 

1. Any defects / deficiency pointed out by the BANK’s authorized person(s) shall be removed / rectified to his 
/ their satisfaction, otherwise payment for such items(s) shall not be passed till the defect/ discrepancy is 
removed / rectified by the contractor. 
 

2. The Architect shall have the power to withhold any certificate of work and/ or part thereof not being carried 
out to his satisfaction and he can make the necessary corrections in previous certificate in any subsequent 
certificates. 
 

3. In case the Contractors are disobeying Architect/ Bank, they may get bad work replaced in the manner the 
Architect think fit at the cost and consequences of the Contractor. 
 

4. The Architect/ Bank shall have the right to alter, omit and abandon any part of work without invalidating the 
contract. If any work is over and above that included into the Contract and is required to be executed at site, 
the Architect/ Bank has power either to delegate this work to Contractor as an extra item or to any outside 
Contractor, as the case may be. 

 
SECURITY OF WORKS / MATERIALS / STORES ETC OF THE CONTRACTOR AND BANK’S 
PROPERTY 
 

1. The Contractor shall be responsible to make safety arrangements at his own cost for his materials / stores, 
storages, etc. All such stores shall be cleared away and the ground left in good and proper order on 
completion of this contract unless otherwise expressly mentioned therein. 

 
2. All stores and materials brought to the site shall become and remain the property of the Bank and shall not 

remove from the site without prior written approval of the Bank. When the work is finally completed or the 
contract is determined for reason other than default of the Contractor, he shall forthwith remove the same 
from site. 

 
3. All tools, plant and equipment brought to site by the Contractor shall not be removed from the site without 

prior written approval of the Bank. When the work is finally completed or the Contract is determined for 
reason other than default of the Contractor, the Contractor with prior written permission of the Bank shall 
forthwith remove the same from site all tools, plant and equipment. 

 
4. For any damage / injury to the BANK’s property or to any member of the BANK or to the members 

property on account of any unsafe practices adopted or by any un-prudential action by the Contractor or by 
his men, the contractor shall be responsible. BANK reserves the right for recovering proper remedy / 
compensation for the same from the contractor. 

 
5. Contractor should indemnify and keep indemnified the Bank against any legalities arising out of labour 

rules, local authorities rules etc. during the execution of work and any losses and claims for injuries or 
damage to any person or any property and should take third  party insurance in the joint name of Bank and 
contractor. 
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6. The Contractor shall ensure protection to the owners, flat owners, occupiers of the Bank, other properties 
near site and to the public in general. The approach is kept free at any time. 

 
7. The contractor must take all measures and precautions to prevent death / injury to his own labors or any 

other person and shall take THIRD PARTY (Public Liability) Insurance Policy in the joint name of BANK 
and contractor at his own expenses. This will be comprehensive and all risks covered to safeguard all men, 
materials and property during and on account of the execution of work under this contract and will submit 
certified copy to employee. 
a. All Risk Policy with accidental cover to neighboring property due to work of contractor’s workmen. 
b. Workmen’s Compensation Policy. 
c. Automobile Third Party Insurance with unskilled third party liability of his vehicles or his suppliers or 

debris removal vehicles, etc. damaging any cars, etc. while bringing, removing materials, etc. 
 
8. The contractor shall, if required by Architect / bank, arrange to test materials and  / or portion of the work at 

his own cost in order to prove their soundness and efficiency. If after any such test, the material or portion 
of work is found, in the opinion of the Architect and Bank to be defective or unsound, the contractor shall 
pull down and re-erect the same at his own cost. Samples of materials and workmanship shall be submitted 
by the contractor for the approval of the Architect / bank before procurement and execution. 

 
9. Contractor shall submit written performance guarantee from the manufactures of all bought out items. 
 
10. The Contractor shall submit original copies of invoices, order forms for any materials purchased for project 

work, to the Bank / Architect if called for. 
 

CONTRACTOR’S SUPERVISION 
 

1. The Contractor shall give and provide all necessary superintendence during the execution of work and as 
long after as Architect / Bank may consider necessary for proper fulfilling of Contractor’s obligations under 
the contract. The Contractor shall himself supervise the execution of contract and shall appoint a full time 
competent agent (site engineer / supervisor) approved by the Architect / Bank to act on his behalf and to be 
present all throughout at site. The Contractor shall further employ engineers and assistants to the above to 
supervise the work in sufficient numbers to the satisfaction of Architect / Bank. These engineers must be 
completely authorized by the Contractor to represent him and to receive and execute order and instructions 
by the Architect / Bank as if Contractor himself is present. The Contractor shall visit the site daily and shall 
have minimum once a week, or more as the case many be, joint meeting with the Architect & Bank on a day 
fixed jointly by the Architect and the Bank. 

 
2. The Contractor shall provide and employ on site in connection with the execution and maintenance of the 

works: 
a) Only such assistance’s as are skilled and experienced in their respective fields and qualified and such 

agents, foreman and leading hands as are competent to give proper supervision to the work. 
b) Such skilled, semi-skilled and unskilled labour as is necessary for the proper and timely execution and 

maintenance of the work. 
c) The contractor shall employ a whole time qualified and competent supervisor for the work, whose name 

shall be notified and who shall interface with the BANK’s representative(s) for the ongoing contract 
work. 

 
3. The Architect / Bank shall be at liberty to object any Contractor man / men, employed by him, for 

misconduct or is incompetent or negligent in the proper performance of his duties or whose employment is 
otherwise considered by the Architect / Bank to be undesirable to work within the premises of BANK. Any 
person so removed from the works shall be replaced immediately by a competent substitute. 

 
INSURANCE 
 

The contractor shall obtain adequate insurance cover at his own cost for work against any loss or damages 
as well as workman compensation and third party risk, until the date of virtual completion of the work, The 
insurance cover shall be in joint names of the owner and the contractor, is to be deposited with the owner 
within 7  days from the date of issue of work order. 
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SUBLETTING 
 
The selected contractor shall not sub-contract the work to any other individual, Agency or firm. 
 

 
OCCUPATION OF PARTIALLY COMPLETED PORTION BY THE BANK 
 

The Bank shall be entitled to and will be at liberty to occupy even the partially completed portion of the 
work by themselves or through their agents and servants if they so desire.  Necessary extension of time for 
completing the work shall have no claim for any compensation whatsoever due to the delay, if any involved 
in completing the work on account of partial occupation. 

 
MOCK UP 
 
The Contractor shall prepare a mock-up of items, if required, strictly in accordance with the specification, free 
of cost, for approval of Architect and Bank. The work on these items shall proceed further only after the 
approval of the mock-up. 
 
 
UNSCHEDULED ITEMS OF WORK 
 
1. Work should be carried out strictly as per the standard specifications given in Tender document and the 

directions of the Engineer Workmanship / Work of substandard nature will not be accepted and paid for. 
 

2. Any work carried out as per specifications and found defective in opinion of architect / consulting engineer 
shall be demolished are replaced by new work by contractor to the satisfaction of architect / consulting 
engineer. 

 
3. If change in any item or additional work is to be carried out while executing the job by the contractor will be 

executed with prior consent from the Bank and as per instruction from Architect which may not have been 
specified in tender but necessary for completion of job.  
 

4. In case of any dispute the decision of Bank will be final and binding on the contractor. 
 
5. The Contractor shall comply with all acts and regulations for the successful completion of the contract 

works and shall give due notice and pay all fees / taxes etc. as per statutory requirements. 
 
6. No additional work is to be carried out by the contractor unless instructed by the Bank through  Architect. 
 
7. All materials to be delivered at site.  If the material used for the work is not in conformity with the 

specifications, the same shall be replaced at your cost.  All the material required for the above work shall be 
arranged by the contractor at his own cost. 

  
8. Selection of material to be done in consultation with the Bank’s representative / Architect. The Contractor 

shall, if required by Architect/Bank, arrange to test materials and / or portion of the work at his own cost in 
order to prove their soundness and efficiency. If after any such test, the material or portion of work  found, 
in the opinion of the Architect and Bank to be defective or is found, in the opinion of the Architect and Bank 
to be defective or is found, in the opinion of the Architect and Bank to be defective or unsound, the 
Contractor shall pull down and re-erect the same at his own cost. Samples of materials and workmanship 
shall be submitted by the contractor for the Approval of the Architect / Bank before procurement and 
execution. 
 

9. Rules for varied/deviated or extra items to be worked out on the rates quoted in the Tender for the similar 
items. Wherever it is not possible to base the rates for varied/ deviated or extra items on Tender quoted rates 
then the rate analysis is to be submitted by the contractor will include the actual cost of material, Taxes, 
Transportation if any, Miscellaneous expenses, Labour, Wastage of materials, 15% towards contractors 
overheads and profit. 
 

10. Bank will provide free Electricity and Water for the execution of work. However the Contractor shall make 
his own arrangement to draw the power and water from source as decided by Bank. 
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11. While executing the work the contractors have to ensure that no inconvenience whatsoever is caused to the 

offices / people staying/ residing/ functioning in the premises. 
 

12. On completion of the work the contractor shall clear away and remove from the site all constructional plant, 
surplus materials, rubbish and temporary works of every kind and leave whole of the site and the works 
clean and in a workman like condition to the satisfaction of client. No extra payment will be made for this 
purpose.  After completion of work all accumulated debris, dirt etc shall be removed and disposed away 
from the Bank premises by the contractor at his expense. The Contractor shall take due care while disposing 
of such waste materials and ensure that any rules / regulations laid down by Municipal Corporation or any 
other statutory body are not violated. The Contractor shall be responsible and answerable to any complaint 
arising out of improper disposal of waste material.  
 

13. Doors, Windows, Staircases and passages shall be cleaned / washed by the contractor as part of the contract 
work without any additional payment. The contractor shall clean the site everyday before the closure of 
work. 
 

14. Adequate number of fire extinguishers, first aid boxes, must be provided on the site by the contractor. 
 

15. Any item work which is not specified in the schedule and which is not capable of assessment by sight 
(visual) inspection and which becomes known only after the contract work has commenced, such as broken/ 
leaky pipes, cracks in walls, seepage. Percolating through the walls, beams / pillars etc shall be, on joint 
inspection, by the BANK and Contractor, assessed for quantum and the rate decided on mutual consultation. 

 
VARIATIONS 
 
1. The Architect/ Bank shall make any variations of the form, quality or quantity of the works or of any part 

thereof that may in their opinion be necessary and for that purpose or for any other reason it be necessary, 
the Contractor shall do any of the following : 
a] Increase / decrease/ omit any work 
b] Change, character, quality, level, lines, position, dimensions etc. 
c] Execute additional work of any kind as may be necessary for completion of the work. 

2. And no such variation shall in any way vitiate or invalidate the contract but the extension of proportionate 
time limit, if any, for all such variations shall be taken in to account. 

3. The Contractor shall make no such variations without an order in writing by Architect / Bank. 
 
CANCELLATION OF THE CONTRACT OR PART OR FULL ON CONTRACTOR’S DEFAULT: 
 

If the Contractor shall at any time: 
a) Become bankrupt or insolvent. 
b) Make an arrangement without assignment in favour of his creditors or agree to carry out the contract under 

the committee of Inspection of his creditors. 
c) Being an individual / partner / company or corporation go in to liquidation. 
d) Have action levied on his goods or property on the works. 
e) Assign the contract or any part thereof otherwise than as provided in the general condition of the Contract. 
f) Abandon the Contract. 
g) Persistently disagree the instructions of the Architect / Bank and or contravene any provisions of the 

contract including general accepted principles of working. 
h) Stopping the work under flimsy excuse with threatening attitude or showing discourtesy to members so the 

majority members wish this. 
In that case, the Bank may determine and terminate the contract after giving due notice and time to the 
Contractor. The Bank shall be entitled after giving due notice in writing for removal of the Contractor from 
whole or any portion of work, without avoiding the Contract or releasing the Contractor from any of his 
obligation or liabilities under the Contract and adopt any or several of the following measures: 
I. Rescind the Contract, in which case the security deposit of the Contractor shall stand forfeited to the Bank 

without prejudice to Bank’s right to recover any amount from Contractor,  
II. Carry out the work or any part thereof by employing other agency and required labour and materials and 

debiting on Contractor’s account. 
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III. Measure up the work executed by the Contractor and to get the remaining work completed by another 
contractor at the risks and expenses of the Contractor. In the event of any several of the courses referred 
above being adopted. 

IV. Upon non-completion of the work, upon use of sub standard quality, upon non co-operation, upon a 
deadlock on a particular issue between the Owner/ Bank and the Contractor / Architect. 
a. The contractor shall have no claim for compensation for any loss sustained by him by any reason for 

material purchased by him, tools, machinery, labor to retain the same in further execution of the work 
for wear, tear and destruction caused by his negligence. 

b. The Bank shall be entitled to take possession of any materials, tools, machinery, equipment which was 
on site, as if those are the property of Bank to carry out the balance work, In this case Contractor is not 
entitled for any compensation for use and employment of the same.  

 
ARBITRATION CLAUSE 
 

All disputes or differences of any kind whatsoever which shall at any time arise between the parties hereto 
touching of concerning the work or the execution or maintenance thereof of this contract or the right 
touching of concerning the works or the execution or maintenance thereof of this contract or the 
construction, remaining operation or effect thereof or to the rights or liabilities of the parties or arising out 
of or in relation thereto whether during or after determination, foreclosure or Branch of the Contract (other 
than those in respect of which the decision of any person is by the contract expressed to be final and 
binding) shall after written notice by either party to the contract to the other of them and to the Appointing 
Authority who shall be appointed for this purpose by the Bank, be referred for adjudication to a sole 
arbitrator to be appointed as hereinafter provided. 

 
For the purpose of appointing the sole Arbitrator referred to above, the Appointing Authority will send within 
thirty days of receipt by him of the written notice aforesaid to the Contractor, a panel of three names of persons 
who shall be presently unconnected with the organization for which the work is executed. 
 
The contractor shall on receipt by him of the names as aforesaid, select any of the persons named to be 
appointed as a sole Arbitrator and communicate his name to the Appointing Authority within thirty days of 
receipt by him of the names. The Appointing Authority shall thereupon without any delay appoint the said 
person as a sole Arbitrator, if the contractor fails to communicate such selection as provided above within the 
period specified, the Appointing Authority shall make the selection and appoint the selected person as the sole 
Arbitrator. 
 
If the Appointing Authority fails to send to the Contractor the panel of three names as aforesaid within the 
period specified, the Contractor shall send to the Appointing Authority  a panel of three names of persons who 
shall  all be unconnected with either party. The Appointing Authority shall on receipt by him of the names as 
aforesaid selected any one of the persons named and appoint him as the sole Arbitrator. If the appointing 
authority fails to select the person and appoint him as the sole Arbitrator within thirty days of receipt by him of 
the panel and inform the contractor accordingly, the contractor shall be entitled to appoint one of the persons 
from the panel as the sole Arbitrator and communicate his name to the Appointing Authority. 
 
If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates his office due 
any reason whatsoever another sole Arbitrator shall be appointed as aforesaid. 
 
The work under the contract shall, however, continue during the arbitration proceeding and no payment due or 
payable to the contractor shall be withheld on account of such proceedings. 
 
The Arbitrator shall be deemed to have entered on the reference on the date he issues notice to both the parties 
fixing the date of the first hearing. 
 
The Arbitrator may from time to time, with the consent of the parties, enlarge the time for making and published 
the award. 
 
The Arbitrator shall give a separate award in respect of each dispute or difference referred to him. The 
Arbitrator shall decide each dispute in accordance with the terms of the contract and give a reasoned award. The 
venue of arbitration shall be such place as may be fixed by the arbitrator in his sole discretion. 
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The fees, if any, of the arbitrator shall, if required to be paid before the award is made and published, be paid 
half and half by each of the parties. The cost of the reference and of the award including the Fees, if any of the 
Arbitrator who may direct to and by whom and in what manner such costs or any part thereof shall be paid and 
may fix or settle the amount of costs to be so paid. 
 
The award of the Arbitrator shall be final and binding on both the parties. 
 
Subject to aforesaid, the Provisions of the Arbitration Act, 1996 or any statutory modification or re-enactment 
thereof and the rules made there-under, and for the time being in force, shall apply to the arbitration proceeding 
under this clause. 
 
I / We hereby declare that I/We have read and understood the above conditions for the guidance of Tenderers. 
 
 
 
 
Seal :                                                                            Signature of the Contractor 
Place :                                                                          Address :       
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7.SPECIAL CONDITIONS OF CONTRACTS 
 
 
1. All materials, tools, plants and equipment to be used for construction, shall be brought and stored on BANK 

premises by the Contractor in a manner directed in specifications for construction materials at his own cost 
and risk including his own security arrangement without causing hindrance to occupants. 

 
2. All due precautions shall be taken by the Contractor to prevent damage including that of window panes, as a 

result of Contractor's action will have to be made good by the Contractor at his own expense. 
 
3. a) All debris resulting from breaking work shall be carefully lowered on specially constructed platforms 

preferably in specially provided chutes and suitable screens and hoppers shall be provided to ensure that as 
far as possible no debris flies or rebounds from the building and / or scaffolding. Under no circumstances 
shall debris be thrown down on the ground or footpath. 
 
b) The Contractor shall regularly remove all waste and debris from the site. Dumping of debris temporarily 
on the premises shall be strictly in location allotted for the purpose and nowhere else. Every day after 
working hour’s sweepers must clean the site. 
 

4. The Contractor will provide at his own expense necessary sheds, passages, special covering, platforms to be 
constructed in front of main entrance, BANK office, staff toilet, and also netting, kantans, etc. in area of 
common passage at the work site. 

 
5. Proper cordoning off shall be maintained at all times to ensure that no children or unauthorized persons 

enter the work area. 
 
6. The Contractor shall bear in mind that he have to carry out part of work inside the premises of the occupants 

and he will take extreme care not to damage inside Branch. 
 
7. The contractor shall provide at his own cost necessary sanitary and drinking water facilities for his workers 

more about in area of site only and they commit no nuisance. 
 
8. When a contractor is selected, if Architect/ Bank find any anomaly in rates of some specific items, the 

Contractor shall furnish explanation and rate analysis. 
 
9. Rates quoted by the Contractor shall include all terminal taxes, octroi duties, central or state excise duties, 

import duties, sales tax and any other taxes leviable under the state or central government or public rules. 
No claim whatsoever shall be entertained in respect of escalation in prices of materials, labour etc. except 
change in taxes announced by Municipal or Government bodies subsequently. Rates quoted also include 
work Contract Tax. M.W. Tax, extra water charges, all liaison work with Municipal Authorities for 
Building Department, Water Department, Pest Control etc. including specific bills of water charges and 
sewage charges raised by MC towards the repair works under taken including all out of pocket expenses. 
The Contractor at his costs and expenses shall obtain all permission from MC,  etc. 

 
10. The contract shall not be deemed to be duly completed until maintenance certificate have been issued by the 

Architect recording that the works have been completed and maintained to his satisfaction and will be 
issued after defect liability period is over and after ascertaining the views of the repair committee. 

 
11. The Contractor is responsible for the execution of all works, which is more particularly set out as per terms 

and conditions of the Agreement. The Contractor is well aware about the dangers and hazards for the 
completion of the said work. It is the Contractor who would be responsible in the event of breakage of glass 
of windows, etc. of the BANK and Contractor will take all precaution of BANK’s property so as not to 
damage them. 
 

12. The Contractor shall, at his own expense supply all the stores and materials required for the contract. All the 
materials to be supplied by the Contractor shall be of the best of kinds, and only of ISI standard. The 
Contractor shall furnish necessary proof to the satisfaction of the Architect / Bank that the material complies 
with specifications as described in the Technical specifications. The Contractor shall, at his own expense 
and without delay, supply samples of materials proposed to be used in the execution of the work for the 
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approval of the Architect / Bank, who may reject all materials not corresponding either in quality or in 
character with the approved samples. The Contractor is made aware that there will be no basic rate for all 
construction materials. 

 
13. The Contractor shall not enter on or take possession of the site unless permitted to do so by the Bank. The 

portion of the site to be occupied by the Contractor will be clearly defined and indicated by the Bank and 
the Contractor will on no account be allowed to extend his operation beyond these areas. Then on 
completion, completely clean the areas of works against his final completion of work done in that area. 

 
14. The Contractor shall suspend the execution of the work of any part/s thereof, wherever called upon in 

writing by the Bank / Architect to do so and shall not resume work thereon until so directed in writing by 
the authority. The Contractor shall also suspend the execution of work or any part thereof under notice of 
court, Government or Municipal Corporation unless the Architect / Bank instructs otherwise in writing. The 
Contractor will be allowed an extension of time for completion equal to period of suspension and no claim 
otherwise will be considered for payment. Time may also be extended to allow for alterations of work or 
deviation from the contract if it is felt reasonable by Architect / Bank. 

 
15. If Bank has permitted the contractor to house his workers on site in specified areas, during progress of work 

he will erect temporary structures of the approved standards and scales for his workers and maintain at his 
own expenses. The Contractor should demolish / remove temporary structures before the main work comes 
to an end and clear the site. This facility is not incorporated in contract and will be exclusively at the 
discretion of the Bank and the Bank can stop this facility in the middle of work and Contractor cannot claim 
anything whatsoever for taking away this facility any time. If this facility is granted, he shall be responsible 
for giving all necessary notices of infection and contagious disease of his workers and instantly remove such 
cases from site. The Contractor shall obtain all necessary permission from municipality, government, etc. at 
his own costs. 

 
16. It is hereby clarified that within the guarantee period of the entire work the owner / Bank observes any 

hitches or lacunas or damage caused to the flat and / or common area and / or the BANK’s property, the 
Architect / Contractor shall be communicated regarding the same. The Architect / Bank would visit the 
premises and give their comments in respect of the same. The rectification of the damaged area is the sole 
prerogative and responsibility of the Contractor who is to rectify the said damage at his costs, etc. within the 
decided time frame as mutually decided between the parties. In the event of failure of the Contractor to 
rectify such error the Bank / Owner shall have the full liberty to deduct the amount of loss at cost from the 
balance amount due end payable to the Contractor. 

 
17. The Contractor shall clean and level up the premises and open spaces in and around building to the 

satisfaction of the Bank at regular intervals and after completion of work. If he fails to their satisfaction, the 
same shall be carried out by the owner at Contractor’s risk, cost and consequences and work will be treated 
as incomplete. 

 
18. It is hereby clarified that the Employees / Workers who would be assigned the work and who would be 

temporarily lodged in the premises of the owner shall have no access whatsoever in the building after the 
completion of the work for the particular days. The workers shall not enter the building for the purpose of 
taking water or for any other Private jobs that would be given by the flat owners during the subsistence of 
the work assigned. 
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8.FORM OF AGREEMENT 
 

THIS AGREEMENT made this    day of                                , 2021 between PUNJAB & SIND BANK 
(hereinafter called “The Employer”) of one part and    of    having 
registered office at  
(Hereinafter called “the Contractor”) of the other part. 
 

WHEREAS the Employer is desirous of carrying out Proposed FURNISHING OF BHANAUPLI 
BRANCH” (Hereinafter called “the Work”) and has caused drawings and Bills of Quantities showing and 
describing the work to be done to be prepared by or under the direction of Architect AND WHEREAS the 
Contractor supplied the owner with a fully priced copy of the said Bills of Quantities  (which copy 
hereinafter referred to as “the Contract Bills”)  AND WHEREAS the said drawings (hereinafter referred to 
at “the Contract Drawings”) and the Contract Bills have been signed by on or behalf of the parties hereto: 
AND WHEREAS the contractor has deposited the sum of Rs. 25000/- with the Employer for due 
performance of this Agreement. 

 
NOW IT IS HEREBY AGREED AS FOLLOWS 
1. For the consideration hereinafter mentioned the contractor will upon and subject to the conditions annexed 

carry out and complete the work shown upon the contract Drawings and described by or referred to in the 
Contract Bill and in said conditions. 

 
2. The Bank will pay the Contractor the sum of Rupees    (hereinafter referred to as “the 

Contract Sum”) of such other sum as shall become payable hereunder at the times and in the manner 
specified in the said conditions. 

 
3. The term “the Architect” in the said conditions shall mean the person as the owner shall nominate for that 

purpose, not being a person to whom the contractor shall object for reasons considered to be sufficient by,  
mentioned in the said conditions. Provided always that no person subsequently appointed to be the Architect 
under this Contract shall be entitled to disregard or overrule and certificate or opinion or decision or 
approval or instruction given or expressed by the Architect for the time being. 

 
4. Tender documents containing Notice to the Contractors, Conditions of Contract, Appendix thereto, Special 

Conditions of contract, Specifications, Schedule of Quantities with the rates entered therein shall be read 
and studied as forming part of this agreement, and the parties hereto shall respectively abide by and submit 
themselves to the conditions, stipulations and perform the agreements on their parts respectively in such 
conditions contained. 

 
5. Time shall be considered as of the essence of this Agreement and the Contractor hereby agrees to 

commence the work soon after the site is handed over to him as provided for in the said conditions and to 
complete the entire work within 1 month from date of work order, nevertheless to the provisions of 
extension of time. 

 
6. This agreement and Contract shall be deemed to  have been made in and any question or dispute arising out 

of or in any way connected with this agreement and contract shall be deemed to have arisen in and only the 
courts in Bombay shall have jurisdiction on to determine the same. 

 
AS WITNESS the hands of the said parties. 
 
Signed by the said 
In the presence of         BANK    
Witness 
Name: 
Address: 
 
 
Signed by the said 
In the presence of         CONTRACTOR                  
Witness 
Name: 
Address: 
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9.) LETTER OF OFFER 
 
To, 
 
The Field General Manager 
#84-91, Bank Square, Sector 17-B,  
Zonal Office, Chandigarh  
Chandigarh-160017 
Phone:  0172-5046945 
E-mail: zo.chandigarh@psb.co.in 
 
Dear Sir, 
Sub. :-Renovation and Furnishing of Bo BHANAUPLI Punjab  
 
With reference to the tenders regarding the above work invited by you, we have to state as under. 
 

We declare that before quoting the rates, We have visited the site and our rates are as per present site 
condition, Further we herewith deposit EMD (Rs. 25000/-) as Earnest Money for due execution of the 
works at my / our tendered rates as per the Terms of Contract. In the event of this tender being accepted, I / 
We agree to enter into and execute the necessary contract documents as required by you.  

 
D.D. No. :   Drawn on : 
Dated :    Amount : 
 

As required by you, I / We are returning herewith the documents (in single) duly signed by us at each page 
in token of our acceptance of the provisions in the documents. 

 
We hereby after to execute and complete the whole of the works strictly in accordance with the said 
conditions of contract, special conditions of contracts, specifications and drawings at the rates set out 
against each of the items of work in the schedule of quantities. The total cost included in the above is Rs. 
(Rupees     only) 

 
We have carefully read and clearly understood the conditions of contracts, special conditions of contract, 
and specifications. We agree to complete the work at the rate \ rates quoted by me \ us in the schedule of 
quantities and within the specified time from the date of work order awarding the work to us. 

 
We understand the work is to be completed within scheduled time period. 
 

Our rates are firm and include and cover all cost, expenses, liabilities of very description and all risk of 
every kind to be taken in execution and handing over the work to the Bank. All Taxes applicable and 
prevailing from time to time on such item for which the same are leviable and the rates quoted by us are 
inclusive of the same. 

 
Thanking you, 
 
Yours faithfully,  
 
 
NAME             : _____________________________________ 
ADDRESS       ; _____________________________________ 
TELE. NO.      : _____________________________________ 
FAX. NO.        ; _____________________________________ 
MOBILE NO.  :_____________________________________ 
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SPECIFICATIONS / BRANDS / MAKE OF ITEMS TO BE USED  
 

 
 DESCRIPTION     BRAND  
 
a) Board / Ply    : Greenply Eco-Tech, Century, Archid   
b) Laminate 1mm th.  : Amulaya, Archidlam, Marino, Sunmica, 

Formica, Greenlam, Century, URO, Virgo (As per 
approved shade) 

c) Door Closer / Floor spring  : Everite, Doorking, Sandhu ISI  
      Marked.  
d) Drawer & Keyboard, Slide  : Earl Bihari, Ebco   
 Rails   
e) Glue for fixing commercial : Fevicol (Pidilite) 
 Board / Laminate  
f) Glass     : Triveni, Modi Float  
g) Mortice Latch & Lock  :              Godrej   
h) Vertical Blinds   :              Vista  Levelor / Mac / Equiv.  
i) Tapestry/leather foam  : Harmony, Vimal, Bhor  
j) Aluminium Sections   : Jindal/Mahavir/Hindalco 
k) False Ceiling    : Gypsum marked “Gypsteel”  
l) Synthetic Enamel   : Asian, Nerolac, ICI  
m) Emulsion Paint/Plastic Paint : Asian, Nerolac, ICI  
n) MCBs    : L&T, Havells make   
o) DB’s    : L&T, Havells make   
p) Switch & Socket   : L&T, Havells, Roma make      
   
q) Pipe (PVC)   : Uniplast, D-Plast, AKG  
r) Telephone Cable   : Delton  

       s) Wires     : Havells, R.R.  Kabels., Finolax    
t) Cables    : Grandley, ICC,  R.R. Kabels.  
u) Fans     : Khaitan, Crompton, Orient  
v) Mirror Optics / LED  : Philips, Crompton, Havells 
w) Spot light & light fittings : Philips, Crompton, Havells   
 
 
 
 
CONTRACTOR             PUNJAB & SIND BANK 
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Sr. 
No. 

Description 
DSR No. units QTY Rate Amount 

  CEILING           
1 Providing and fixing tiled false ceiling of specified materials of 

size 595x595 mm ( GI Metal Ceiling Lay in plain Tegular edge 
Global white color tiles of size 595x595 mm, and 0.5 mm 
thick with 8 mm drop; made of G I sheet having galvanizing of 
100 gms/sqm (both sides inclusive) and electro statically 
polyester powder coated of thickness 60 microns(minimum), 
including factory painted after bending.) in true horizontal 
level, suspended on inter locking metal grid of hot dipped 
galvanized steel sections ( galvanized @ 120 grams/ sqm, both 
side inclusive) consisting of main "T" runner with suitably 
spaced joints to get required length and of size 24x38 mm 
made from 0.30 mm thick (minimum) sheet, spaced at 1200 
mm center to center and cross "T" of size 24x25 mm made of 
0.30 mm thick (minimum) sheet, 1200 mm long spaced 
WQbetween main "T" at 600 mm center to center to form a 
grid of 1200x600 mm and secondary cross "T" of length 600 
mm and size 24x25 mm made of 0.30 mm thick (minimum) 
sheet to be interlocked at middle of the 1200x600 mm panel to 
form grids of 600x600 mm and wall angle of size 24x24x0.3 
mm and laying false ceiling tiles of approved texture in the 
grid including, required cutting/making, opening for services 
like diffusers, grills, light fittings, fixtures, smoke detectors 
etc. Main "T" runners to be suspended from ceiling using GI 
slotted cleats of size 27 x 37 x 25 x1.6 mm fixed to ceiling 
with 12.5 mm dia and 50 mm long dash fasteners, 4 mm GI 
adjustable rods with galvanised butterfly level clips of size 85 
x 30 x 0.8 mm spaced at 1200 mm center to center along main 
T, bottom exposed width of 24 mm of all Tsections shall be 
pre-painted with polyester paint, all complete for all heights as 
per specifications, drawings and as directed by Engineer-in-
charge. 

CSR-
13.80 SQM 124.51     

  TOTAL CEILING           
  INTERIOR/FURNITURE            
  MANAGER ROOM           

2 

Providing and fixing MANAGER'S TABLE 1800mm 
x900mmx 750mm(ht.) and 10mm beveled glass of approved 
make to be fitted on top obtain the total height of 750mm as 
per detailed drawing, made up of 19mm commercial board of  
approved Make and finished with 1 mm thick laminate of 
approved  make, and shade as approved, as per detailed 
drawing. Table shall be provided with 3 drawers sliding on 
telescopic channels with proper locking arrangements and 
keyboard with telescopic channels. Tabletop shall be finished 
with 1.0mm thick laminate of approved shade & quality. The 
work includes providing and fixing of foot rests, shelf for 
CPU, furniture locks, wire managers, spirit polishing of steam 
beach beading etc. complete in all respects to the entire 
satisfaction of the Architect.  

NS EACH 1     

3 

Providing and fixing SIDE CREDENZAS of size1200MMx 
450MM x 600MM made of 19mm commercial board finished 
with 1 mm thick laminate of approved Make and shade on all 
sides and front having one shelf without shutters, steam beach 
wood beading on all exposed edges with spirit polish complete 
in all respects.  

NS EACH 1     

4 

Providing & fixing   BACK STORAGE CABINETS of 
750MM ht and 325MM  deep as per layout plan made up of 
19mm commercial board of approved Make and finished with 
1mm thick laminate of approved Make, shade as approved and 
per detailed drawing. With 1 shelf made up of 19mm thick 
commercial board, in side to be painted over a coat of primer 
and enamel paint of approved Make and color .The work 
includes fixing of clip hinges, magnetic catchers, handles, 
locks, steam beach lipping etc complete in all respects to the 
complete satisfaction of the Architect.  

NS SQM 3.30     
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5 

Providing and fixing Casier TABLE 1650mm  x 800mm x 
750mm (ht.) and 10mm beveled glass of approved make to be 
fitted on top obtain the total height of 750mm  as per detailed 
drawing, made up of 19mm commercial board of  approved 
Make and finished with 1 mm thick laminate of approved  
make, and shade as approved, as per detailed drawing. Table 
shall be provided with 3 drawers sliding on telescopic channels 
with proper locking arrangements and keyboard with 
telescopic channels. Tabletop shall be finished with 1.0mm 
thick laminate of approved shade & quality. The work includes 
providing and fixing of foot rests, shelf for CPU, furniture 
locks, wire managers, spirit polishing of steam beach beading 
etc. complete in all respects to the entire satisfaction of the 
Architect.   

NS SQM 1     

6 

Providing and fixing SIDE CREDENZAS of size 800MMx 
450MM x 600MM made of 19mm commercial board finished 
with 1 mm thick laminate of approved Make and shade on all 
sides and front having one shelf without shutters, steam beach 
wood beading on all exposed edges with spirit polish complete 
in all respects.  

NS SQM 1     

7 

Providing and fixing CLERK TABLE 1300MM  x 750 MM x 
750 MM(ht.) and 10mm beveled glass of approved make to be 
fitted on top obtain the total height of 750MM as per detailed 
drawing, made up of 19mm commercial board of  approved 
Make and finished with 1 mm thick laminate of approved  
make, and shade as approved, as per detailed drawing. Table 
shall be provided with 3 drawers sliding on telescopic channels 
with proper locking arrangements and keyboard with 
telescopic channels. Tabletop shall be finished with 1.0mm 
thick laminate of approved shade & quality. The work includes 
providing and fixing of foot rests, shelf for CPU, furniture 
locks, wire managers, spirit polishing of steam beach beading 
etc. complete in all respects to the entire satisfaction of the 
Architect.   

NS SQM 1     

8 

Providing and fixing OFFICER  TABLE 1500MM x 750 
MM x 750 MM(ht.) and 10mm beveled glass of approved 
make to be fitted on top obtain the total height of 750MM as 
per detailed drawing, made up of 19mm commercial board of  
approved Make and finished with 1 mm thick laminate of 
approved  make, and shade as approved, as per detailed 
drawing. Table shall be provided with 3 drawers sliding on 
telescopic channels with proper locking arrangements and 
keyboard with telescopic channels. Tabletop shall be finished 
with 1.0mm thick laminate of approved shade & quality. The 
work includes providing and fixing of foot rests, shelf for 
CPU, furniture locks, wire managers, spirit polishing of steam 
beach beading etc. complete in all respects to the entire 
satisfaction of the Architect.   

NS SQM 1     
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9 

 ELEGANZA 1 - Leatherite Tapestry  Providing and 
supplying a high back chair with ergonomic design, 
comfortable & aesthetically appealing. The seat shall be made 
of 15mm thick hot pressed commercial plywood padded with 
high resilience polyurethane foam (30+25)mm thick having 
density (40 & 32)kg/m³ and the back shall be made of 
(15+6)mm thick double layered moulded plywood padded 
with high resilience polyurethane foam 30mm thick having 
density 32kg/m³. The same shall be upholstered with leatherite 
tapestry 1mm thick and 571 GSM. The backrest shall be made 
by keeping the natural curvature of the spine which helps to 
provide lumbar support & full back support as well as head 
support. The chair shall be supplied with chrome plated arm 
with cushion having leatherite covering top. For seating 
durability the chair shall have knee tilt 360 degree revolving 
mechanism having four position locking and tilt tension 
adjustment with anti-shock feature which provides back 
strength for the chair. The pneumatic seat height adjustment 
for healthy seating, user can adjust seat height up to 65mm 
with BIFMA standard class-3 gas-lift to suit them using the 
lever under the seat. The gas-lift mechanism should be tested 
as per ANSI/BIFMA X5.1-2011 standards. The Pedestal 
should have five legged MS CRCA chrome plated having 
pitch circle dia. 700 mm fitted with 5 nos. twin wheel castors. 
The castors of the chair shall be injection moulded in black 
30% glass filled nylon, confirming to ANSI/BIFMA X5.1-
2011 standards tested to perform 98,000 cycles with 250lbs 
load. The seat size shall be 515±10 mm(D) X 545±10 mm(W) 
and back size shall be 560±10 mm(W) X 700±10 mm(H) from 
seat. Overall height shall be = 1155±10 mm, overall 
depth/width = 760±10 mm. 

NS EACH 1     

10 

Providing and supplying visitor chair with ergonomic design 
for user comfort & aesthetically appealing. The seat shall be 
made of 15mm thick hot pressed commercial plywood padded 
with high resilience polyurethane foam (30+25)mm thick 
having density (40 & 32)kg/m³ and the back shall be made of 
(15+6)mm thick double layered moulded plywood padded 
with high resilience polyurethane foam 30mm thick having 
density 32kg/m³. The same shall be upholstered with leatherite 
tapestry 1mm thick and 571 GSM. The backrest shall be made 
by keeping the natural curvature of the spine for back support. 
The chair shall be supplied chrome plated fixed arm with 
cushion having leatherite covering top and seat and back shall 
be arrested together with powder coated HR steel spine. The 
frame structure shall be cantilever support type made of MS 
CRCA chrome plated capsule pipe of size 40mm X 20mm 
with 1.6mm thick. There shall be PPCP shoe provided at the 
base to avoid scratches on the floor. The seat size shall be 
510±10 mm(D) X 545±10 mm(W) and back size shall be 
560±10 mm(W) X 520±10 mm(H) from seat. Overall height 
shall be = 990±10 mm, overall depth = 660±10 mm & overall 
width = 680±10 mm. 

NS EACH 6     

11 

Providing & fixing   FULL HT. STORAGE CABINETS of 
2400MM  ht and 450MM deep as per layout plan made up of 
19mm commercial board of approved Make and finished with 
1mm thick laminate of approved Make, shade as approved and 
per detailed drawing. With 5-6 shelves (fixed & adjustable) 
made up of 19mm thick commercial board , in side to be 
painted over a coat of primer and enamel paint of approved 
Make and color .The work includes fixing of piano hinges, 
magnetic catchers, handles, locks, steam beach lipping etc 
complete in all respects to the complete satisfaction of the 
Architect.  

NS SQM 19.43     
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12 

Providing & fixing of CASH CABIN PARTITION (HT. 7'-
3") (partly glazed as per design), made of 2" x 2" 1st quality 
Partal wood frame are 2’-0” c/c both ways 6mm commercial 
ply. Make on both faces finished with 1mm thick laminate, 
shade as approved 12 MM thick glass with etching on the 
glazed portion. The work includes providing a 6" x 9" voucher 
cutout with tray, spirit polishing of shade on woodwork and 
steam beach beading etc. Complete in all respects to the 
complete satisfaction of the Architect. 

NS SQM 3.05     

13 

Providing & fixing of CASH CABIN FRONT FASCIA 
(12MM THK GLASS) as per the detailed drawing. Glass 
should be 12 MM thk glass  neatly grinded and edge polished 
on the exposed sides to make the glass smooth finished edges 
and necessary cut outs complete in all respects to the complete 
satisfaction of the Architect.  

NS SQM 4.07     

14 

CASH CABIN’S TOP PARTITION:- 
Providing and fixing aluminium aperture jalli at cash cabin’s 
top periphery with teakwood cornice 2” x 4” made to shape as 
per design. Polished to matching laminate shade / melamine 
polished as per the directions of the Bank. 

NS SQM 4.39     

15 

Providing & fixing of FULL HEIGHT PARTITION (HT. 
8'-6" ) partly glazed, made of 2" x 2" 1st quality Partal wood 
frame are 2’0” c/c both ways 6mm commercial ply ofapproved 
Make on both faces finished with 1mm thick laminate of 
approved Make and shade as approved 8MM thick glass with 
etching on the glazed portion. The work includes spirit 
polishing of shade on woodwork and steam beach beading etc. 
Complete in all respects to the complete satisfaction of the 
Architect 

NS SQM 11.29     

16 

Providing and fixing of PIN UP BOARD (HT. 2'-0" ) above 
the low ht. storage behind the counters and above the as per 
design, consisting of 12mm thick soft board (covered with 
MATTY FABRIC of approved color) over 6MM commercial 
ply  fixed on wall The work includes sprit polishing of wood 
beading, complete in all respects as per detailed drawings to 
the complete satisfaction of the Architect. 

LS   1.00     

17 

Providing and fixing of COUNTER 4'-0" high made up of 
19mm commercial board  of approved  Make and finished with 
1 mm thick laminate of approved Make, shade as approved and 
as per detailed drawing. 2'-6' wide working table top.The  
counter to have 1' -6" wide transaction top at 4'-0" height. All 
exposed surfaces  to be finished with 1mm thick laminate of 
approved make. Tabletop shall be finished with 1mm thick 
laminate. The inner exposed surfaces to be painted over one 
coat of primer and enamel paint of approved shade. Tabletop 
shall be finished with 1.0mm thick laminate of approved shade 
& quality. complete in all respects to the entire satisfaction of 
the Architect 

NS RMT 4.00     

18 

Providing and fixing 2'-6" ht.  WICKET GATE  between the 
counters to check the movement of customers inside the 
restricted area. Fully paneled door shutter including the door 
frame  made up of styles and top rail, bottom rail using 1st 
class hardwood, 6mm commercial ply of approved Make to be 
fixed on both faces finished with 1 mm thick laminate of 
approved  Make . The work includes providing and fixing 
necessary hardware SS finish  latches, butt hinges etc., steam 
beach beading etc. (spirit polished) as per drawings to the full 
satisfaction of the Architect, complete in all respects. 

NS SQM 4.00     
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19 

Providing and fixing   19mm BWP plywood and covered with 
1mm laminate from all external side . This item is inclusive of 
all accessories, packing charges, Transportation, Labour 
installation complete in all respect as approved by architect 
and engineer incharge at all floors/ ht upto 38m. 

NS SQM 62.03     

20 

Providing & fixing single leaf glazed Toughned door of size 
approximately, 1200/900mm x 2100mm fabricated with 12mm 
thk  glass, all sides edge polished  complete in all respect 
including transportation,loading and fixing as pr drawings and 
as per instruction of Architect/bank specification.The work 
should include polishing of glass, cutting, wastage, door 
handle and lock and fitting complete in all respect. 

NS SQM 12.81     

21 

S & F wall panelling, as per design, consisting of 6mm th. teak 
ply fixed on wall with 2” x 1” kail wood framing at 16” c/c 
both ways with 4mm wide vertical grooves at 16” c/c and 
horizontal grooves as desired. All wood work shall be wax / 
spirit polished over a coat of linseed oil finish 

NS SQM 12.94     

22 
 Providing & fixing  laminate of 1.0mm thickness of choice 
colour laminate / shade on 6mm comm. ply in place of teak ply NS SQM 12.94     

23 
Providing and fixing LED Acrylic Letter WITH ACP 
BACKSPOT  The rate shall be inclusive of all labour, material 
and equipments etc 

NS SQM 3.96     

24 
Providing and fixing external toughned FIXED GLAZING 
comprising of 12 mm thick toughned glass of MODI, SAINT 
GOBAIN, as per drawings. 

NS SQM 2.39     

25 

Providing & placing cheque drop box (overall size 450mm x 
300mm x 750mm high) made of 19mm thick phenol formalde- 
-hyde bonded ply board and the curved portion at top made out 
of 90mmx 90mm C.P. teak wood section. A slit opening of 
10mm x 150mm is to be provided at the top of the box. An 
openable shutter of 259mm x 262mm size made of 19 mm th 
phenol form- -aldehyde bonded ply board is to be provided 
100mm above finished floor level. All the exposed timber 
surfaces including all three edges are to be finished with 
1.5mm thick laminate sheet (INK- 1032 of M/S Marino or 
similar approved equivalent), excepting two bands of 50mm 
wide each (Marigold-10578 of M/S Marino or similar 
approved equivalent) leaving a gap at 518 mm from finished 
floor level all complete as in drg. Rate to include cost of 
necessary hardware fittings e.g. brass hinges, lock, knob etc. of 
approved design and quality. 

NS each 1.00     

26 

Providing & placing complaint box( one for branch  ) (overall 
size 450mm x 300mm x 750mm high) made of 19mm thick 
phenol form aldehyde bonded ply board and the curved portion 
at top made out of 90mm x 90mm C.P. teak wood section.A 
slit opening of 10mm x 150mm is to be provided at the top of 
the box. An openable shutter of 259mm x 262 mm size made 
of 19mm th phenol formaldehyde bonded ply board is to be 
provided 100mm above finished floor level. All the exposed 
timber surfaces including all three edges are to be finished 
with 1.5mm thick laminate sheet (INK- 1032 of M/S Marino 
or similar approved equivalent), excep-ting two bands of 
50mm wide each (Marigold- 10578 of M/S Marino or similar 
approved equivalent) leaving a gap at 518mm from finished 
floor level all complete as in drg. Rate to include cost of 
necessary hardware fittings e.g. brass hinges, lock, knob etc. of 
approved design and quality. 

NS each 1.00     
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27 
Applying and fixing of banks Etching logo sticker as per 
drawing and design on entrance door NS each 2.00     

28 Notice board (4'-0" x 2'-0") NS each 2.00     

29 

P/F fire door of MS Sheet of 1mm for Door, MS Sheet of 
1.2mm for Frame Constructed to withstand 2 hr. fire retardent 
with  View Panel size 200mm  X 300 Mortise Lock with push 
down handle, Door Closure fixed on top of the door Frames 
will be fixed with expansion anchors Colour of client choice-
powder coated Overall shutter thickness will be of 46mm 
standard size of the fire door 7'  X 3' with Installation  

NS SQM 1.00     

  TOTAL INTERIOR FURNITURE           
              
  ELECTRICAL WORK            
  WIRING          

30 Supply all material, receiving, storing, fixing, laying wiring & 
testing the same for light, ceiling fan, exhaust fan, 6A socket; 
starting from the point control box to out let; using 1.5 sqmm 
copper conductor PVC insulated 1100V grade wiring cable in 
concealed system using 20/25/32 mm ISI marked PVC conduit 
including all conduit accessories like conduit bends, tees, draw 
boxes, fan hookes etc., where ever required, togather with 
wiring accessories such as flush type moedular & flush type 
sockets, point control boxes,PVC bushes for conduit ends, 
batten holders, chrome plated brass screws including 1 sqmm 
copper PVC insulated earth wire, identification ferrules at 
either ends, complete in all respect. Conduit being concealed 
either in ceiling/ wall chase or on surface, including making & 
filling chases with cement mortar & painting the surface 
conduit etc. complete as reqd. Rates  include providing &  
fixing  modular switches & sockets with switch boxes and 
plate  etc. complete (Rates  include  3x2.5 sq.mm copper 
conductor PVC insulated wiring laid  in  PVC pipe for circuit 
wiring).  Wire Make: HAVELLS/KEI/ECKO/RR 
CABLE/Polycab only and Switch & socket make: 
Anchor/Crabtree/North-West/MK) 

          

a  6 amp switch controlling single light/fan point  
NSR EACH 30     

b  6 amp switch controlling Double  light/fan point  NSR EACH 10     
c 15 Amp wiring with 2.5mm sq. multi strand PVC copper wire 

& metal clad enclosure sockets & plus. NSR EACH 10     

d 5 Amp plug point wiring with 1.5mm sq. multi stand PVC 
copper wire inc. Plate switches, sockets, plugs. Etc.  NSR EACH 12     

e Call-bell point wiring including Ding-dong bell with 1.5mm 
sq. multi strand PVC copper wire including plate switches, 
sockets, etc.  

NSR EACH 1     

f Signage wiring (material & labour) – P&F of 3x4mm & 
copper flexible wire & PVC conduiting of ISI make complete 
with all accessories like Saddles, bends modular switches etc.   

NSR EACH 1     

g Electrical wiring for Air-Conditioning: 
P / F 32 Amp wiring with MCB from D/B to site of outdoor 
and indoor A/C Unit, i.e. circuit wiring with 4mm sq. multi-
strand PVC copper wire, earth wire with DP switches. ( 1 for  
ATM) 

NSR EACH 5     

31 Electrical Fitting & Fixture           
a Supply, Installation, testing and commissioning of  33-20 

watt (2'X2') LED Light above 100 lm/watt fitting complete 
including necessary connection from 2x1.5sq.mm copper wire 
in ceiling etc. as reqd.   (2 for ATM) 

NSR EACH 27     

b Supply, Installation, testing and commissioning of recess down 
lighter with assembly complete with 12watt LED Light above 
85 lm/watt  including necessary connection from 2x1.5sq.mm 
copper wire in ceiling etc. as reqd..  

NSR EACH 10     
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c  Providing and fixing 12 WATT MIRROR LIGHT  This item 
is inclusive of all accessories, packing charges, 
Transportation, Labour installation complete in all respect 
as approved by architect and engineer incharge at all 
floors/ ht upto 38m  

NS EACH 2     

d Supply and erection of 12" Exhaust fan 900 rpm turbo force 
single phase of  make Crompton/Havell's ISI marked heavy 
duty motor with die cast Aluminium rotor mounted on two ball 
bearing including erection, connections and testing etc. 
complete with flexible wire and petty material reqd. for 
connections and Aluminium louver shutter complete in all 
respects as appd. and desired by the Engineer in-charge at site. 
MAKE CROMPTON, BAJAJ, HAVELLS, ANCHOR, V-
GAURD.  

NSR EACH 3     

e Supply and erection of 48" CEILIBG FAN . MAKE 
CROMPTON, BAJAJ, HAVELLS, ANCHOR, V-GAURD.  NSR EACH 6     

f Supply and erection of 400 mm Swing wall fan single phase of  
make Crompton/Havell's ISI marked including erection, 
connections and testing etc. complete with flexible wire and 
petty material reqd. for connections and complete in all 
respects as appd. and desired by the Engineer in-charge at site  
MAKE CROMPTON,  WMSDX120, 400MM / HAVELLS 
swing 3x1 /,ORIENT 400 mm wall (44) White 

NSR EACH 1     

g Magnetic EXHAUST FAN:- To provide and fix ISI make 
magnetic fan for pushing cool air from lobby to back room & 
needs to be fixed with louvers in partition. ( For ATM) 

NSR EACH 1     

32 
Main Cable 

  
        

a Provided and laying  3.5 x 50 sq.mm. aluminium conductor  
with 2 no. 8 SWG G.I. wire NSR MTS 45     

b Generator Connection :-Provided and laying 3.5 x 25 
sq.mm. aluminium conductor with 2 no. 8 SWG G.I. wire NSR MTS 50     

c Providing & fixing Main electrical dist. Board with all 
internal electrical and generator connections with 25 sq.mm 
multi strand copper wire, which shall include the following 
items. 

          

d Providing & fixing 3 No. 200 amp kitkats (fuse carrier & 
base) with 1 no. neutral link   on suitable size of backalite 
sheet of thickness   not less than 6 mm etc. complete as reqd. 

NSR EACH 3     

e Aluminum bus bar 200 Amp. NSR EACH 1     
f 200 Amps. Main switch MCCB.  NSR EACH 1     
g Change –over 200 Amps. 3-phase of Havells make.  NSR EACH 1     
h 4 way TPDB double door comprising of 1 no. incoming 100 

amp isolator & 6 nos. 32 DPMCB (For AC's distribution) NSR EACH 2     

i 4 way TPDB double door comprising of 1 no. incoming 100 
amp 4P isolator & 12 nos. 6/10Amp SPMCB (For Lighting 
and raw power distribution) 

NSR EACH 2     

j 8 way MCBDB double door in recessed wall including cutting 
of wall and making good the damages comprising of 1no. 
63amp isolator and 6no. 6/10amp MCBs etc. complete as 
reqd.(For UPS's distribution) 

NSR EACH 2     

k ELCB :-Supplying   40 Amp. earth leakage circuit breaker  
(ELCB )confirming to IS-12640 / 1988 & BS 4293 / 1983 
having sensitivity 100 MA and breaking capacity of 10 KA 
and suitable for 3 Phase and neutral 415V having characteristic 
quick acting & tripping with all advance features & do not in-
corporate any electronic component with suitable enclosure 
box. 

NSR EACH 1     

l Making double-door powder coated M.S. Distribution board 
4’x4’ to accommodate the above noted electrical items. NSR EACH 1     
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m Supply, installation, testing and commissioning of factory 
fabricated distribution board rust inhibited, powder coated 
sheet fabricated comprising of incoming and outgoing isolator 
and MCB's neutral link or neutral bus, top and bottom 
detachable entry earthing bolts interconnection and grouting 
bolts on wall etc complete as requd. as per details below :- 

  

        

n 4 way DB comprising of 2 no. 63 amp DPMCB (UPS out 
put) NSR EACH 2     

o 4 way TPNDB double door comprising of 1 no. incoming 
100 amp MCB & 6 nos. 32 DPMCB (UPS input) NSR EACH 1     

p Providing and laying following sizes of PVC insulated 
copper conductor flexible wire of 1100V in flexible/solid 
PVC conduit etc. including making necessary connection 
complete as reqd.  

          

q 2x6 sq.mm with 1.5 sq. mm copper PVC insulated earth wire 
(For UPS input & output connections) NSR PER 

MTR 20     

              
33 

UPS POINTS:  
  

        

a 
P/L & testing electrical three point wiring /circuit wiring 
having individual circuits for computers with 2.5mm2 Multi-
strand copper PVC wire in unbreakable PVC conduits 25mm 
dia wall thickness 2mm thick with specials under floor / wall 
& above false ceiling including chase cutting, disposal of 
malba away from the site and repair of the same with cement 
mortar, incl. Switches & socket M.S. switch boxes with rust 
proof treatment size to accommodate the required nos. of 
Modular switches, sockets etc. & plate type sockets with 
indicator three in one plate including earthing with 1.00 mm2 
multi strand wire complete in all respect.        

  

        

b Set of 6 amp. 4 sockets & 4 switches    NSR points 7     
c Laying PVC pipe 1" dia 2 mm wall thickness for computer 

cabeling, computer in all respects and avoiding any exposure 
in customer lobby. 

NSR mtr 40     

d UPS supply to tube lights: Point wiring / circuit wiring with 
1.5mm sq. from D/B to switches & fittings multi strand PVC 
copper wire including plate switches, sockets, etc. (for 
payment no. of switches shall be counted). 

NSR no 5     

e 

Data Cable:- Data cabling work for computer networking 
starting from mounting rack at suitable position of banking 
hall with UTP CAT-6e LAN Data cable in 2mm thick 25 mm 
dia ISI mark PVC conduit with accessories such as bends, 
Tees, junction boxes including providing and fixing cat-6 I/O 
plates and SMB complete with all networking accessories etc 
complete as reqd., testing and ferruling (D-
LinK/MOLEX/AMP/COMMSCOPE).   Note: maximum 6 no. 
data cable must be run in one PVC pipe.      

NSR no 7     

f supply, installation, testing and commissioning of 16-port 
Patch Panel NSR no 1     

g supply, installation, testing and commissioning of mounted 
rack 15" hight made of powder coated MS sheet  NSR no 1     

h supply, installation, testing and commissioning of factory 
manufactured CAT-6e patch chord  complete with 2 no. 
connectors etc. complete as reqd.   

        

  1 mtr. Long NSR no 10     
  2 mtr. long NSR no 10     
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i 
TELEPHONE Wiring for telephone points with 0.6 mm dia 2 
pair insulated annealed tinned electrolatic copper conductor in 
2 mm thick 25 mm dia ISI marked PVC conduit complete with 
accessories such as bends, junction boxes etc. with suitable 
size of PVC box  modular plate and cover in front on surface 
or in recess including providing and fixing modular type 
telephone socket outlet and making necessary connections etc. 
complete as reqd.Wiring for telephone points with 0.6 mm dia 
2 pair insulated annealed tinned electrolatic copper conductor 
in 2 mm thick 25 mm dia ISI marked PVC conduit complete 
with accessories such as bends, junction boxes etc. with 
suitable size of PVC box  modular plate and cover in front on 
surface or in recess including providing and fixing modular 
type telephone socket outlet and making necessary connections 
etc. complete as reqd.  

NSR no 7     

j Tag Block : Supply, Providing & installing  50 pair PVC Tag 
Block in hinged type  complete as reqd.Tag Block : Supply, 
Providing & installing  50 pair PVC Tag Block in hinged type  
complete as reqd. 

NSR no 1     

              
34  EARTHING           
a Supply and fix copper plate earth station with 600X600X3mm 

copper plate including all accessories such as watering pipe 
and funnel and providing masonry enclosure at top with cover 
plate  i.e excavation of pit, supplying and filling of salt 
charcoal, refilling of pit etc complete as required as per IS 
3043-1987. The voltage between neutral and earth must be 
below 1 V.  

NSR set 1     

b Supply and fix GI plate earth station with 600X600X6mm GI 
plate including all accessories such as watering pipe and 
funnel and providing masonry enclosure at top with cover plate 
i.e excavation of pit, supplying and filling of salt charcoal, 
refilling of pit etc complete as required as per IS 3043-1987.  

NSR set 1     

c Supply fixing and termination of 20X3 mm copper strip with 
earth station below ground level etc as required. NSR metre 5     

d Supply fixing and termination of 20X3 mm G.I strip with earth 
station below ground level etc as required. NSR metre 10     

e Providing and fixing of 8 SWG copper earth wire in the recess 
for loop earthing   etc. as required. NSR metre 40     

f Providing and fixing of 8 SWG GI earth wire in the recess for 
loop earthing   etc. as required. NSR metre 40     

g Supply and laying following dia  2 mm in thickness  PVC pipe 
under floor or in recessed walls  from earth electrode to UPS 
room for computer dedicated  earthing  

          

  25 mm diameter 
NSR metre 45     

h Earth Box: Providing and fixing suitable size of MS box 
fabricated with 16 S.W.G. MS sheet either in recess wall or on 
surface to accommodate dedicated earth from earth electrode 
and further distribution of earth to computer points including 
providing 5mm Bakelite sheet on base connector strip and 
painting of box etc complete as reqd. 

NSR no 1     

i Electrical wiring for UPS (charging point for UPS):P / F 2 
runs of 4mm sq. and one run of 1.5 sq. mm as earth wire multi-
strand PVC copper wires from D/B to the location of UPS 
room for input to UPS in PVC pipe with DP’s or 15 Amp. 
Power plugs and sockets (2 sets: one for input and the other for 
output) . 

NSR no 3     

35 AIR CONDITIONING WORK FOR SPLIT AC's           
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a 

S/I/T/C of 3 star rating Hi Wall split AC unit complete with 
Indoor & Outdoor unit of 1.5 TR capacity along with 
polyurethene rubber pipe fixed on copper tube of required size 
up to 6m length & suitable standard MS stand for out door unit 
complete in all respect and of approved make as per direction 
of engineer in charge with digital type automatic copper 
wound 4kva stablizer (Make Voltas/ Hitachi/Carrier/Blue Star) 

NS EACH 5     

b Light  Points with  CFL &  bulb holder   provided  for  
security  purpose   of  outside  the  branch . Light  pt. covered 
with  jalli & fixed ceiling or wall as per site 

NSR no 4     

c Wiring for Lollypop :-  2 core - 4mm 2 copper flexible cable. 
( For ATM) NSR metre 15     

              
  CCTV           

36 

Supply ,Installation ,Testing and Commissioning of Cat6 UTP 
23 AWG wired armoured Cat6 Solid Cable for Indoor and 
Outdoor  installation maximum  permissible  –  70  mtrs  for  
one  point  to another.Make 
:Corning/Siemon/Huber+Suhner/Panduit 

NS METRE 250     

  TOTAL CCTV           
  EPABX           

37 

Supply & erection of  Digital Hybrid IP-EPABX Configured 
for CP Plus 16 Channel DVR with 2.4MP 6 Pcs Dome & 10 
Pcs Bullet White & Black Camera Kit, 16CHDVR-8B2D-
2TB-180M.Make& Model: Matrix Eternity GENXTDM Ports 
& 999 IP Extensions.  

NSR EACH 1     

38 

Supply & Erection of 20 Pair DB with Original Krone Module  
lock & key  facility complete  along with erection of the same 
with connections, testing etc. complete in all respects as 
approved and desired by the Engineer-in-charge at site.  

NSR EACH 1     

39 

Supply & erection of  20 Pair 0.5mm PVC Dual sheathed 
Telephone Cable manufactured as per ITD Specification with 
Up to amendments complete along with erection of the same 
with connections, testing etc. complete in all respects as 
approved and desired by the Engineer-in-charge at site.   

NSR METRE 40     

40 

Supply & erection of  02 Pair 0.5mm PVC Dual sheathed 
Telephone Cable as per ITD Specification 113-B With Up to 
amendments complete along with erection of the same with 
connections, testing etc. complete in all respects as approved 
and desired by the Engineer-in-charge at site. 

NSR METRE 80     

41 

Supply & erection of 1KVA Online Line sine wave UPS/ 
Power Plant with in built SMF batteries having 30 Minutes 
backup time complete along with erection of the same with 
connections, testing etc. complete in all respects as approved 
and desired by the Engineer-in-charge at site. 
Make of Materials: As approved in the PHSC Department 

NSR EACH 1     

42 

Supply and Erection of Operator-cum-maintenance console 
with Small Backlit Display, 12 Direct Dialling Keys, HD 
sound quality, Duplex Speaker Phone, Touch sense keys  
including all features listed in Product Boucher complete in all 
respect as desired by the engineer in charge at site.  
Make of Materials: As approved in the PHSC Department 

NSR EACH 1     

43 

Supply & erection of Featured Wired Telephone with Large 
Backlit Display, Redial, CLIP, 2 Way Speaker, Calculator, 
Alarm   & Mute Compatible with EPABX System Without 
Addition Programming complete  along with erection of the 
same with connections, testing etc. complete in all respects as 
approved and desired by the Engineer-in-charge at site.  

NSR EACH 7     
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RECESSED TV, TELEPHONE & NETWORKING 
SOCKETS OUTLET POINTS (USED FOR HGW, PVC 
CONDUIT & HDPE PIPE WIRING SYSTEM WITH 
MODULAR ACCESSORIES): 
 

          

44 

(xi) Supply and erection of TV socket, Telephone socket 
and Networking socket points in powder coated/anodized 
concealed metal boxes recessed in wall required for 
suitable number of modules (Modular accessories) for 
having TV sockets, Telephone sockets RJ11 & Networking 
socket RJ45 (one module), covered with Frame Plate and 
other petty material etc., including the cost of above 
material, cutting and filling up of chases (with finishing the 
surface):- 

CSR 
34.01         

  Wiring Telephone socket point RJ11 (one module) (xi) b NO.S 7     

45 

Supply & erection of PVC Conduit Pipes (ISI marked) as 
per IS9537:Part-III & HDPE pipes (ISI marked) as per 
IS:4984:1995 for wiring purposes including bends, junction 
boxes, Steel hooks, M.S. saddle clamps and other petty 
materials etc., as per PWD General Specifications:- 

CSR 
34.12         

(A) 
Heavy Gauge PVC Conduit Pipe 20mm dia. (Flushed) (For 
Telephone Points) (ix) METRE 40     

  
Heavy Gauge PVC Conduit Pipe 25mm dia. (Flushed) (For 
Telephone Points) (x) METRE 20     

              
              
  CEILING       Rs   
  INTERIOR WORK , FURNITURE       Rs   
  ELECTRICAL WORK       Rs   
  CCTV       Rs   
  EPBAX        Rs   
  TOTAL     Rs   
  GST EXTRA       Rs   
  FINAL TOTAL       Rs   

 


	TENDER  DOCUMENTS
	b.) ELIGIBILITY FOR TENDERING & GENERAL CONDITIONS OF CONTRACT

	k.)COMPLETION PERIOD
	VARIATIONS

	7.SPECIAL CONDITIONS OF CONTRACTS
	9.) LETTER OF OFFER
	TENDER  DOCUMENTS


