
 

 

 

 

  PUNJAB & SIND BANK 

FGM OFFICE CHANDIGARH 

                                                        

 

INVITES APPLICATIONS FOR 

PROPOSED CIVIL, INTERIOR, ELECTRICAL & AC WORK OF  

BAY SHOP NO. 4 - 5, M.W. MARKET,  

INDUSTRIAL AREA, PHASE – 1, CHANDIGARH. 

 (TECHNICAL BID) 

(VOLUME-1) 

 

 

 

TENDER  DOCUMENTS 

 

 

NAME OF THE CONTRACTOR : 

 

ADDRESS                 :  

 

LAST DATE OF SUBMISSION  : On or Before October 25, 2021 upto 1.00 p.m. 
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TENDER DOCUMENT  

 

 

THIS DOCUMENT CONSISTS OF THE FOLLOWING:  

 

1) Tender Notice   

2) Introduction 

3) Special Instruction & Conditions 

1) Details Of The Firm 

a) General Information 

b) Financial Statement 

c) Certificates 

d) Key Personnel Of The Organization 

e) Plant & Equipment Owned By The Organization And Available For This Work 

f) Experience Record. 

1. Details Of “Renovation Works” Completed During Last Five Years, Costing More Than Rs.  25 

Lakhs Each. 

2. Details Of Works In Hand Costing More Than Rs. 25 Lakhs Each. 

4) Tender Terms (A To N) 

5) Payment Schedule 

6) Supervision 

7) Special Conditions Of Contracts 

8) Form Of Agreement 

9) Letter Of Offer 
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2.  I N T R O D U C T I O N 

 

 

1. Name Of The Client                 Punjab & Sind Bank 

Offering Contract 

 

       Site Address                  BayShop No. 4 - 5, M.W. Market, Industrial area, Phase – 1,          

Chandigarh.  

 

2. Scope of Work                               Civil, Furnishing & Electric and AC Work  

        

3. A.   Issue of Tenders                         From Bank’s FGM Office, Chandigarh 
 Between 11.00 Am To 5.00 Pm.  

B.  Submission of Tenders                               On Or Before 25/10/2021 Up To 1.00 P.M. 

  At Punjab & Sind Bank, FGM Office Chandigarh 

C. Date of Opening of Technical Bid                      On 26/10/2021 or next working day in case of Holiday at 3PM  

       D. Date of Opening of Financial Bid                        Date as Convenient To Bank 

       

4. Time Limit For Execution                          Renovation / Repair Work Of Is To Be Completed Within 30 Days 

From The Start Of Work 

 

5. Earnest Money Deposit                   Rs. 48,000/- 

 

6. Total S.D. Including I.S.D                   10% Of Cost Of Work 

       And Retention Money  

       

7. Defect Liability Period                   12 Months From Date Of Completion Of Work 

 

8. Insurance                     100% Of Contract Value 

 

9. Penalty Of Delay                    1% Of The Contract Sum Per Week Maximum  

   Amount Of Liquidated Damage Will Be 10%  

   of Cost Of Work. 

 

10. Payment Of R.A. Bills                                 After Completion Of Full Renovation                                                                                                                     
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3. SPECIAL INSTRUCTION & CONDITIONS 

 

 

1.) DETAILS OF THE FIRM 

 

A. GENERAL INFORMATION: 

 

Name and address of the Firm  

Status of the Firm (Enclose Copy) ➢ Company 

➢ Partnership 

➢ Proprietor Firm 

➢ Individual 

Name of Proprietor/ Directors/ Partners?  i) 

ii) 

iii) 

Registration Details- 

Companies/ Firm Registration No. & Date- 

PAN No. 

GST No.                                                Electrical 

Contractor License No- 

Details of Application Fee – 

DD No : 

Date : 

Issuing Bank/Branch 

Self attested Copies to be attached 

Enclose Solvency Certificate Name and address of 

Bankers 

 

(a) Telephone  

      (b) Mobile  

      (c) Fax  

      (d) E-mail  

Place of incorporation/registration  

Year of Incorporation/registration  

Main Lines of business  

If you are registered in panel of other Organization / 

Statutory bodies such CPWD, PWD, MES, Banks, etc, 

furnish their name, Category and date of registration.( 

furnish proof) 

Copies to be attached 

(Expired certificates will not be considered) 

Details of EMD DD No. 

Date: 

Issuing Bank/Branch 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 5 

B. FINANCIAL STATEMENT: 

 

ANNUAL TURN OVER (CIVIL ENGINEERING PROJECTS) DATA FOR LAST THREE YEARS 

YEAR TURNOVER IN RS. LAKHS. 

2018 – 2019  

2019 – 2020  

2020 – 2021  

AVERAGE ANNUAL TURNOVER  

 

Note: 

1. All individual firms must complete the information in this form. The information supplied should be the annual 

turnover in terms of the amount billed to clients for each year in progress or completed during the last three years. 

2. Attested Copy of the audited balance sheets and profit & loss account for the last 3 years shall be enclosed. 

 

 

C. CERTIFICATES 

 

CERTIFICATES YES 

Income Tax returns filed Certificate  

GST registration Certificate  

Provident Fund registration Certificate  

Work completion certificates  

PAN Card  

Audited Balance Sheet for last 3 years  

PAN Card,   

ESI cover of employees  

Proof of  any Bonus paid to employee  

  

 

Note: It is mandatory to attach attested copies of Items .If any of the certificates is not attached without providing 

any valid reason, it will, then provide valid reasons 

 

D. KEY PERSONNEL OF THE ORGANISATION 

 

Sl. 

No. 

Name Designation Qualification Professional 

experience 

No. of years working 

with the organization 

      

      

      

 

 

E. PLANT & EQUIPMENT OWNED BY THE ORGANISATION AND AVAILABLE FOR THIS WORK 

 

 

Sl. 

No. 

Equipment Year of 

Manufacture 

Capacity Number/ Quantity 

     

     

     

Note: 

1. Give details of all the key equipments for construction, such as concrete mixers, weigh batchers, vibrators, Trucks, 

Tippers, Hoists, Rammers, Steel shuttering plates, Steel Scaffolding materials, polishing machines, that the firm 

proposes to use for the proposed works at the site. 

 

2. The applicant should clearly demonstrate that he has access to all key equipment which will be required for the 

successful completion of the works. 
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F. EXPERIENCE RECORD. 

 

1. DETAILS OF “RENOVATION WORKS” COMPLETED DURING LAST THREE YEARS, COSTING 

MORE THAN RS. 25 LAKHS EACH. 

 

Sl. 

No. 

Name of work 

and  name & 

address of the 

Owner 

Total cost 

(Rs. Lakhs) 

Date of 

commencement 

Date of 

completion 

Carpet Area special features if 

any 

        

       

       

 

❖ In the above table, list only those works, which have similar nature & complexity. 

❖ Provide copies of Work Orders and Completion Certificates for each project. Work orders and Completion 

Certificates will be verified if required. 

 

2. DETAILS OF WORKS IN HAND COSTING MORE THAN RS. 25 LAKHS EACH. 

 

Name 

of 

work 

Name & 

Address 

of client 

Value of 

Firm's 

Portion 

of total 

Contract 

Date of 

award 

Original 

Stipulated 

Date of 

Completion 

Value of 

Outstanding 

Work (Rs. 

Lakhs) 

Estimated 

Completion 

Date 

Reasons 

for 

Delay, if 

any 

Special 

Features, 

if any  

         

         

         

 

1. Details of all works which are at various stages of execution including works for which work orders have been 

received but work is yet to start, or works approaching completion but for which full completion certificates are 

yet to be issued, are to be provided. 

2. Details as available at the time of preparation of this document have to be provided. 
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3. CLIENT’S CERTIFICATE REGARDING PERFORMANCE OF CONTRACTOR 

Name of address of the Client: ………………………… 

Name of the Interior Furnisher:__________________ 

 

1. Name of work with brief particulars  

 

 

2. Agreement No. and date  

3. Agreement amount  

 

4 Date of commencement of work  

 

5 Stipulated date of completion  

 

6 Actual date of completion  

 

7. Details of penalty levied for 
delay(indicate amount),if any 

 

 

8. Gross amount of the work completed and paid  

 

9. Name and address of the authority under whom works 

executed 

 

10 Whether the contract employed qualified 
Engineer/Overseer during execution of work? 

 

11 i)Quality of work Outstanding/Very good/Good/ 

Satisfactory/Poor 

 ii) Amount of work paid on reduced rates, if any  

 

12 i)Did the contractor go for arbitration?  

 

 ii)If yes, total amount of claim  

 

 iii) Total amount awarded  

 

13 Comments on the capabilities of the contractor  

 

 a) Technical proficiency Outstanding/Very good/Good/ Satisfactory/Poor 

 b) Financial soundness Outstanding/Very good/Good/ Satisfactory/Poor 

 c) Mobilization of adequate T&P Outstanding/Very good/Good/ Satisfactory/Poor 

 d) Mobilization of manpower Outstanding/Very good/Good/ 

Satisfactory/Poor 

 e) General behavior Outstanding/Very good/Good/ Satisfactory/Poor 

 

Note: All columns should be filled in properly 

 

Place : 

Date :                                             

 

                                                                               SIGNATURE OF THE CLIENT 

 

 

NAME & DESIGNATION 

 

SEAL OF ORGANISATION 
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4.) TENDER TERMS 

 

a) GENERAL TERMS AND CONDITIONS 

 

The general Terms and Conditions that are more particularly set out herein below for the purpose of appointing 

contractors for the purpose of carrying out Proposed FURNISHING OF INDUSTRIAL AREA, PHASE – 1, 

CHANDIGARH BRANCH of PUNJAB & SIND BANK and other ancillary activities which is herein after referred 

to as “the said work”. The definition and interpretation of the certain classes are more particularly set out hereunder. 

 

DEFINITIONS:- 

1. “THE SAID WORK” includes all items of Proposed FURNISHING OF INDUSTRIAL AREA, PHASE – 1, 

CHANDIGARH BRANCH” of PUNJAB & SIND BANK with bill of quantities, general terms & conditions / special 

conditions / technical conditions. 

  

2. The “BANK” shall mean the “PUNJAB & SIND BANK” having its registered address at Sector 17 B Chandigarh, 

84-91, Bank Square, Sector 17-B, Chandigarh-160017 and authorized representative(s) of the BANK to discharge 

all or any of its function. 

 

3. The “CONTRACTOR” shall mean the individual or firm or Company, whether incorporated or not who is assigned the 

subject work, and shall include the personnel representative/ (s) of such individual person, firm or company of such 

individuals or firm or Company, successors and permitted assigns.. The work contractor shall include “Sub-

Contractor” if expressly permitted by the Employer in writing. 

 

4. The “ARCHITECT / CONSULTANT” means the authorized person or persons nominated by the BANK for the 

purpose of the contract, who shall inspect, direct, Supervise, measure and issue certificates in respect of the said work 

and be incharge of the work for the purpose of this contract. It also includes any person claiming through or under 

them. 

 

5. The “CONTRACT” means instructions to Contractor, Tender, the written acceptance thereof, a form agreement 

between ‘EMPLOYER’ and ‘CONTRACTOR’ (where completed) to execute the works as per conditions and 

specifications set in this document including Bill of Quantities. 

 

6. The “SPECIFICATION” means specification referred to includes General, Special and Technical specifications (with 

drawings if any) and any modification thereof or addition thereof as many from time be furnished or approved in 

writing by the Consultant / Employer. 

 

7. The “CONTRACT PRICE” means the sum named in the tender subject to additions or deductions there from as the 

case may be. 

 

8. The “PLANT & EQUIPMENT” of the contractor shall mean all plants, machinery, equipment, pipe work services and 

all other things to be provided, erected, commissioned and maintained in accordance with Contract. 

 

b.) ELIGIBILITY FOR TENDERING & GENERAL CONDITIONS OF CONTRACT 

 

• The tender must be submitted in a sealed cover superscribed with the tender number, the name of the work as given 

above and the tenderers name & address on the bottom left side of the envelope and handed over to the BANK. 

Tenders will be received upto 1.00 p.m. on 25 October, 2021. 

 

1. The tenderer should visit the site and acquaint himself with the site conditions and should study all the tender 

documents carefully and understand the tender contract conditions, specifications etc. before quoting. If there are any 

doubts they should get clarification in writing. 

 

2. Late tenders i.e. tenders submitted / received after 1.00 p.m. on 25October 2021.will not be considered. 

 

3. The tender documents are non-transferable. 

 

4. All the entries in the tender documents must be made in English and all entries must be by hand and written ink. If any 

of the document is missing or unsigned, the tender may be considered invalid by the BANK in its discretion. 

 

5. The tenderer should quote the rate and amount for the assessed quantities (area) of each item. The rates for each item 

should be written both in figures as well as in words. Erasures, alteration, and overwriting must be avoided. Wrong 

figures and words, if any, should be scored out and the correct figures and words neatly written authenticated by the 

signature of the tenderer. No advice of any change in rates or conditions after opening the tender will be entertained. 
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6. In the event of any discrepancy in the rates quoted in words and figures, the former shall be prevail. Mathematical 

computation error, if any, in the amount shall however be rectified.   

 

7. The Employer has assumed that Contractor is fully aware of all items of work. Some items of work will be done 

simultaneously and some items will be done in sequence and different operations in different times.  

 

8. The Contractor is responsible for the due and proper execution of all the works, terms and conditions stipulated under 

this contract. Before offering his tender, Contractors should visit the site of works to ascertain the nature of work and 

to collect all relevant information such as general, local, physical & climatic conditions of the site, availability, 

handling and storage of materials, water, electricity, availability of labour, roads, the configuration of the ground. Any 

failure on the part of the Contractor in this regard shall not absolve him from any responsibilities or obligations under 

this contract and no claim whatsoever on account of these shall be entertained. 

 

9. On receipt of intimation from the BANK for the acceptance of his/ their Tender, the successful Tenderer shall be 

bound to implement the Contract and within ten days thereof, the successful Tenderer shall sign an agreement if called 

upon to do so, but the written acceptance by BANK of a Tender will constitute a binding contract between BANK and 

the person so tendering, whether such formal agreement is or is not subsequently executed. 

 

10. The tenderer should note that unless otherwise stated, the Tender is strictly on item rate basis and his attention is 

drawn to the fact that rates for such a every item should be correct, workable and self–supporting. The quantities in the 

Schedule of Quantities approximately indicated the total extent of work, but may vary and even be omitted thus 

altering the aggregate value of the Contract. No claim for any compensation shall be entertained in this regard. 

 

11.  The tenderer must obtain all the information which may be necessary for the purpose of tendering for himself, on his 

own responsibility and at his own expenses and for entering into a Contract must inspect the Site of the work and all 

matters pertaining thereto, regarding supplying, fabricating and erecting at Site without any damage to the existing 

property of the Client’s or their neighbors, if any. 

 

12. PUNJAB & SIND BANK does not bind itself to accept the lowest or any tender and reserves to itself the right to 

accept or reject any or all the tenders either in whole or in part, without assigning any reasons for doing so. PUNJAB 

& SIND BANK also reserves the right to divide the work between two or more tenderers and the successful tenderers 

shall have to carry out even part orders for various items at quoted rates. No variation in rates shall be allowed on this 

account under any circumstances, whatsoever no correspondence will be accepted / entertained in this connection and 

Bank decision shall be final conclusive and binding on all. 

 

13. The rates shall be firm and shall not be subject to exchange variations, labour conditions, fluctuations in Railway 

Freights or any conditions whatsoever.  

 

14. The rates quoted by the tenderer in the schedule of quantities will be deemed to be for the finished work and shall 

include all charges for: 

i. Design, Fabrication, supply and installation at Site, Labour, maintenance, fixing, arranging, cleaning, making 

good, hauling etc. 

ii. Plant, double, scaffolding, frame work, ladders, ropes, nails, spikes, tools, materials, workmen, protection from 

weather, temporary support, platform, and maintenance of the Same. Insurance for labour materials and third 

party. 

iii. All Taxes or any other levy imposed by Central Government or State Government or any Local Authorities. 

iv. Packing, transportation, loading and unloading, freight charges, transit 

v. Covering for the walling and other works during inclement weather or strikes or whenever Directed, as necessary. 

vi. All temporary canvas, lights, tarpaulin, barricade, water shoots etc. 

vii. All measures required to be taken for protection of existing works. 

viii. All such temporary weather-proof sheds at such places and in a manner approved by the Architect for the storage 

and protection of materials against the effects of sun and rain. 

ix. Testing of materials. 

x. No tools and plants shall be issued by the Bank under the Contract.  

 

15. All the payments of bills for the work shall be done only at CHANDIGARH ZONAL OFFICE, PUNJAB & SIND 

BANK. 

 

16. For any clarification in  any  item  of  work,  The  contractor  should  get  the   same  from  the  Architect  before  

carrying  our  the  work  and  all  items  of  work  should  be  carried  out  with  the  approval  of  the  Bank. 
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c.)EARNEST MONEY DEPOSIT/ SECURITY DEPOSIT/ MOBILIZATION ADVANCE 

 

1. The tenderer is required to deposit towards Earnest money, a sum of Rs. 48,000/- in the form of a Demand Draft drawn 

in favour of “PUNJAB & SIND BANK” and submit the Demand Draft along with the tender. Tenders unaccompanied 

by the requisite Earnest Money Deposit will be summarily rejected. 

 

2. EMD of the selected contractor / Tenderer will be retained as part of the Security Deposit required for due and 

satisfactory fulfillment of the contract in terms of the conditions of contract but shall be forfeited, if the Contractor / 

tenderer fails to execute the agreement or start the work within 15 days of receipt of acceptance letter or if he 

withdraws his bid within the period of validity of the bid (15 days). EMD of the unsuccessful tenderers shall be 

returned. 

 

3. The Contractor shall pay Security Deposit @ 10% for the Contracted amount towards the security deposit after 

adjusting the EMD shall be recovered in full from the first “on account “ bill. 

 

4. The amount of Security Deposit may be refunded 14 (fourteen) days after the end of defects liability period provided 

he has satisfactorily carried out all the works and rectified all defects in accordance with the condition of the contract, 

including site clearance. 

 

5. Defects liability period: Defects pointed out during the defects liability period of 12 (Twelve) months from the date of 

virtual completion of work, will be satisfactorily rectified by the contractor at no extra cost to the Employer with end 

satisfaction. 

 

6. No interest shall be payable on the EMD/SD amount. 

 

7. No payment will be made towards mobilization Advance. 

 

d.)VALIDITY OF TENDER BID 

 

1. The tender rates shall remain valid for a period of 120 days from the date for receipt of tender. 

2. The tendered Rates shall remain firm during the contract period and no price escalation shall be  permitted, 

 

e.)BANK’S RIGHT OF ACCEPTANCE OF BIDS 

 

The BANK does not bind itself to accept the lowest or any tender and reserves to itself the right to accept or reject any or 

all the tenders either in whole or in part, without assigning any reasons for doing so. BANK also reserves the right to divide 

the work between two or more tenderers and the successful tenderers shall have to carry out even part orders for various 

items at quoted rates. No variation in rates shall be allowed on this account under any circumstances, whatsoever no 

correspondence will be accepted / entertained in this connection and BANK’s decision shall be final conclusive and 

binding on all. 

 

 

f.)BID, QUANTITIES / MEASUREMENTS 

 

1. Price bid shall be quoted for all the items described in the schedule of quantities. Price quotation for part items of the 

schedule shall not be accepted and such tender shall be summarily rejected. 

 

2. No payment shall be made for the personal visit for assessing the quantities/ measurements for the preparation of the 

tender bid. 

 

3. Quantities / measurements for which the bid for various item is submitted shall be given precisely in the schedule of 

Quantities, These quantities and measurements shall be based on the basic of personal assessment and physical 

verification at site. 

 

4. The Contractor shall calculate realistic quantities after receipt of drawings and after submitting first interim bill but 

before submitting the second interim bill to Bank. 

 

5. Any work done at factory will not be counted in the running accounts bill until the material is brought on site. 

 

6. Excess quantity shall not be executed without written permission from Bank. In case of upward or downward revision 

in quantities of items, the rate quoted by the Contractor shall remain firm at all the times. 

 

7. The contractor  shall  take  joint  measurements  with  the  Architect/Bank  representative  before  covering  up  or  

otherwise  placing  beyond  the  reach  of  measurement  any  item  of  work  should  the  contractor  neglect  to  do  so,  
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the  same  shall  be  uncovered  at  contractor’s  expense  or  in  default  thereof,  no  payment  or  allowance  shall  be  

made  for  such  work  or  the  materials  with  which  the  same,  was  executed. 

 

8. In case of  any  class  of  work  over  which  there  is  no  specification  mentioned,  the  same  shall  be  carried  out  in  

accordance  with  the  latest  Indian  Standard  Specifications  subject  to  the  approval  of  the  Architect / Bank. 

 

 

g.) DIMENSIONS: 

 

1. Figured dimension are to be followed in all cases, Large scale details take precedence over small scale drawings, In 

general the drawings shall indicate the dimensions positions and type of construction, the specification shall indicate 

the qualities and methods, and the bill of quantities shall indicate the quantum and rate for each item of work. 

 

2. Any work indicated in the drawings and not mentioned in the specifications or vice-versa shall be furnished as though 

fully set forth in both. Any ambiguity, conflict of interpretation, errors or inconsistencies discovered in the drawings / 

documents  shall  be  promptly  brought  to  the  provisions  giving  more  rigorous  interpretation  shall  prevail  but  in  

the  event  of  disagreement  between  the  contractors  and  the  supervisors,  decision  of  Architect  shall  be  final  

Incase  of  any  discrepancy,  the  contractor  is  to  ask  for  an  explanation  before  proceeding  with  the  work.  

However specifications will prevail over the drawings. 

 

h.) OBSERVANCE / COMPLIANCE OF LABOR LAWS AND OTHER STATUTORY PROVISIONS FOR THE 

CONTRACT 

 

1. The contractor shall, in the execution of the contract, be responsible to comply with all the labor laws  & statutory 

provision governing the work, such as, but not limited to, the following Laws or any other act or enactment relating 

thereto and rules as amended up to date. 

a. Contract labor (Regulation & Abolition) Act. 1970. The Contractor shall submit a copy of the license obtained 

under this act along with the bid. 

b. Employees State Insurance Act for Security and Insurance of staff/ workers. 

c. Payment of Wages Act. 

d. Minimum wages Act, 1948. 

e. Workmen’s Compensation Act. 

f. Industrial Disputes Act. 

g. Bank’s Liability Act 

 

The Contractor shall abide by and adhere to all labour laws, PF, ESIC, etc. The Contractor shall work only on and 

during hours of working day unless he obtains prior approval of the Architect / Bank. The Contractor will observe and 

abide by the rules and regulations of the public Authorities regarding overtime, night working and any particular rule 

regarding nuisance to the residence that may result there from. 

 

2. The works to be carried out under the contract shall, except as otherwise provided in theses conditions, include all 

labor, supervision, materials, tools, tackles, plants, equipment, transport, lead/ lift of materials etc. as may be required 

for execution and completion of the works. 

 

3. The materials used for the work shall be of prescribed quality / standard and the work executed according to the 

prescribed specification. Materials and mix not being of the specified standard / specification shall be rejected at the 

cost of the contractor. 

 

4. After completion of work all accumulate debris, dirt etc shall be removed and disposed away from the BANK premises 

by the contractor at his expense and no payment shall be done / made for that. 

 

5. Doors, Windows, Staircases and passages shall be cleaned / washed by the contractor as part of the contract work 

without any additional payment. 

 

6. The debris shall be removed from the site every three days. 

 

7. The contractor shall clean the site everyday before the closure of work. 

 

8. No additional work is to be carried out by the contractor unless instructed by the BANK through Architect. The 

contractor will have to carry out the item of work with prior permission from BANK and as per instruction from 

Architect which may not have been specified in tender but necessary for completion of job.  
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i.) INCOME TAX 

 

1. The bidder shall indicate his Income Tax PAN/GIR Number. 

2. Income Tax at applicable rates of the amount of each payment shall be deducted and deposited with the Government as 

per Current Statutory provision if applicable. On completion of the work, a certificate for the Income Tax deducted at 

source given to the contractor. 

 

j.) DOCUMENTS TO BE COMPLEMENTARY 

 

All sections of contract document and working drawings shall be complementary to each other.  In case of ambiguities, 

discrepancies or contradictions between any two sections.  Bank / Architect’s decision shall be final and binding on the 

contractor for interpretation of same. 

 

k.) COMPLETION PERIOD  

 

Time is the essence of the contract and the contractor is required to complete the entire work to the satisfaction of the 

Bank in 30 Days from the date of work order. 

 

L.) PROGRAM WORK AND PROGRESS REPORTS 

 

The successful contractor will have to submit a detailed bar-Chart indicating the schedule of various activities from the 

date of commencement till completion and get the same approved by Architect. Contractor shall strictly adhere to the 

same. This program shall form part of contract and shall be binding on the contractor. However, the BANK reserves the 

right to alter the Program, if necessary, from time to time, No claim whatsoever of any nature by the Contractor on this 

account shall be entertained by BANK. They shall also have to write their requirements about co-ordination from other 

agencies working at site. 

 

 

m.)WATER & ELECTRICITY REQUIREMENT 

 

1. The Contractor will be permitted to draw and use water from BANK’s U/W Tank and O/W Tank. He will not claim 

any compensation for late, intermittent and no supply of water. At the time of shortfall, the Contractor will arrange 

water without any extra cost. The Contractor has to arrange ‘Sintex’ tanks of adequate capacity to store water and 

pumps and pipes for distribution of water from tanks to work place free of charge. The site for storage and distribution 

of water will be decided by the owner / Bank.  

 

2. The Contractor will be provided Electricity at one point by the BANK free of cost, only most convenient to the Bank. 

He will also ensure that all safety measures are adhered to at his costs. The Contractor will not make any wastage of 

this facility nor will claim any compensation for late or intermittent supply for electricity. Cost of power shall be born 

by the BANK. Any accidents, mishaps, etc. due to fault and negligence of Contractor’s workmen, the Contractor will 

be responsible and indemnifies and keep indemnified the members of the managing and repair committee and the 

BANK. 

 

n.)DELAY IN COMPLETION OF WORK 

 

1. Liquidated damages per week will be 1% of the contract value inclusive of non-completion of work in time including 

Sundays and holidays per week, subject to maximum of 10% of contract value. The Bank may without prejudice to any 

other mode of recovery deduct the amount of such damages from any moneys in his hands due or which may become 

due to the Contractor. The payment or deduction of such damages shall not relieve the Contractor of his obligations 

and liabilities of this contract. 

 

2. If in the opinion of the Bank / Architect, the works gets delayed due to causes which the Bank may consider being 

beyond the control of the contractor, the Bank at the completion of the time allowed for the contract shall make fair 

and reasonable extension of time for completion in respect thereof. For extension of time for completion, the contractor 

has to apply in writing with detail reasons. 

 

5) PAYMENT SCHEDULE 

 

1. Total value of work in Rupees is including of GST, all other taxes, transportation, loading, unloading, Octoi charges 

etc. and nothing extra will be paid on any account. In the event of variation in the Quantity / Area, the payment shall be 

made on the basis of the actual Quantity / Area at the quoted Rate. 

 

2. Bill in Triplicate duly Certified by Architect shall be submitted to Bank after satisfactory completion of the work. 

Payments to the contractor shall be made within 25 days of submission of each “on account” bill. Bill submitted by the 

contractor must contain item wise quantity of work done in a manner that verification of work done can be done. The 

quantities for which the bills are submitted shall be subject to physical verification before payment.                                   



 13 

 

3. In the event of variation in the Quantity / Area, the payment shall be made on the basis of the actual Quantity / Area at 

the quoted Rate. 

 

4. No interest will be given for late payments. 

 

5. All payments to the Contractor shall be made subject to deduction of taxes at source at the rate applicable. 

 

6. Final payment, except Security Deposit (which is to be released only after the defect liability period including 

observing the performance of water proofing during the rainy season) shall be made within 30 days from the 

submission of the final bill after verification of the completion of the work. No further claim except the security 

Deposit after the submission of the FINAL BILL shall be accepted.   

 

7. For final payment, the Contractor will submit details of all items, payments received for works and materials, any 

claim and net balance due which Architect/ Bank will check, make any adjustments if any, will receive ‘No Claim’ 

from the Contractor and pay and settle the same if any. 

 

8. The Contractor will submit original certificate for payment of Works Contract Tax in respect of the Owner / Bank or 

else the same will be deducted from his bills. 

 

9. The decision of the Architect and repair committee for payment or for any extra work to be made or any deduction to 

be made from the whole cost of the work or any other matter whatsoever relating to the contract shall be final and 

binding to all parties. 

 

10. The Contractor shall be liable to pay Rs. 500/- per day as penalty in the event of default for any reason whatsoever in 

the removal of debris and / or materials and / or tools and / or plants and / or equipment within 3 days from the written 

instructions given to contractor to do so till such removal takes place. The penalty imposed by the Society will be in 

addition to the penalty mentioned above. The Bank may without prejudice to any other mode of recovery deduct the 

amount of such damages from any moneys in his hands due or which may become due to the Contractor. The payment 

or deduction of such damages shall not relieve the Contractor of his obligations and liabilities of this contract. 

 

  

6.Supervision 

 

DEFECTS IN WORK 

 

1. Any defects / deficiency pointed out by the BANK’s authorized person(s) shall be removed / rectified to his / their 

satisfaction, otherwise payment for such items(s) shall not be passed till the defect/ discrepancy is removed / rectified 

by the contractor. 

 

2. The Architect shall have the power to withhold any certificate of work and/ or part thereof not being carried out to his 

satisfaction and he can make the necessary corrections in previous certificate in any subsequent certificates. 

 

3. In case the Contractors are disobeying Architect/ Bank, they may get bad work replaced in the manner the Architect 

think fit at the cost and consequences of the Contractor. 

 

4. The Architect/ Bank shall have the right to alter, omit and abandon any part of work without invalidating the contract. 

If any work is over and above that included into the Contract and is required to be executed at site, the Architect/ Bank 

has power either to delegate this work to Contractor as an extra item or to any outside Contractor, as the case may be. 

 

SECURITY OF WORKS / MATERIALS / STORES ETC OF THE CONTRACTOR AND BANK’S 

PROPERTY 

 

1. The Contractor shall be responsible to make safety arrangements at his own cost for his materials / stores, storages, etc. 

All such stores shall be cleared away and the ground left in good and proper order on completion of this contract unless 

otherwise expressly mentioned therein. 

 

2. All stores and materials brought to the site shall become and remain the property of the Bank and shall not remove 

from the site without prior written approval of the Bank. When the work is finally completed or the contract is 

determined for reason other than default of the Contractor, he shall forthwith remove the same from site. 

 

3. All tools, plant and equipment brought to site by the Contractor shall not be removed from the site without prior 

written approval of the Bank. When the work is finally completed or the Contract is determined for reason other than 

default of the Contractor, the Contractor with prior written permission of the Bank shall forthwith remove the same 

from site all tools, plant and equipment. 
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4. For any damage / injury to the BANK’s property or to any member of the BANK or to the members property on 

account of any unsafe practices adopted or by any un-prudential action by the Contractor or by his men, the contractor 

shall be responsible. BANK reserves the right for recovering proper remedy / compensation for the same from the 

contractor. 

 

5. Contractor should indemnify and keep indemnified the Bank against any legalities arising out of labour rules, local 

authorities rules etc. during the execution of work and any losses and claims for injuries or damage to any person or 

any property and should take third  party insurance in the joint name of Bank and contractor. 

 

6. The Contractor shall ensure protection to the owners, flat owners, occupiers of the Bank, other properties near site and 

to the public in general. The approach is kept free at any time. 

 

7. The contractor must take all measures and precautions to prevent death / injury to his own labors or any other person 

and shall take THIRD PARTY (Public Liability) Insurance Policy in the joint name of BANK and contractor at his 

own expenses. This will be comprehensive and all risks covered to safeguard all men, materials and property during 

and on account of the execution of work under this contract and will submit certified copy to employee. 

a. All Risk Policy with accidental cover to neighboring property due to work of contractor’s workmen. 

b. Workmen’s Compensation Policy. 

c. Automobile Third Party Insurance with unskilled third party liability of his vehicles or his suppliers or debris 

removal vehicles, etc. damaging any cars, etc. while bringing, removing materials, etc. 

 

8. The contractor shall, if required by Architect / bank, arrange to test materials and  / or portion of the work at his own 

cost in order to prove their soundness and efficiency. If after any such test, the material or portion of work is found, in 

the opinion of the Architect and Bank to be defective or unsound, the contractor shall pull down and re-erect the same 

at his own cost. Samples of materials and workmanship shall be submitted by the contractor for the approval of the 

Architect / bank before procurement and execution. 

 

9. Contractor shall submit written performance guarantee from the manufactures of all bought out items. 

 

10. The Contractor shall submit original copies of invoices, order forms for any materials purchased for project work, to 

the Bank / Architect if called for. 

 

CONTRACTOR’S SUPERVISION 

 

1. The Contractor shall give and provide all necessary superintendence during the execution of work and as long after as 

Architect / Bank may consider necessary for proper fulfilling of Contractor’s obligations under the contract. The 

Contractor shall himself supervise the execution of contract and shall appoint a full time competent agent (site engineer 

/ supervisor) approved by the Architect / Bank to act on his behalf and to be present all throughout at site. The 

Contractor shall further employ engineers and assistants to the above to supervise the work in sufficient numbers to the 

satisfaction of Architect / Bank. These engineers must be completely authorized by the Contractor to represent him and 

to receive and execute order and instructions by the Architect / Bank as if Contractor himself is present. The 

Contractor shall visit the site daily and shall have minimum once a week, or more as the case many be, joint meeting 

with the Architect & Bank on a day fixed jointly by the Architect and the Bank. 

 

2. The Contractor shall provide and employ on site in connection with the execution and maintenance of the works: 

a) Only such assistance’s as are skilled and experienced in their respective fields and qualified and such agents, 

foreman and leading hands as are competent to give proper supervision to the work. 

b) Such skilled, semi-skilled and unskilled labour as is necessary for the proper and timely execution and 

maintenance of the work. 

c) The contractor shall employ a whole time qualified and competent supervisor for the work, whose name shall be 

notified and who shall interface with the BANK’s representative(s) for the ongoing contract work. 

 

3. The Architect / Bank shall be at liberty to object any Contractor man / men, employed by him, for misconduct or is 

incompetent or negligent in the proper performance of his duties or whose employment is otherwise considered by the 

Architect / Bank to be undesirable to work within the premises of BANK. Any person so removed from the works shall 

be replaced immediately by a competent substitute. 

 

INSURANCE 

 

The contractor shall obtain adequate insurance cover at his own cost for work against any loss or damages as well as 

workman compensation and third party risk, until the date of virtual completion of the work, The insurance cover shall 

be in joint names of the owner and the contractor, is to be deposited with the owner within 7 days from the date of 

issue of work order. 
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SUBLETTING 

 

The selected contractor shall not sub-contract the work to any other individual, Agency or firm. 

 

 

OCCUPATION OF PARTIALLY COMPLETED PORTION BY THE BANK 

 

The Bank shall be entitled to and will be at liberty to occupy even the partially completed portion of the work by 

themselves or through their agents and servants if they so desire.  Necessary extension of time for completing the work 

shall have no claim for any compensation whatsoever due to the delay, if any involved in completing the work on 

account of partial occupation. 

 

MOCK UP 

 

The Contractor shall prepare a mock-up of items, if required, strictly in accordance with the specification, free of cost, for 

approval of Architect and Bank. The work on these items shall proceed further only after the approval of the mock-up. 

 

 

UNSCHEDULED ITEMS OF WORK 

 

1. Work should be carried out strictly as per the standard specifications given in Tender document and the directions of 

the Engineer Workmanship / Work of substandard nature will not be accepted and paid for. 

 

2. Any work carried out as per specifications and found defective in opinion of architect / consulting engineer shall be 

demolished are replaced by new work by contractor to the satisfaction of architect / consulting engineer. 

 

3. If change in any item or additional work is to be carried out while executing the job by the contractor will be executed 

with prior consent from the Bank and as per instruction from Architect which may not have been specified in tender but 

necessary for completion of job.  

 

4. In case of any dispute the decision of Bank will be final and binding on the contractor. 

 

5. The Contractor shall comply with all acts and regulations for the successful completion of the contract works and shall 

give due notice and pay all fees / taxes etc. as per statutory requirements. 

 

6. No additional work is to be carried out by the contractor unless instructed by the Bank through  Architect. 

 

7. All materials to be delivered at site.  If the material used for the work is not in conformity with the specifications, the 

same shall be replaced at your cost.  All the material required for the above work shall be arranged by the contractor at 

his own cost. 

  

8. Selection of material to be done in consultation with the Bank’s representative / Architect. The Contractor shall, if 

required by Architect/Bank, arrange to test materials and / or portion of the work at his own cost in order to prove their 

soundness and efficiency. If after any such test, the material or portion of work  found, in the opinion of the Architect 

and Bank to be defective or is found, in the opinion of the Architect and Bank to be defective or is found, in the opinion 

of the Architect and Bank to be defective or unsound, the Contractor shall pull down and re-erect the same at his own 

cost. Samples of materials and workmanship shall be submitted by the contractor for the Approval of the Architect / 

Bank before procurement and execution. 

 

9. Rules for varied/deviated or extra items to be worked out on the rates quoted in the Tender for the similar items. 

Wherever it is not possible to base the rates for varied/ deviated or extra items on Tender quoted rates then the rate 

analysis is to be submitted by the contractor will include the actual cost of material, Taxes, Transportation if any, 

Miscellaneous expenses, Labour, Wastage of materials, 15% towards contractors overheads and profit. 

 

10. Bank will provide free Electricity and Water for the execution of work. However the Contractor shall make his own 

arrangement to draw the power and water from source as decided by Bank. 

 

11. While executing the work the contractors have to ensure that no inconvenience whatsoever is caused to the offices / 

people staying/ residing/ functioning in the premises. 

 

12. On completion of the work the contractor shall clear away and remove from the site all constructional plant, surplus 

materials, rubbish and temporary works of every kind and leave whole of the site and the works clean and in a 

workman like condition to the satisfaction of client. No extra payment will be made for this purpose.  After completion 

of work all accumulated debris, dirt etc shall be removed and disposed away from the Bank premises by the contractor 



 16 

at his expense. The Contractor shall take due care while disposing of such waste materials and ensure that any rules / 

regulations laid down by Municipal Corporation or any other statutory body are not violated. The Contractor shall be 

responsible and answerable to any complaint arising out of improper disposal of waste material.  

 

13. Doors, Windows, Staircases and passages shall be cleaned / washed by the contractor as part of the contract work 

without any additional payment. The contractor shall clean the site everyday before the closure of work. 

 

14. Adequate number of fire extinguishers, first aid boxes, must be provided on the site by the contractor. 

 

15. Any item work which is not specified in the schedule and which is not capable of assessment by sight (visual) 

inspection and which becomes known only after the contract work has commenced, such as broken/ leaky pipes, cracks 

in walls, seepage. Percolating through the walls, beams / pillars etc shall be, on joint inspection, by the BANK and 

Contractor, assessed for quantum and the rate decided on mutual consultation. 

 

VARIATIONS 

 

1. The Architect/ Bank shall make any variations of the form, quality or quantity of the works or of any part thereof that 

may in their opinion be necessary and for that purpose or for any other reason it be necessary, the Contractor shall do 

any of the following : 

a] Increase / decrease/ omit any work 

b] Change, character, quality, level, lines, position, dimensions etc. 

c] Execute additional work of any kind as may be necessary for completion of the work. 

2. And no such variation shall in any way vitiate or invalidate the contract but the extension of proportionate time limit, if 

any, for all such variations shall be taken in to account. 

3. The Contractor shall make no such variations without an order in writing by Architect / Bank. 

 

CANCELLATION OF THE CONTRACT OR PART OR FULL ON CONTRACTOR’S DEFAULT: 

 

If the Contractor shall at any time: 

a) Become bankrupt or insolvent. 

b) Make an arrangement without assignment in favour of his creditors or agree to carry out the contract under the 

committee of Inspection of his creditors. 

c) Being an individual / partner / company or corporation go in to liquidation. 

d) Have action levied on his goods or property on the works. 

e) Assign the contract or any part thereof otherwise than as provided in the general condition of the Contract. 

f) Abandon the Contract. 

g) Persistently disagree the instructions of the Architect / Bank and or contravene any provisions of the contract including 

general accepted principles of working. 

h) Stopping the work under flimsy excuse with threatening attitude or showing discourtesy to members so the majority 

members wish this. 

In that case, the Bank may determine and terminate the contract after giving due notice and time to the Contractor. The 

Bank shall be entitled after giving due notice in writing for removal of the Contractor from whole or any portion of work, 

without avoiding the Contract or releasing the Contractor from any of his obligation or liabilities under the Contract and 

adopt any or several of the following measures: 

I. Rescind the Contract, in which case the security deposit of the Contractor shall stand forfeited to the Bank without 

prejudice to Bank’s right to recover any amount from Contractor,  

II. Carry out the work or any part thereof by employing other agency and required labour and materials and debiting on 

Contractor’s account. 

III. Measure up the work executed by the Contractor and to get the remaining work completed by another contractor at the 

risks and expenses of the Contractor. In the event of any several of the courses referred above being adopted. 

IV. Upon non-completion of the work, upon use of sub standard quality, upon non co-operation, upon a deadlock on a 

particular issue between the Owner/ Bank and the Contractor / Architect. 

a. The contractor shall have no claim for compensation for any loss sustained by him by any reason for material 

purchased by him, tools, machinery, labor to retain the same in further execution of the work for wear, tear and 

destruction caused by his negligence. 

b. The Bank shall be entitled to take possession of any materials, tools, machinery, equipment which was on site, as 

if those are the property of Bank to carry out the balance work, In this case Contractor is not entitled for any 

compensation for use and employment of the same.  

 

ARBITRATION CLAUSE 

 

All disputes or differences of any kind whatsoever which shall at any time arise between the parties hereto touching of 

concerning the work or the execution or maintenance thereof of this contract or the right touching of concerning the 

works or the execution or maintenance thereof of this contract or the construction, remaining operation or effect 

thereof or to the rights or liabilities of the parties or arising out of or in relation thereto whether during or after 

determination, foreclosure or Branch of the Contract (other than those in respect of which the decision of any person is 
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by the contract expressed to be final and binding) shall after written notice by either party to the contract to the other of 

them and to the Appointing Authority who shall be appointed for this purpose by the Bank, be referred for adjudication 

to a sole arbitrator to be appointed as hereinafter provided. 

 

For the purpose of appointing the sole Arbitrator referred to above, the Appointing Authority will send within thirty days of 

receipt by him of the written notice aforesaid to the Contractor, a panel of three names of persons who shall be presently 

unconnected with the organization for which the work is executed. 

 

The contractor shall on receipt by him of the names as aforesaid, select any of the persons named to be appointed as a sole 

Arbitrator and communicate his name to the Appointing Authority within thirty days of receipt by him of the names. The 

Appointing Authority shall thereupon without any delay appoint the said person as a sole Arbitrator, if the contractor fails 

to communicate such selection as provided above within the period specified, the Appointing Authority shall make the 

selection and appoint the selected person as the sole Arbitrator. 

 

If the Appointing Authority fails to send to the Contractor the panel of three names as aforesaid within the period specified, 

the Contractor shall send to the Appointing Authority  a panel of three names of persons who shall  all be unconnected with 

either party. The Appointing Authority shall on receipt by him of the names as aforesaid selected any one of the persons 

named and appoint him as the sole Arbitrator. If the appointing authority fails to select the person and appoint him as the 

sole Arbitrator within thirty days of receipt by him of the panel and inform the contractor accordingly, the contractor shall 

be entitled to appoint one of the persons from the panel as the sole Arbitrator and communicate his name to the Appointing 

Authority. 

 

If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates his office due any reason 

whatsoever another sole Arbitrator shall be appointed as aforesaid. 

 

The work under the contract shall, however, continue during the arbitration proceeding and no payment due or payable to 

the contractor shall be withheld on account of such proceedings. 

 

The Arbitrator shall be deemed to have entered on the reference on the date he issues notice to both the parties fixing the 

date of the first hearing. 

 

The Arbitrator may from time to time, with the consent of the parties, enlarge the time for making and published the award. 

 

The Arbitrator shall give a separate award in respect of each dispute or difference referred to him. The Arbitrator shall 

decide each dispute in accordance with the terms of the contract and give a reasoned award. The venue of arbitration shall 

be such place as may be fixed by the arbitrator in his sole discretion. 

 

The fees, if any, of the arbitrator shall, if required to be paid before the award is made and published, be paid half and half 

by each of the parties. The cost of the reference and of the award including the Fees, if any of the Arbitrator who may direct 

to and by whom and in what manner such costs or any part thereof shall be paid and may fix or settle the amount of costs to 

be so paid. 

 

The award of the Arbitrator shall be final and binding on both the parties. 

 

Subject to aforesaid, the Provisions of the Arbitration Act, 1996 or any statutory modification or re-enactment thereof and 

the rules made there-under, and for the time being in force, shall apply to the arbitration proceeding under this clause. 

 

I / We hereby declare that I/We have read and understood the above conditions for the guidance of Tenderers. 

 

 

 

 

Seal :                                                                            Signature of the Contractor 

Place :                                                                          Address :       
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8. SPECIAL CONDITIONS OF CONTRACTS 

 

 

1. All materials, tools, plants and equipment to be used for construction, shall be brought and stored on BANK premises 

by the Contractor in a manner directed in specifications for construction materials at his own cost and risk including 

his own security arrangement without causing hindrance to occupants. 

 

2. All due precautions shall be taken by the Contractor to prevent damage including that of window panes, as a result of 

Contractor's action will have to be made good by the Contractor at his own expense. 

 

3. a) All debris resulting from breaking work shall be carefully lowered on specially constructed platforms preferably in 

specially provided chutes and suitable screens and hoppers shall be provided to ensure that as far as possible no debris 

flies or rebounds from the building and / or scaffolding. Under no circumstances shall debris be thrown down on the 

ground or footpath. 

 

b) The Contractor shall regularly remove all waste and debris from the site. Dumping of debris temporarily on the 

premises shall be strictly in location allotted for the purpose and nowhere else. Every day after working hour’s 

sweepers must clean the site. 

 

4. The Contractor will provide at his own expense necessary sheds, passages, special covering, platforms to be 

constructed in front of main entrance, BANK office, staff toilet, and also netting, kantans, etc. in area of common 

passage at the work site. 

 

5. Proper cordoning off shall be maintained at all times to ensure that no children or unauthorized persons enter the work 

area. 

 

6. The Contractor shall bear in mind that he have to carry out part of work inside the premises of the occupants and he 

will take extreme care not to damage inside Branch. 

 

7. The contractor shall provide at his own cost necessary sanitary and drinking water facilities for his workers more about 

in area of site only and they commit no nuisance. 

 

8. When a contractor is selected, if Architect/ Bank find any anomaly in rates of some specific items, the Contractor shall 

furnish explanation and rate analysis. 

 

9. Rates quoted by the Contractor shall include all terminal taxes, octroi duties, central or state excise duties, import 

duties, sales tax and any other taxes leviable under the state or central government or public rules. No claim 

whatsoever shall be entertained in respect of escalation in prices of materials, labour etc. except change in taxes 

announced by Municipal or Government bodies subsequently. Rates quoted also include work Contract Tax. M.W. 

Tax, extra water charges, all liaison work with Municipal Authorities for Building Department, Water Department, 

Pest Control etc. including specific bills of water charges and sewage charges raised by MC towards the repair works 

under taken including all out of pocket expenses. The Contractor at his costs and expenses shall obtain all permission 

from MC,  etc. 

 

10. The contract shall not be deemed to be duly completed until maintenance certificate have been issued by the Architect 

recording that the works have been completed and maintained to his satisfaction and will be issued after defect liability 

period is over and after ascertaining the views of the repair committee. 

 

11. The Contractor is responsible for the execution of all works, which is more particularly set out as per terms and 

conditions of the Agreement. The Contractor is well aware about the dangers and hazards for the completion of the 

said work. It is the Contractor who would be responsible in the event of breakage of glass of windows, etc. of the 

BANK and Contractor will take all precaution of BANK’s property so as not to damage them. 

 

12. The Contractor shall, at his own expense supply all the stores and materials required for the contract. All the materials 

to be supplied by the Contractor shall be of the best of kinds, and only of ISI standard. The Contractor shall furnish 

necessary proof to the satisfaction of the Architect / Bank that the material complies with specifications as described in 

the Technical specifications. The Contractor shall, at his own expense and without delay, supply samples of materials 

proposed to be used in the execution of the work for the approval of the Architect / Bank, who may reject all materials 

not corresponding either in quality or in character with the approved samples. The Contractor is made aware that there 

will be no basic rate for all construction materials. 
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13. The Contractor shall not enter on or take possession of the site unless permitted to do so by the Bank. The portion of 

the site to be occupied by the Contractor will be clearly defined and indicated by the Bank and the Contractor will on 

no account be allowed to extend his operation beyond these areas. Then on completion, completely clean the areas of 

works against his final completion of work done in that area. 

 

14. The Contractor shall suspend the execution of the work of any part/s thereof, wherever called upon in writing by the 

Bank / Architect to do so and shall not resume work thereon until so directed in writing by the authority. The 

Contractor shall also suspend the execution of work or any part thereof under notice of court, Government or 

Municipal Corporation unless the Architect / Bank instructs otherwise in writing. The Contractor will be allowed an 

extension of time for completion equal to period of suspension and no claim otherwise will be considered for payment. 

Time may also be extended to allow for alterations of work or deviation from the contract if it is felt reasonable by 

Architect / Bank. 

 

15. If Bank has permitted the contractor to house his workers on site in specified areas, during progress of work he will 

erect temporary structures of the approved standards and scales for his workers and maintain at his own expenses. The 

Contractor should demolish / remove temporary structures before the main work comes to an end and clear the site. 

This facility is not incorporated in contract and will be exclusively at the discretion of the Bank and the Bank can stop 

this facility in the middle of work and Contractor cannot claim anything whatsoever for taking away this facility any 

time. If this facility is granted, he shall be responsible for giving all necessary notices of infection and contagious 

disease of his workers and instantly remove such cases from site. The Contractor shall obtain all necessary permission 

from municipality, government, etc. at his own costs. 

 

16. It is hereby clarified that within the guarantee period of the entire work the owner / Bank observes any hitches or 

lacunas or damage caused to the flat and / or common area and / or the BANK’s property, the Architect / Contractor 

shall be communicated regarding the same. The Architect / Bank would visit the premises and give their comments in 

respect of the same. The rectification of the damaged area is the sole prerogative and responsibility of the Contractor 

who is to rectify the said damage at his costs, etc. within the decided time frame as mutually decided between the 

parties. In the event of failure of the Contractor to rectify such error the Bank / Owner shall have the full liberty to 

deduct the amount of loss at cost from the balance amount due end payable to the Contractor. 

 

17. The Contractor shall clean and level up the premises and open spaces in and around building to the satisfaction of the 

Bank at regular intervals and after completion of work. If he fails to their satisfaction, the same shall be carried out by 

the owner at Contractor’s risk, cost and consequences and work will be treated as incomplete. 

 

18. It is hereby clarified that the Employees / Workers who would be assigned the work and who would be temporarily 

lodged in the premises of the owner shall have no access whatsoever in the building after the completion of the work 

for the particular days. The workers shall not enter the building for the purpose of taking water or for any other Private 

jobs that would be given by the flat owners during the subsistence of the work assigned. 
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8.FORM OF AGREEMENT 

 

THIS AGREEMENT made this    day of                                , 2021 between PUNJAB & SIND BANK (hereinafter called 

“The Employer”) of one part and    of    having registered office at  

(Hereinafter called “the Contractor”) of the other part. 

 

WHEREAS the Employer is desirous of carrying out Proposed FURNISHING OF INDUSTRIAL AREA, PHASE – 

1, CHANDIGARH BRANCH” (Hereinafter called “the Work”) and has caused drawings and Bills of Quantities 

showing and describing the work to be done to be prepared by or under the direction of Architect AND WHEREAS 

the Contractor supplied the owner with a fully priced copy of the said Bills of Quantities  (which copy hereinafter 

referred to as “the Contract Bills”)  AND WHEREAS the said drawings (hereinafter referred to at “the Contract 

Drawings”) and the Contract Bills have been signed by on or behalf of the parties hereto: AND WHEREAS the 

contractor has deposited the sum of Rs. 48000/- with the Employer for due performance of this Agreement. 

 

NOW IT IS HEREBY AGREED AS FOLLOWS 

1. For the consideration hereinafter mentioned the contractor will upon and subject to the conditions annexed carry out 

and complete the work shown upon the contract Drawings and described by or referred to in the Contract Bill and in 

said conditions. 

 

2. The Bank will pay the Contractor the sum of Rupees    (hereinafter referred to as “the Contract 

Sum”) of such other sum as shall become payable hereunder at the times and in the manner specified in the said 

conditions. 

 

3. The term “the Architect” in the said conditions shall mean the person as the owner shall nominate for that purpose, not 

being a person to whom the contractor shall object for reasons considered to be sufficient by,  mentioned in the said 

conditions. Provided always that no person subsequently appointed to be the Architect under this Contract shall be 

entitled to disregard or overrule and certificate or opinion or decision or approval or instruction given or expressed by 

the Architect for the time being. 

 

4. Tender documents containing Notice to the Contractors, Conditions of Contract, Appendix thereto, Special Conditions 

of contract, Specifications, Schedule of Quantities with the rates entered therein shall be read and studied as forming 

part of this agreement, and the parties hereto shall respectively abide by and submit themselves to the conditions, 

stipulations and perform the agreements on their parts respectively in such conditions contained. 

 

5. Time shall be considered as of the essence of this Agreement and the Contractor hereby agrees to commence the work 

soon after the site is handed over to him as provided for in the said conditions and to complete the entire work within 1 

month from date of work order, nevertheless to the provisions of extension of time. 

 

6. This agreement and Contract shall be deemed to  have been made in and any question or dispute arising out of or in 

any way connected with this agreement and contract shall be deemed to have arisen in and only the courts in Bombay 

shall have jurisdiction on to determine the same. 

 

AS WITNESS the hands of the said parties. 

 

Signed by the said 

In the presence of         BANK    

Witness 

Name: 

Address: 

 

 

Signed by the said 

In the presence of         CONTRACTOR                  

Witness 

Name: 

Address: 
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9.) LETTER OF OFFER 

 

To, 

 

The Field General Manager 

#84-91, Bank Square, Sector 17-B,  

Zonal Office, Chandigarh  

Chandigarh-160017 

Phone:  0172-5046945 

E-mail: zo.chandigarh@psb.co.in 

 

Dear Sir, 

 

Sub. :-Renovation and Furnishing of B.O. FURNISHING OF INDUSTRIAL AREA, PHASE – 1, CHANDIGARH. 

 

With reference to the tenders regarding the above work invited by you, we have to state as under. 

 

We declare that before quoting the rates, We have visited the site and our rates are as per present site condition, Further 

we herewith deposit EMD (Rs. 48000/-) as Earnest Money for due execution of the works at my / our tendered rates as 

per the Terms of Contract. In the event of this tender being accepted, I / We agree to enter into and execute the 

necessary contract documents as required by you.  

 

D.D. No. :   Drawn on : 

Dated :    Amount : 

 

As required by you, I / We are returning herewith the documents (in single) duly signed by us at each page in token of 

our acceptance of the provisions in the documents. 

 

We hereby after to execute and complete the whole of the works strictly in accordance with the said conditions of 

contract, special conditions of contracts, specifications and drawings at the rates set out against each of the items of 

work in the schedule of quantities. The total cost included in the above is Rs. (Rupees   

  only) 

 

We have carefully read and clearly understood the conditions of contracts, special conditions of contract, and 

specifications. We agree to complete the work at the rate \ rates quoted by me \ us in the schedule of quantities and 

within the specified time from the date of work order awarding the work to us. 

 

We understand the work is to be completed within scheduled time period. 

 

Our rates are firm and include and cover all cost, expenses, liabilities of very description and all risk of every kind to 

be taken in execution and handing over the work to the Bank. All Taxes applicable and prevailing from time to time on 

such item for which the same are leviable and the rates quoted by us are inclusive of the same. 

 

Thanking you, 

 

Yours faithfully,  

 

 

NAME             : _____________________________________ 

ADDRESS       ; _____________________________________ 

TELE. NO.      : _____________________________________ 

FAX. NO.        ; _____________________________________ 

MOBILE NO.  :_____________________________________ 
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LIST OF MATERIALS OF APPROVED BRAND AND THEIR MANUFACTURERS 
 

SL. Item  Make  

1 Pre laminated Board  Navopan / Action Tesa 

2 Commercial Ply  Virgo / Archid  / Samrat 

3 Laminates Archid / Green / Sunmica  

4 Veneer Santos-Green Ply (Wood Crests)/Royal touch/Timex 

5 Commercial Boards Green ( Eco- Tech ) / Archid / Corbett 

6 Local Wood  Chir / Holac 

7 Adhesive  Fevicol / JivanJor / Wooden Grip   

8 

Locks    

(Mortice locks   - Model No:- HH 2110 )  

(Drawer Locks  - Model No:- 43635 )  

Kich/ Hettich/ Dorma / Plaza 

9 Door Closers ( Model No:- HSA 10 )    Hyper / Dorma/ Haffele 

10 Glass Saint Gobain / TATA / Asahi 

11 Teak Wood  CP Teak  

12 Leathrite Bhor / As Approved /  

13 Ventian Blind / Roller  Vista / Mac / Hounter Douglas 

14 Polish Melamine/ as specified 

15 Beading  L.P. Teak Wood  

16 Vitrified Floor Tiles  Johnson / RAK/ Nitco 

17 Wall Ceremic Tiles  Johnson / RAK / Nitco 

18 Telescopic Channel Ebco / Haffele 

19 Ceiling Grid  Armstrong  

20 Gypsum Board  Saint Gobain / Gypsum India 

21 Ceiling Channel, Angle Screws Etc. Gypsum India  

22 Sanitary Ware / Urinals/ Urinal Partitions  Hindware/ Perryware/Jaguar 

23 Stainless Sink Neelkanth / Jyana / Nirali 

24 CP Fittings  Jaquar/Hindware /Johnson 

25 Flush Doors Duro/Green Panel/Merino 

26 Cement  ACC / ULTRATECH / BINANI 

27 GI Pipes Jindal / Swastik 

28 

Door Stopper  

( Wooden door - Model No:- HDS 46 )    

( Glass door - Model No:- HDS 44 )    

Hettich /Haffele/Dorma 

29 Cable Manager (60mm) 
Metal –C060ZN1(Ebco), PVC –CO60 (Ebco) 

Black/Ivory/Grey color. 

30 Floor Spring  ( Model No:- HTS FS 463 )    Everite/Dorma /Hettich 

31 ACP Aluco bond, ALU Décor,Alstrong, Alstone 

32 Texture Paint Terraco / Spectrum 

33 Wall Putti  Birla White/JK white  

34 Glass Mirror  Modi-Float , Saint Gobain 



 23 

35 Corian / solid serface Merino / Dupont /LG 

36 Aluminum Door & Window Section  Jindal/Lndal 

37 Fire Door  SBG/GMP/Kutty’s Doors 

38 Butt Hinges - (Model No:- 9230906 )    Hettich/ Haffele /Dorma 

39 Hydraulic Hinges (Model No:- 8645i )    Hettich/ Haffele /Dorma 

40 MDF Board 
Century MDF, Greenply MDF, Dura tuff MDF, 

Archid MDF 

41 Calcium Silicate Ramco Hilux, Yunion Board 

42 Aluminum Extruded Sections Jindal, Hindalco, Bharat, Maan 

43 Aluminum Fittings Jindal, Hindalco, Bharat, Maan 

44 Drawer Sliding Fittings Kich, Hettich, Haffle 

45 Readymade Computer Drawer Kich, Hettich, HaffleBlum 

46 Patch Fittings  Dorma, Kich, Hettich / Hyper 

47 Handles Kich, Hettich, Haffle 

48 FRP Doors Godrej, Aditya FRP, Rawji FRP 

49 
Chemicals for Repair Work Krishna Conchem Products Pvt. Ltd., Sunanda 

Chemicals, BASF Chemicals. 

50 Acrylic Sheets Sanmati Acrylics, Acrylic Sheet India,Acry Plus 

51 Oil Bound Distemper Nerolac, Asian, Sherwin WillamsPaints. 

52 Synthetic Enamel Paint Nerolac, Asian, Sherwin WillamsPaints. 

53 Acrylic Emulsion paint Nerolac, Asian, Sherwin Willams 

54 Texturized Interior Paint Sandtex Matt, Dulux, Berger, Asian 

55 Cement Paint Snowcem/ Surfacem/ Durocem 

56 Wooden Flooring Pergo, Xylox, Armstrong, Vista 

57 False Flooring Unifloor, Armstrong, Flexi Access 

58 Anti-skid Ceramic Tiles Kajaria, Bell Ceramics, Johnson, RAK Ceramics 

59 Ceramic Wall Tiles Kajaria, Bell Ceramics, Johnson, RAK Ceramics 

60 Waterproofing Compound Sunanda, Pidilite, Roff Chemicals, BASF, Dr. Fixit, 

61 Cement (43/53 Grade), (OPC/PPC) Ultratech, A.C.C., Lafarge. 

62 CPVC Pipes Prince, Supreme, Astral 

63 PVC Waste Pipe Prince, Supreme, Astral 

64 Kitchen SS Sinks Nirali, Faber, Neelkant 

65 Sanitary Wares Makes: Parryware, Hindware, Cera 

66 Faucets Jaquar, Plumber, Cera 

67 Steel - TMT ISI /Sail / Jindal / Tata/ Rathi /Barnala  
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LIST OF MATERIALS OF APPROVED BRAND AND THEIR MANUFACTURERS 

(For Electrical/ Networking Tenders) 

 

 

 

 

 

 

 

Sr. No Name of Various Items Makes 

(A) Electrical Wiring / Cabling/ Earthing  

1 Wires Havells/ RR Kable / KEI/Finolex 

2 Copper/ Aluminium Power Cables Havells/Polycab/Finolex/KEI 

3 Telephone Cables Delton/Finolex/Polycab 

4 PVC Conduit ISI Marked 

5 MS Conduit Anchor/North West ISI Marked 

6 GI Pipe ISI Marked 

7 Switches/ Sockets (Modular) Anchor/Crabtree/North-West/MK 

8 Raceways MK /North-West 

9 Data cabling- Cat 5 Lucent/HCL/IBM/AMP/Krone/D- Link/ Molex 

10 Information Outlets Lucent/HCL/IBM/AMP/Krone/D-Link/ 
Molex/Legrand 

11 Jack panel Lucent/HCL/IBM/AMP/Krone/D-Link/ 

Molex/Digilink/Legrand 

12 Network Switches 3 COM/INTEL/COMPAX/SMC/D-Link/ 

Lanbit/Digilink/Legrand 

(B) Main Panel/Distribution Board/ Switches etc.  

1 ELCB/RCCB Indoasian/Hager/Legrand/L&T 

2 MCB and Distribution boards, Metal Clad 

sockets and MCBs 
Havells/HPL/Standard/ Hager/ Legrand/L&T 

3 MCCBs L&T/ABB/GE 

4 Switch Fuse Unit/ Fuse Switch Unit L&T/C&S/GE 

5 Rewireable Switches Havells/Standard/HPL 

6 Change Over Switches Havells/Standard/HPL/C&S 

7 Kit Kats Havells/Standard/GECO 

8 Ammeter/Voltmeter Automatic Electric/Rishab/Essma 

9 Selector Switch L&T/ Kay Cee/HPL 

10 C/Ts Automatic Electric/Rishab/Essma 

11 Led indicators L&T/C&S 

12 Cable Glands HMI/BBI/Commet 

13 Lugs/Ferrules Esscon/Jainson 

14 Capacitors/for PF improvement Asian/Epcos 

(C) ELECTRICAL FIXTURES  

1 Light Fittings 

i. 2`X2` Light Fittings With LED 

ii. 4` Light Fitting with T 5 Lamps iii 
Downlighter - LED 

 
Philips/Bajaj/Wipro 
Philips//Bajaj/Wipro                                   
Philips/ /Bajaj/Wipro 

2 Ceiling Fans 

i. General Purpose 

ii. Energy Efficient Ceiling Fans 

 
Crompton/Usha/Bajaj/ Khitan 

3 Wall Fans Khitan/Crompton/Bajaj/Usha 
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(Financial Bid) 

(Volume-II) 

 

 

 

TENDER  DOCUMENTS 
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Subject Interiors / renovation work of Punjab & Sind Bank, Branch Office at Bay Shop No. 4 - 5, M.W. Market, 

Industrial area, Phase – 1, Chandigarh. 

S.No ITEM  QTY UNIT RATE AMOUNT 

A SUBHEAD A : CIVIL WORKS        0.00 

1 Dismantling                                                                                                                                                                                                                                                                                                                                               

Dismantling of brick work, R.C.C. work, concrete 

work manually  / machine & disposal of malba from 

site to unobjectionable place & out side of municipal 

Limits. No, wood work / furnishing work includes in 

this item. 

 

20.00 Cft.   

2 Brick work                                                                                                                                                                                                               

Brick work with F.P.S. bricks of first class designation 

75 in plinth & superstructure for all level in all shapes 

and sizes in Cement mortar 1:4 ( 1cement : 4 coarse 

sand) including all type of lead / lift, scaffolding, 

curing complete in all respects.  

 

      

a 9” thk. Brick Work 10.00 Sft.   

b 4 ½” thk. Brick Work 400.00 Sft.   

3 Reinforced cement concrete Work                                                                                                                                                                

Reinforced cement concrete 1: 1 ½: 3 for slab ,Beam, 

Lintel, shelves, mechanically / manually mixed and 

vibrated including steel reinforcement as per design up 

to 110 kg per cum including bending, binding & 

placing in position, centering and shuttering laid in 

position complete in all respects. 

 

3.00 Cft   

4 Cement Plaster                                                                                                                                                                                              

Providing & laying 15 mm thk. cement plaster 1: 4 (1 

cement : 4 fine sand) on brick walls, including all type 

of lead / lift, scaffolding, curing complete in all 

respects, dismantling where required & removal of 

malba to an unobjectionable place. 

800.00 Sft.   

5 (a) Flooring – Vitrified Tiles                                                                                                                                                                                              

Providing and laying approved double charged vitrified 

tiles first quality / premium range Homogeneous 600 

mm X 600 mm in floor and skirting   laid on 20 mm. 

thick base of adhesive of 1st quality like Pidilite  

including pointing the joints with white cement and 

matching pigments etc. The work includes dismantling 

of existing all kind of flooring / tiles including filling 

depressions in floor level, preparing of surface & 

disposal of required malba from site to an 

unobjectionable place & out side of municipal 

Limits.The work shall be completed in all respects to 

the entire satisfaction of the Engineer / Architect. as 

per design pattern. Skirting shall be paid in sq.feet.  

 

2150.00 Sft.   

b Flooring – Endura - sandex salt & pepper series                                                                                                                                                         

Providing and laying approved Endura Sandex salt & 

pepper tiles first quality / premium range 

Homogeneous 600 mm X 600 mm x 10 mm thk. in 

floor and skirting   laid on 20 mm. thick base of 

adhesive of 1st quality like Pidilite  including pointing 

the joints with white cement and matching pigments 

etc, as per design pattern including dismantling of 

existing all kind of flooring / tiles & filling depressions 

in floor level, preparing of surface, disposal of malba 

from site to an unobjectionable place & out side of 

municipal Limits. The work shall be completed in all 

respects to the entire satisfaction of the Engineer / 

Architect. Skirting shall be paid in sq.feet.  

650.00 Sft.   
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6 Flooring – Ceramic Tiles                                                                                                                                                                    

Providing and laying Ceramic first quality anti skid 

floor tiles Size 300 mm X 300 mm / 600 mm X 600 

mm or approved size, colour & shade in floor and 

skirting of Gr-V - Kajaria / (Johnson / Nitco as directed 

by Bank’s Engineer / Architect laid on 20 mm. thick 

base of adhesive of 1st quality like Pidilite including 

pointing the joints with white cement and matching 

pigments etc.,  The work / rate shall be inclusive of 

skirting and required filling depressions in floor level, 

preparing of surface, dismantling of existing tiles, old 

flooring of terrazzo / conglomerate etc. if required 

including removal of malba to an unobjectionable 

place & out side of municipal Limits. The work shall 

be completed in all respects to the entire satisfaction of 

the Engineer / Architect.  (skirting shall be paid in 

sq.feet). 

 

200.00 Sft.   

7 Wall  Tiles - Ceramic glazed Tiles                                                                                                                                                                                       

Ceramic first quality glazed tiles 300 mm X 450 mm / 

300 mm X 600 mm of of Kajaria / Johnson make of 

approved colour, shade, size, pattern and thickness in 

dado on 12 mm. thick cement plaster 1: 3 in base and 

jointed with white cement slurry in joints including 

beveled corners. The work / rate shall be inclusive 

dismantling of the old terrazzo,  plaster, any stone slab  

& wall tile work etc. in dado or skirting and removing 

the old dismantled material to an unobjectionable place 

& out side of municipal Limits.. The work shall be 

completed in all respects to the entire satisfaction of 

the Engineer / Architect.(Basic Rate @ 40.00 per sft.). 

 

550.00 Sft.   

8 Water Closet  - European type                                                                                                                                                                      

Providing and fixing white vitreous china pedestal type 

water closet European type of (Hind ware - 20041 / 

20032) or equivalent in Cera make with seat, jet spray 

including connecting pipe  and matching 

polypropylene seat cover, vitreous china 10.0 / 12.5 

litre low level flushing cistern & 2 Nos. of angular stop 

cock (Cat. No.- 053) of Jaquar ( for jet & for cistern) 

with fittings & C.I. / M.S. brackets, 40 mm flush bend, 

highly flexible Semi rigid PVC connections, overflow 

arrangement with specials of standard make and 

mosquito proof coupling of approved municipal design 

complete including painting of fittings and brackets 

connecting with existing CI pipe with CI /  PVC pipes, 

removing existing fixtures, cutting and making good 

the walls and floors wherever required & as per 

directions. 

W.C. pan with ISI marked white vitreous china seat 

and solid plastic lid with white vitreous china flushing 

cistern & C.P. flush bend.the work inlludes following. 

 

2.00 Each   

i Vitreous china pedestal type European water closet        

ii Jet spray including connecting pipe        

iii Matching colour polypropylene seat cover       

iv 10.0 / 12.5 litre low level flushing cistern       

v Angular stop cock (Cat. No. -053) of Jaquar - 2Nos.             

( for jet & for cistern)  

      

vi Long / short Body Bib Cock - Bib Cock extra heavy 

body, with adjustable wall flange size 15 mm. (Cat. 

No. - 107). 
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vii Highly Rigid PVC - SWR pipes - 50 mm. dia / 80 mm. 

dia /100 mm. dia  - soil, waste and vent pipes with 

Joints (wars her & solution)  & PVC -  SWR fittings 

like bends, sockets, Tee & required traps - 'P' / 'S' etc. 

laid on concrete bed  & imbedded in P.C.C (1: 4: 8 ) 

cost includes to conect the existing sewer line, gully 

trap & Inspection Chamber upto last man hole. 

including repair & required C.I. Man hole, gully trap & 

Inspection Chambers. 

 

      

viii Floor Trap with c.p. Grating of required size & nos.               

ix G.I. / UPVC Plumbing pipes as required matching to 

existing - 12mm / 15 mm / 20 mm. 

      

          

9 Wash Basin - Flat back                                                                                                                                                                                                           

Providing and fixing wash basin (Cat. No. -10008) 

with pedestal (Cat. No. -11003) of Hind ware or 

equivalent in Parryware with C.I. brackets, 15 mm C.P. 

brass pillar cock (Cat. No. - 011 / 021) & angular stop 

cock (Cat. No. -053) of Jaquar, 32 mm C.P. brass 

waste of standard pattern, highly flexible Semi rigid 

PVC connections &  P.V.C. waste pipe, including 

removing existing fixtures, painting of fittings and 

brackets, cutting and making good the walls wherever 

required, etc. White Vitreous China Flat back wash 

basin size 550 X 400 mm & sample to be got approved 

from Architect.the works includes following. 

2.00 Each   

i Wash basin       

ii Pedestal of wash basin with C.I. brackets       

iii Brass pillar cock - 2Nos.       

iv Angular stop cock - 2Nos.        

v Highly flexible Semi rigid PVC connections &  P.V.C. 

waste pipe, 

      

vi C.P. brass pillar cock (Cat. No. - 011 / 021) of Jaquar       

vii angular stop cock (Cat. No. -053) of Jaquar       

viii Required Highly Rigid PVC - SWR pipes - 50 mm. dia 

/ 80 mm. dia /100 mm. dia  - soil, waste and vent pipes 

with Joints (wars her & solution)  & PVC -  SWR 

fittings like bends, sockets, Tee & required traps - 'P' / 

'S' etc. laid on concrete bed  & imbedded in P.C.C (1: 

4: 8 ) cost includes to conect the existing sewer line, 

gully trap & Inspection Chamber or man hole. 

Including repair & required C.I. Man hole, gully trap & 

Inspection Chambers.  

      

ix Floor Trap with c.p. Grating of required size & nos.                

x G.I. / UPVC Plumbing pipes as required matching to 

existing - 12mm / 15 mm / 20 mm. 

      

          

10 Flat Back Half Stall Urinal – Single                                                                                                                                                                           

Providing and fixing white vitreous china flat back 

urinal & automatic flushing cistern (Cat. No – 5101) of 

Cera or equivalent in Hindware make with fittings, & 

angular stop cock (Cat. No.- 053) of Jaquar, standard 

flush pipe and C.P. brass spreaders with brass unions 

and G.I. clamps complete, highly flexible Semi rigid 

PVC connections &  P.V.C. waste pipe including 

painting of fittings and brackets, cutting and making 

good the walls and floors wherever required and 

removing existing fixtures etc. One urinal basin of size 

580 X 380 X 350 mm & white vitreous china 

automatic flushing cistern (7.5 liters).  

1.00 Each   

i Urinal & automatic flushing cistern.       

ii Angular stop cock (Cat. No. -053) of Jaquar.       

iii Highly flexible Semi rigid PVC connections &  P.V.C.       
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waste pipe. 

iv Required Highly Rigid PVC - SWR pipes - 50 mm. dia 

/ 80 mm. dia /100 mm. dia  - soil, waste and vent pipes 

with Joints (wars her & solution)  & PVC -  SWR 

fittings like bends, sockets, Tee & required traps - 'P' / 

'S' etc. laid on concrete bed  & imbedded in P.C.C (1: 

4: 8 ) cost includes to conect the existing sewer line, 

gully trap & Inspection Chamber or man hole. 

Including repair & required C.I. Man hole, gully trap & 

Inspection Chambers.  

      

v Floor Trap with c.p. Grating of required size & nos.                

vi Urinal Partitions 

Model No. 1810-UC / 1110UC Specifications Curved 

shaped urinal partition with frosted glass Glass: 8mm / 

10mm Finish: Chrome. JSE-CHR-810UC450X H: 900  

W: 450 - Jaguar -make 1Nos. 

      

vii G.I. / UPVC Plumbing pipes as required matching to 

existing - 12mm / 15 mm / 20 mm. 

      

          

11 Mirror                                                                                                                                                                                                 

Providing and fixing 600 X 750 mm beveled, grindes 

& polished edge mirror 5.0 mm thk. of superior glass 

(Atul / Saint Gobbin) complete with C.P. holders fixed 

in wall with C.P. brass screws, washers,  clips, Studes, 

spacers etc. & sample to be got approved from 

Architect. 

 

2.00 Each   

12 Soap Dish                                                                                                                                                                                                       

Providing and fixing in position C.P. soap dish holder 

fixed into wall with C.P. brass screws and complete in 

all respects including cutting and making good the 

walls etc. - Jaquar / Excel / Ess Ess. 

 

2.00 Each   

13 Towel Rail                                                                                                                                                                                      

Providing and fixing in position towel rail (Cat. No. -

1111N) of Jaquar fixed with rawl plugs embedded In 

walls with C.P. brass screws, complete in all respects 

including cutting and making good the walls etc. single 

towel rail 600 mm. long. 

2.00 Each   

14 Long / short Body Bib Cock.                                                                                                                                                                                                          

Providing and fixing Long Body Bib Cock extra heavy 

body, with adjustable wall flange size 15 mm. (Cat. 

No. - 107) for pantry. 

 

1.00 Each   

15 Stop / Angular Cock.                                                                                                                                                                                                          

Providing and fixing Stop / angular Cock extra heavy 

body, with adjustable wall flange size 15 mm. (Cat. 

No. - 093 / 097 ) for Aquagard / filter. 

 

1.00 Each   

16 Glass work 

Replacement of required glasses 5.0 mm thk of 

Modiguard / Saint Gobain in existing door and window 

shutter panes, glazing etc. The glass is fixed with 

required teak wood moldings / putty or with matching 

medium & the work shall be completed in all respects 

to the entire satisfaction of the Architect. 

 

20.00 Sft.   

17 M.S. Grill  

Providing /Fixing & Supling M.S. Grill made out of 

Square bar  12.0 mm X 12.0 mm @ 125 mm C/C both 

side fixed on 40.0 mm X 5.0 mm Flat all round 

including welding & fixing / emended in position with 

hold fast in 4” X 4” concrete block (1: 2: 4 ), a coat of 

primer and two coats of synthetic enamel paint of 

required shade. (Weight of every 6.0 mtr. length bar is 

10.00 Sft.   
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6.0 kg). 

18 Rolling Shutters  - multi No. of units                                                                                                                                                                                       

Supplying and fixing rolling shutters of approved make 

made of 80mm X 1.2mm M.S. laths interlocking 

together to their entire length and jointed together at 

the end by the end locks mounted on specially 

designed pipe shaft, with brackets side guides 27.5 cm 

long wire spring grade no. 2 and arrangement for 

inside and outside locking, with push and pull 

operation complete, including top cover 0.80 mm thick 

(payment is to be made for the exact size of  opening 

where rolling shutter is to be fixed.). 

70.00 Sft.   

19 Collapsible Door / Shutters - multi No. of units                                                                                                                                                                                                         

Providing and fixing in position collapsible steel 

shutter, with vertical channels 20 mm x 10 mm x 2 mm 

and braced with flat iron diagonals 20 mm x 5 mm 

size, with top and bottom rails (Emended in the floor) 

of T-Iron 40 mm x 40 mm x 5 mm with 38 mm dia. 

steel pulleys, complete with bolts, nuts, locking 

arrangements, stoppers, handles, etc. the entire 

arrangement fixed / welded in a frame of Square pipe 

50 mm x 50 mm x 14 gauge , the vertical members of 

frame fixed in position in floor & embedded in cement 

concrete block of mix 1:2:4 of size, 300mm x 300 mm 

x 400 mm deep & entire steel work finished with 2 

coats of ready-mixed red led non-setting primer of 

approved quality, The payment is to be made for exact 

size of clear opening where collapsible shutter to be 

fixed.  

40.00 Sft.   

20 Pantry counter (Size - 4'0" X 2'-0") 

Providing and fixing S.S. sink of with jet black granite 

counter with chamfered corners if required as per drg. 

on 2 ½” thk. RCC slab embedded in wall including 

necessary reinforcement steel in shape of tor steel with 

32 mm C.P. brass waste of standard pattern &  P.V.C. 

waste pipe, including removing existing required 

fixtures cutting and making good the walls wherever 

required, etc.  

S.S. sink of size 12" X 18" X 9" & the work inlludes 

following. 

1.00 Each   

i Highly flexible Semi rigid PVC connections &  P.V.C. 

waste pipe. 

      

ii Required Highly Rigid PVC - SWR pipes - 50 mm. dia 

/ 80 mm. dia /100 mm. dia  - soil, waste and vent pipes 

with Joints (wars her & solution)  & PVC -  SWR 

fittings like bends, sockets, Tee & required traps - 'P' / 

'S' etc. laid on concrete bed  & imbedded in P.C.C (1: 

4: 8 ) cost includes to conect the existing sewer line, 

gully trap & Inspection Chamber or man hole. 

Including repair & required C.I. Man hole, gully trap & 

Inspection Chambers.  

      

iii Floor Trap with c.p. Grating of required size & nos.                

iv G.I. / UPVC Plumbing pipes as required matching to 

existing - 12mm / 15 mm / 20 mm. 
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21 Granite on floor, Steps, vertical, horizontal & 

Skirting.                                                                                                                                                                                                                                                                                          

Providing & laying 18.0 mm thk. albeta / gang saw cut 

mirror polished premoulded and prepolished machine 

cut rubby red / Jet black granite / approved shade, 

colour and texture shade laid over 20mm thick base 

cement mortar 1:3 (1 cement : 3 coarse sand) with 

joints treated with white cement, mixed with matching 

pigment, epoxy touch ups, including rubbing, curing, 

moulding and polishing to edges to give high gloss 

finish etc. complete at all levels, Margin for making 

sharp edge moulding at edges - half round / chamfered 

required rubbing / grinding & polishing including 

dismantling of existing all kind of flooring / tiles & 

disposal of malba from site to an unobjectionable place 

& out side of municipal Limits. Preparation of rough 

work / kaccha / surface treatment to make unique 

dimensions with cement mortars (1:2:3)  including 

filling depressions in floor level, preparing o  surface 

& including all scaffoldings & shuttering complete in 

all respect. The work shall be completed in all respects 

to the entire satisfaction of the Engineer / Architect. 

Skirting shall be paid in sq.feet . (Basic Rate @ 120.00 

per sft.).      

            

400.00 Sft.   

22 Painting Work – Plastic Emulsion                                                                                                                                                                          

Applying three or more coats of plastic emulsion 

(Asian / Nerolac) including making of surfaces with oil 

based putty and rubbing, etc. in case where the surface 

has been white / colour washed, the old white / colour 

wash shall be entirely removed and surface broomed / 

scrapped down before the new paint is applied. Rates 

include cleaning splashes from glass panes, floor, 

furniture etc. The work shall be completed in all 

respects to the entire satisfaction of the Architect. 

4000.00 Sft.   

23 Painting Work – Enamel Paint                                                                                                                                                                                   

Applying two or more coats of enamel paint (Asian / 

Nerolac) on wooden / steel surfaces  including filling 

and making of surfaces smooth  with oil based putty 

required to give even and smooth surface. Rates 

include cleaning splashes from glass panes, floor, 

furniture etc.  

800.00 Sft.   

24 Exterior  Paint - Apex                                                                                                                                                                                        

Applying two or more coats of Apex including 

scraping old coating, filling where required giving 

even and smoothing surface, removal of splashes, 

curing etc. complete. Rates include scaffolding, if 

required and for all heights. Payment shall be made 

only for Sq.feet measurements.                                                             

2500.00 Sft.   

25 Roofing                                                                                                                                                                                                                                                    

Providing and laying tile terracing including following 

works. (cement for roofing to be used is ACC Gold).  

2800.00 Sft.   

i Dismantling of Terrace brick Tiles /  tile terracing and 

removing of soil / all earth, vegetation, dismantling of 

gola, dismantling & scraping of plaster of parapets 

upto height 750 mm vertical & horizontal including 

cleaning of RCC surface with wire brush, disposal of 

malba to an unobjectionable place or shall be collected 

and dumped at site for re-use. roofing area is measured 

for the payment. 

      

ii Providing & laying 3 coats of Dr. fixit / Fosrec / BASF 

make water proofing mixtures on the clean and dried 

RCC surface & upto height 750 mm as per 

manufactures. 
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iii Providing & laying 1 coats of Hot Bitumen on and 

over the on the clean & dried RCC surface (after 

appling water proffing coats and gap of recommended 

period as per manufactures specifications. 

      

iv 10 cm thick (average) mud phaska of damped brick 

earth on roofs laid to slope consolidated and plastered 

with 25 mm thick mud mortar with bhusha @ 35 kg 

per cum of earth and gobri leaping with mix 1:1 (1 clay 

: 1 cowdung) and covered with machine moulded tile 

bricks, grouted with cement mortar 1:3 ( 1 cement : 3 

fine sand) mixed with 2% of integral waterproofing 

compound by weight of cement and finished neat. 

      

v With machine moulded common burnt clay F.P.S. (non 

modular) brick tiles of class designation 12.5, 

conforming to IS 2690. 

      

vi Including providing & laying 15 mm thk. cement 

plaster 1: 4 (1 cement : 4 fine sand) on brick walls, 

including all type of lead / lift, scaffolding, curing 

complete upto 750 mm height from top of tile terracing 

to perapet wall vertical & horizontal. 

      

26 Providing gola 75x75 mm in cement concrete 1:2:4 (1 

cement : 2 coarse sand : 4 stone aggregate 10 mm and 

down  gauge), including finishing with cement mortar 

1:3 (1 cement : 3 fine sand) as per standard design :       

 

i In 75x75 mm deep chase ( at two level) 220.00 Rft.   

27 Making khurras 45x45 cm with average minimum 

thickness of 5 cm Cement concrete 1:2:4 (1 cement: 2 

coarse sand: 4 graded stone aggregate of 20 mm 

nominal size) over P.V.C. sheet 1 m x1 m x 400 

micron, finished with 12 mm cement plaster 1:3 (1 

cement : 3 coarse sand) and a coat of neat cement, 

rounding the edges and making and finishing the outlet 

complete (Top & Bottom). The work includes required 

Gratings of required size. 

4.00 Nos.   

  TOTAL (A)                                                                                          
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S.No ITEM  QTY  UNIT RATE AMOUNT 

B INTERIORS / FURNISHING         

 Note - All the rates shall be inclusive of dismantling of 

required existing work, old material and all existing 

material shall be property of bank and handover to 

bank authorities.   

    

1 False Ceiling With Steps & Cove.  - Gypsum Board                                                                                                                                                        

Providing and fixing suspended false ceiling (as per 

specification of MANUFACTURE.) including steps as 

per design with 12.5 mm tapered edge Gyp-board / 12 

mm thick Elephant Gypsum Board to the grid 

comprising of cold rolled galvanized metal section 

(GYP STEEL) to the required line and level. The grid 

consists of a perimeter channel (MF6a of dimensions 

20 mm X 27 mm X 37 mm X 3.5 M) fixed round the 

perimeter to receive  and of the ceiling section (MF5) 

and the outer edges to gyp-board. The intermediate 

channel (MF7 of dimensions 15 mm X 45 mm X 0.9 

mm X 3.6 M) at 1200 mm c/c in the one direction and 

the ceiling section (MF5 of dimensions 80 mm X 26 

mm X 0.5 mm X 3.6 M) at 450 mm c/c in the other 

direction are connected by a connecting clip (MF9).                                                                              

1000.00 Sft.   

  The grid is suspended with an adjustable strap hanger 

(MF8) of dimensions 25 mm X 0.5 mm at 1200 mm c/c 

on both ways from the structural soffit using a soffit 

cleat and expandable bolts / fasteners Nut and bolts are 

used to connect strap hangers to soffit cleats and for 

joining ends of channel sections together. The gypsum 

board layers are screwed to the M/F ceiling sections 

with gyp-board drywall screws. Jointing and screw 

spotting are then carried out as per manufacturer’s 

standard recommendations. Perimeter Channels (MF7) 

to be used around the cut outs for light fittings. A/C 

ducting etc. The work should be complete as per 

instructions of Architect or Engineer in charge. The 

rates should be inclusive of two or more coats of 

plastic emulsion over a coat of primer to give an even 

shade.  

      

  The rate should be inclusive of making opening with 

frame etc. for electrical / air conditioner, A.C. grills & 

trap door , Cove fpr LED strip light /Cop lighting / 

palmet for lighting etc. if required as per bank 

instructions & finishing of ceiling in all respect. Steps / 

Vertical bands  / Cove shall be measured in square feet. 

Payments shell be made only for exposed surfaces & 

actual measurement at site. The work includes cost and 

conveyance of materials and labour charges including. 

All operational charges,tools, lifts and all heights etc.   
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2 

False Ceiling - (Mineral Fibre Armstrong)                                                                                                                                                                   

Providing and fixing false ceiling at all heights, made 

of 600 mm X 600 mm X 16 mm Armstrong Cortega 

RH 99, mineral fibre ceiling tiles of type – Fine 

Fissured, Tegular edge, laid on Armstrong exposed 

grid systems. The framework comprises of main rubber 

spaced at 1200 mm c/c, securely fixed to the structural 

soffit by approved hangers of spacing not more than 

1200 mm c/c. Hangers (G.I. wire of 4 mm dia.) to be 

fixed by approved rawl plugs, level adjusters & screws 

etc. The last hanger at end of each main runner should 

not be more than 450 mm from the adjacent wall.  

600.00 Sft   

  Flush fitting 1200 mm long Cross T’s (with double 

stitching) to be interlocked between main runners at 

600 mm c/c to form 1200 mm X 600 mm modules. Cut 

cross T’s longer than 600 mm to be supported 

independ-ently. 600 mm X 600 mm modules to be 

formed by fitting 600 mm long flush fitting cross T’s 

centrally between the 1200 mm Cross T's. The rates 

shall be inclusive of making opening with frame etc. 

for electrical / air conditioner & finishing of ceiling in 

all respect, the work includes provision of trap door if 

required. 

      

3 Full Height Partitions with etching on glasses.                                                                                                                                                             

Providing and fixing full height partitions (solid, 

glazed & semi glazed with etching ) of 2" X 2" 

kailwood / partal wood frame at 16" c/c both ways and 

bottom member 4" X 2" for skirting. The frame is fixed 

rigidly at floor level, roof level (at slab / beam) & 

walls. 6.0 mm thick commercial ply (approved make) 

with 1.0 mm thick approved shade laminate shall be 

fixed on both sides as per design. All wood to be 

painted in wood preservative of approved ISI quality. 

Glass 5.0 mm thick and doors with Hinges and 

hardware’s is to be provided as per drawing. Teak 

wood beading 1 1/2" X 1/2" used for fixing glass is 

polished to matching laminate shade.  

900.00 Sft.   

  The rate includes making provision for cash cabin to 

side & back partitions required nos. & size cheque 

transfer stand as per directions is provided.The rate 

includes making provision for electrical conduits and 

switch boxes. All job to be done to Architect's 

satisfaction / as per bank direction. Measurements to be 

taken upto false ceiling level & Payments shell be 

made only for exposed surfaces & actual measurement 

at site, no payment shell be made above false ceiling.   

             

      

4 Low Height Partition with etching on glasses ( 

Height +4'-6" / + 5'-0" / +7'-6")                                                                                                                                    

Providing and fixing Low Height Partition made of 2” 

X 2” kail wood frame @ 16" c/c vertically & 

horizontally. The bottom member shall be kail wood of 

size 2” X 4”. The kail wood frame shall be fixed 

rigidly at floor level with rawl plugs / wooden lugs. 

The frame work to be clad with 6 mm thick 

commercial ply and 1.0 mm thick laminate of approved 

colour, shade as per pattern on both side’s upto 3’0” 

height and 12 mm thick glass 1’6” high with etching  

fixed with stainless steel glass holders at bottom and 

side with top surface free. Teak wood beading shall be 

provided at all exposed edges which shall be spirit 

polished of approved shade. All wood to be treated 

with wood preservatives of approved ISI quality. All 

the edges of 12 mm glass shall be duly grinded & 

polished. The rate shall also include for providing 

groves in laminate  

120.00 Sft.   
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5 Cash Cabin Partition / SWO Partition with etching 

on glasses  – Front                                                                                                                                                                            

Providing and fixing glass 12.0 mm thick with over 

cash counter in front partition 4'-0" height upto 7'-0" 

along with anodized aluminum aperture jalli (if 

instruct) with 1 1/2" X 1/2" teakwood beading. All 

exposed wood work edging / lipping & partition edges 

finished with spirit polishing, complete in all respects. 

The glass shall have round cut / openingsof size 8" x 6" 

as per design with grinding complete in all respects.                                                                                                 

20.00 Sft.   

6 Cash Cabin  Partition – Top                                                                                                                                                                             

Providing and fixing aluminium aperture jalli at cash 

cabin's top periphery with teakwood beading 50 mm X 

100 mm made to shape as per design. Polished to 

matching laminate shade / spirit polishing as per 

directions of the Bank. 

50.00 Sft.   

7 Officer's / Staff Table (5'0” x 2’6”x  2’6)                                                                                                                                  

Supplying fixing and keeping in position Counter / 

Table made of 19 mm thk. Commercial block board 

with 1.0 mm thick laminate on outer visible surfaces; 

single colour on horizontal surface & two / three colour 

on vertical surfaces, with 40 mm X 12 mm thick teak 

wood beading all around, as per drawing. The front of 

the table top shall be projected  9"/ as per drawing, 

circular shaped designe as per bank hand book.   

Provision for 3” dia. round / 3” square cable manager 

for computer / electrical cables at appropriate place 

will be made in the top surface of the table. The wood 

lipping will be provided on all the edges of the table, 

including bottom touching the floor and the 

drawers.The work should be complete as per drawing 

& satisfaction of the Architect.The cost shall be 

inclusive of the following.                                                                                             

30.00 Rft   

a A full depth CPU shelf 15” wide shall be provided at 

left hand side of counter underneath the working top, at 

4” above the floor level and 3” away (horizontally) 

from vertical end which will be made of 19mm thick 

commercial board laminated with 1.0 mm thick 

laminate on top and ¾” x ¼” teakwood lipping on two 

visible sides.  

      

b Two lockable drawer running on side mounting drawer 

slides (channels) of EBCO make & one cupboard with 

shutter beneath the drawer, made of 19 mm thick 

commercial block board with 1.0 mm thick laminate on 

front face, handle / knob and magnetic catcher shall be 

provided on one side of the table as per layout. The 

sides of the drawer shall be made of 12 mm thick 

plywood / 19 mm block board, bottom of 6 mm thick 

plywood & front of 19 mm thick block board. 

      

c A full length foot rest made of hard wood / c.p.teak 3” 

x 1½” section shall be provided at 4” above floor level. 

Non-laminated surfaces i.e. inside / leg-space of table, 

inside of drawer / cupboard shall be painted white and 

teak wood edges / lipping / beading shall be spirit 

polished with matching pigment. 

      

d All wood work shall be wax/spirit polished over a coat 

of linseed oil to a smooth and uniform finish of choice 

colour and shade. 

      

e All fittings like brass knobs / Godrej locks to each drawer and 

cabinet doors, piano hindges, ball catcher stopper etc. 
      

f P/F Key board sliding type keyboard tray of size 600 X 270 

made out of 19 mm thk commercial board finished with 1.0 

mm thk laminate. 25 x 12 mm thk edging shall be fixed all 

around & keyboard tray fixed on channels of EBCO make , 

as per manufacturers instructions / specifications. 

      

g PVC wire / cable manger       
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8 Branch Manager Table  (6'0" x 3'0'x  2’6).                                                                                                                                                      

Manager table as per Drawing & specifications & all 

features mention in item abone.. 

 

6.00 Rft.   

9 8.0 MM thk glass on B.M. table & officers. All the 

edges of the glass shall be grinded polished including 

Hole for cable manager.  

93.00 Sft.   

10 Side Credenza                                                                                                                                                                                                                                                       

Providing & fixing Side credenza ( 15" to 18" deep ) 

made of 19 mm thick commercial block board and 6 

mm thick plywood on back side & 1.0 mm thick 

laminate on top horizontal surface &  vertical visible 

side only, with teak wood lipping on all edges 

including bottom touching floor. The credenza will 

have two drawer 4" high, horizontally running on side 

mounting drawer slides (channels) of EBCO make. The 

remaining part of the credenza will have cupboard with 

shutters and one shelf. The shutters with handle / knob 

and magnetic catcher shall be provided beneath the 

drawers and non-laminated surfaces should be enamel 

painted white and teak wood edges / lipping / beading 

shall be spirit polished with matching pigment.                                                                                                                                                                      

      

a  Officer's & Staff side credenzaas per Drawing & 

specification mention in item above.                                                                                                 

Size -4'0"/3'6"/ 3'0"/ 2'-0" X 1'6" / 1'-3"/1'-0" X 2'-6" 

(W X D X H). 

60.00 Sft.   

11 Cash cabin counter (5'3" / 4'6" X 2'6" X HT. - 2'-6" 

& 4'-0”).                                                                                                                                   

Providing and fixing cash counter 2'-6" wide having 

working top at + 2'-6" and 15" wide customer top at  + 

4'-0".as per design and drawings. Counters to be made 

of 19 mm thick commercial board with 1.0 mm thick 

laminate on outer visible surfaces; single color on 

horizontal surface & two / three colors on vertical 

surfaces, with 38 mm X 12 mm thick teak wood 

beading all around, as per drawing. Provision for 3” 

dia. round / 3” square cable manager for computer / 

electrical cables at appropriate place will be made in 

the top surface of the counter. Teak wood lipping will 

be provided on all the remaining edges of the counter, 

including bottom touching the floor and the drawers.  

5.25 Rft.   

  A full depth CPU shelf 15” wide shall be provided at 

left hand side of counter underneath the working top, at 

4” above the floor level and 3” away (horizontally) 

from vertical end which will be made of 19mm thick 

commercial board laminated with 1.0 mm thick 

laminate on top and ¾” x ¼” teakwood lipping on two 

visible sides. Three lockable drawer (size - 1'-6" X 1'-

6" X 6" - 2 Nos., 1'-6" X 1'-6" X 1'-0" - 1 No.)  

Running on side mounting drawer slides (channels) of 

EBCO make made of 19 mm thick commercial block 

board with 1.0 mm thick laminate on front face, handle 

/ knob shall be provided on one side of the table as per 

layout. The sides of the drawer shall be made of 12 mm 

thick plywood / 19 mm block board, bottom of 6 mm 

thick plywood & front of 19 mm thick block board. A 

full length foot rest made of hard wood 3” x 1½” 

section shall be provided at 4” above floor level. Non-

laminated surfaces i.e. inside / leg-space of table, inside 

of drawer / cupboard shall be painted white and teak 

wood edges / lipping / beading shall be spirit polished 

with matching pigment. 

      

  The work should be complete as per drawing & 

satisfaction of Architect  No extra payment shall be 

given for round, front / vertical curves or any degign.               

      



 37 

12 Back / Side Storage Cabinets & Almirah for Banking 

Hall                                                                                                                                                                             

Providing & fixing of back credenza of size 18”  to 

24"deep & 3’0”  high having length approx. 3’-0” or as 

per site requirements, made of 19 mm thick commercial 

block board having one shelve to make two compartments 

with shutter. All the exposed surfaces to have 1.0 mm 

thick laminate. The inner surfaces of cabinet shall be 

enamel painted white. All the exposed edges of board 

shall be provided with teak wood lipping 5 mm thick and 

shall be spirit polished with matching pigment. The 

cabinet should be complete with hinges, handles, Catchers 

etc. 

150.00 Sft.   

13 Over Head Storage Unit                                                                                                                                                                         

Providing & fixing over head storage units of size as 

per layout plan 18" deep & height upto ceiling level (or 

min. 4'-0")  made of 19 mm thick (ISI marked) phenol 

bonded boiling water proof commercial block board 

and 6.0 mm thk. plywood on back side with 1.0 mm 

thick laminate on top, horizontal & vertical visible 

surfaces. All the exposed edges of board shall be 

provided with teak wood lipping 5 mm thick and shall 

be spirit polished with matching pigment. The inner 

surfaces of cabinet shall be enamel painted white. The 

storage will have lockable two cabinets with shutters 

made of 19 mm thick commercial block board with 1.0 

mm thk. Laminate on front side of cupboard shutters. 

Open able shutter with clip hinges, ball catchers, multi 

purpose locks are to be provided.  

10.00 Sft.   

  The over head storage units supported from the low 

height storage unit write from floor lvl from every first, 

last & every alternate vertical member of low height 

storage unit. Thr storage unit is properly fixed to wall 

as per drawing / design at + 5'-6" with provision of 

concealed tube lights, electrical wires and connections 

as per drawing. (Note: Electrical fittings given 

separately in electrical part). 

      

14 Pin Up Board                                                                                                                                                                                                          

Made of 12 mm thick soft board over 12 mm thk. 

Commercial ply covered by 32 mm X 9 mm teak wood 

beading painted polished to approved colour and soft 

board covered with blazer / fabric cloth (basic rate Rs. 

150/mtr.) of approved colour, texture and sample 

approved by architect. Pin -up board to be fixed to wall 

in manager's cabin & in banking hall (as required / 

suggested by the officer in charge). 

32.00 Sft.   

15 Wall Paneling -                                                                                                                                                                                                            

Providing and fixing paneling over the existing wall 

made out of framework of 50 mm X 25 mm partal 

wood / kail wood frame @ 16” to 24” c/c vertically & 

horizontally. The bottom member shall be hard wood 

of size 75 mm X 25 mm. The frame work to be clad 

with 6.0 mm thick commercial ply and 1.0 mm thick 

approved laminate as per drawing and instructions. All 

exposed surfaces to be clad with teakwood moulding of 

size 30 mm X12.0 mm made to shape. The work 

should be complete in all respects including provisions 

of grooves duly designed & finished.  All wood to be 

treated with wood preservatives of approved ISI 

quality. All exposed teak wood shall be spirit polished 

with matching pigment.  

700.00 Sft.   

  The rate shall include for providing groves in laminate 

& wood. Payments shell be made only for exposed 

surfaces & actual measurement at site, no payment 

shell be made for paneling behind furniture such as 

tables, credenza, storage etc. (Note -  This item shall be 

execute on the demand of B.M. or Z.O. instructions). 
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16 Providing and fixing paneling over the existing wall 

cladded with 6.0 mm thick commercial ply and 1.0 mm 

thick approved laminate as per instructions for band 

paid in sq. feet. 

 

100.00 Sft.   

17 Writing desk / Customer Voucher Stand / Forms 

Stand - As per Design                                                                                                                                                            

Providing and fixing forms stand of size 6'-0" X 1'-6" 

X 3'-9" with 3 nos. storage units of forms with 12 mm 

glass top fixed with 3" SS spacer. Space for housing 

vouchers of size 1’6” W, 1’-0” D & 9” H is also 

provided on the top  and on side (L-shaped, wall hung) 

as per drawings made of 19 mm thick commercial 

board with 1.0 mm thick laminate to be fixed and ¾” x 

¼” teak wood lipping on two visible sides on it All 

exposed Teak wood edges / teak wood lipping / 

beading shall be spirit polished with matching pigment. 

etc. & to be fixed on the wall.cost of spacers ect. all 

inclucive complete. 

 

1.00 Nos.   

18 Pass Book, Cheque Drop & Suggestion Box                                                                                                                                                       

S & F pass book cum suggestion box of over all size 1'-

6" X 1’-0" X 1’-6”, made of 19 mm thk. commercial 

board all edges covered with 19 mm X 5.0 mm 

teakwood beading made to shape, door made of 19 mm 

commercial board to the size of 150 mm X 230 mm 

fixed with 2 Nos. of good quality 50 mm brass hinges, 

complete with all locks & handle, inner surface painted 

with one coat of primer and two coats of enamel paint 

and outside finished with 1 mm thick laminate as per 

design / Drawing. 150 mm X 12 mm slit shell be 

provided on top for dropping Cheques etc. Note:- The 

cheque dropping Suggestion Box is to be fixed to the 

wall using screws. 

 

2.00 Nos.   

19 Providing and fixing Door Closer 3.00 Nos.   

20 providing and fixing Mortice Lock              3.00 Nos.   

21 Providing and fixing night latch in cash cabin door 1.00 Nos.   

22 Electrical panel Niche / covering for branch. 

Providing and fixing electrical niche upto 18” deep as 

per drawing with outer frame made of 19 mm thick 

commercial block board with 1.0 mm thick laminate on 

all outer visible surfaces as per pattern. The inner 

surfaces shall be finished with enamel paint. Work also 

includes providing and fixing of doors as per drawing 

and specifications. All wood to be treated with wood 

preservatives of approved ISI quality. All exposed teak 

wood shall be spirit polished with matching pigment. 

The rate shall also include for providing groves in 

laminate & wood, hardware like hinges, handles, 

chitkney & locks etc. The work should be done to the 

entire satisfaction of the Architect / Engineer. 

 

55.00 Sft.   

23 Painting Work – Texture Paint                                                                                                                                                                      

Providing and applying special / texture paint Asian 

royal matalic finish of approved shade & make as per 

manufacturers specification and architects instructions. 

payment shall be made only exposed surface of texture 

paint. No measurement shall be made for texture paint 

behind paneling, furniture such as tables, Credenza, 

storage etc.  

 

300.00 Sft.   
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24 Main Entrance Door for B.O, ATM & BM - Toughened 

Glass 12.0 mm thk. with etching 

Providing & fixing frameless fully glazed 12.0 mm thk. 

toughend float glass single leaf glazed Toughned door of size 

approximately, 1800 to 700mm X 2100 mm all sides edge 

grainded, polished to be fixed on patch fittings, the door to be 

to be fitted horizontally / vertically as per instructions. The 

cost including cutting, making holes, cutouts in glass of 

required shape and size to accomodate fitting etc. the rate 

shall be include necessery etching film / logo all inclusive, 

complete. 

65.00 Sft.   

25 Hardware for fixing Toughened Glass for B.O.  

Providing and fixing the fittings in floors, soffits, jambs 

including necessary fixtures, screws, sealant whererever 

required and SS cover over patch fittings to accomodate  

toughened glass of above items - Hardware - Top pivot, 

Top patch fitting(s), Bottom patch fitting(s), Corner / 

Central lock(s) with strike plate, Floor spring, 1'-6" S S 

door handle (both sides) in door - pair,  etc. all complete  

of  godrej / dorma. 

3.00 Nos.   

26 Fixed Glass / Glazing for B.O - Toughened Glass 12.0 

mm thk. with etching.                                                                                                                          

Providing & fixing frameless fully glazed 12.0 mm thk. 

toughend float glass of size - as per site all sides edge 

grainded, polished to be fixed with necessary patch 

fittings (godrej / dorma) the glazing to be to be fitted 

horizontally / vertically as per instructions. The cost 

including cutting, making holes, cutouts in glass of 

required shap and size to accomodate fittings and fixing 

the fixtures, screws, sealant whererever required and SS 

cover over patch fittings, etc. the rate shall be include 

necessery etching film / logo all inclusive, complete. 

80.00 Sft.   

27 Colour Powder coated Aluminium Doors with Both 

Side Pre-laminated PVC coated Board / 5.5 mm 

thk.Glass witch eatching & frosted as per 

requirement. Providing and fixing  aluminium door 

made of  approved colour powder coated, aluminium 

extruded sections of various sizes as given below to be 

fabricated as per approved pattern for doors fixed in 

position  with butt hinges to frame & frame fixed in 

position with rawl plugs, wooden pegs, screws, 

aluminium angles / cleats,  etc. The doors will be made 

of three horizontal members and two vertical members 

provided with 8” long aluminium tower bolt, door 

stopper, 4 – lever, Make- Plaza, Harrison, Godrej, built 

in dead lock and aluminium T section / angle at vertical 

side. Both sides pre-laminated board 12 mm thick shall 

be fixed in panels with tapered glazing clips. After 

fixing / embedding with walls & lintel, etc. the surface 

will be properly repaired / made good with existing 

specifications.                                                                                                                                                                              

a). 65 X 38 X 16 Gauge - All horizontal and vertical 

members of Door Frame.b). 114 X 44 X 16 Gauge - 

All bottom horizontal members of doors.c).  83  X  38 

X 16 Gauge   -  Door members - Top rail, middle rail & 

Stiles. The rate shall include all hardware to complete 

the job. 

60.00 Sft.   

28 Repairing of existing  wooden / flush doors 

Providing and fixing 4.0 mm thk. commercial ply 

finished with 1.0 mm thk. approved colour laminate to 

existing solid shutters etc fixed with teak wood 

moldings as per drawing and specifications. All wood 

to be treated with wood preservatives of approved ISI 

quality. All exposed teak wood shall be spirit polished 

with matching pigment. The rate shall include all 

hardware required dismentleing / removing & refixing 

etc. to complete the job. 

50.00 Sft.   

   TOTAL AMOUNT (B)       
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C 

 

ELECTRICAL  

  

      

S.No ITEMS  QTY UNIT RATE AMOUNT 

  ELECTRICAL POINTS & WIRING         

 Note - All the rates shall be inclusive of dismantling of 

required existing work, old material and all existing 

material shall be property of bank and handover to bank 

authorities.   

    

1 Providing, laying, fixing & testing of electrical points 

including wiring with fire retardant, PVC insulated 

copper wire of Finolex make flame guard quality , 

moulded plate switches, sockets of approved make ( 

white color ) in concealed zinc passivated boxes 

complete with earthing 1.50 mm 2 multi strand wire in 

pvc pipe 12 mm / 24 mm X 2.0 mm ISI marked to be 

made run on wooden battens / hangers, false ceiling, 

chased in walls floors, disposal of malba and repair and 

finished of same with cement mortar as per existing, 

Complete job to the satisfaction of the architect.                                                                              

20.00 Nos.      

a Wiring light points by laying 1.5 sq. mm copper wire 

independent control with 6 amp. Switch, Modular 

Switches light & extension points including junction 

box, switch plate & circuit wiring 2 x 2.5 Sq.mm + 1 x 

1.50 sq.mm for earth from MCBDB to switch Board 

complete in all respect                                                                                       

20.00 Nos.    

b As per aboveTwo light point controlled by one switch 

for light 600 x 600 & four light point controlled by one 

switch for down lighter. 

10.00 Nos.    

c Wiring light Plug points by laying 1.5 sq. mm copper 

wire independent control with 6 amp. Modular Switch 

& Socket, including junction box, switch plate & circuit 

wiring 2 x 2.5 Sq.mm + 1 x 1.50 sq.mm for earth from 

MCBDB to switch Board  complete in all respect.( one 

Modular Switch & one Modular Socket counted as one).                                                                                                                                                                                  

10.00 Nos.    

d Wiring light points by laying 1.5 sq. mm copper wire 

independent control with 6 amp.plug points with light 

indication for wall / bracket fans / ex fan / Bell & 

extension points including junction box,switch plate, 

switch, socket & circuit wiring 2 x 2.5 Sq.mm + 1 x 

1.50 sq.mm for earth from MCBDB to switch Board 

complete in all respect.( one Modular Switch & one 

Modular Socket counted as one).                                                                                                           

10.00 Nos.    

e Wiring raw power points (3 pin 5/15 amp. Power plug 

& switch) by laying copper wire 2 x 4.0 Sq.mm + 1 x 

1.50 sq.mm for earth in 1” PVC pipe.Power Plug - 15 / 

20 amp.  from MCBDB to switch Board. (no power 

point shall be provided in table & counters)                                                                                                                                              

2.00 Nos   

2 (a) Supply installation testing and commissioning of  3 pin 

20/25 A industrial type plug and socket arrangement with 

plug top, cap and chain controlled by 1 no 32 A SP MCB 

including wiring with 2 x 6.0 Sq.mm + 1 x 2.50 sq.mm for 

earth PVC insulated copper wire for A/C power point i 

PVC conduit complete for AC’s                                                                                                                                                                           

Note; Independent circuit for AC points to be  provided 

starting from AC MCBDB.    

6.00 Nos   

  (b) 30 amp with 32 amp DPMCB (For AC's) 10.00 Nos.    

3 Provided and laying Wiring for telephone points with 0.6 

mm dia. 2 pair  insulated annealed tinned electrolytic  

copper conductor in 2.0 mm thick 25 mm dia ISI marked 

PVC conduit complete with accessories such as bends, 

junction boxes etc with suitable size GI box Modular Plate 

and cover in front on surface or in recess including 

providing and fixing modular type telephone socket outlet 

and making necessary connection etc as required.                                                                                                                                                                                   
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  PANELS, DB'S & CABLES 1.00 Set    

4 Supply at site installation testing and commissioning of 

panel fabricated with 16 G MS sheet. The panel shall be 

free standing type totally enclosed dust and vermin 

proof construction with rubber gaskets. The floor 

mounting panel shall have ISMC mounting channels, GI 

earth busbar, busbar chamber ,cable alleys 

interconnection with solid bar/PVC insulated copper 

conductor  as per requirement, and suitable supports of 

busbars. The panel shall be painted with two coats of 

enamel paint ( Grey shade) over primer and shall also be 

provided with designation of Incoming and outgoing 

feeder as details below: 

      

  INCOMING       

  1 no MCCB Breaking Capacity 36 KA 250 Amp 4P , 

Model-DU250 Series, L&T make  

      

  1 no 0 -500V digital Voltmeter  in separate 

compartment and digital Amp meter  and one set of CTs 

( 3 Nos ) with CT Ratio 250/5 A with LED type phase 

Indication Lamps with protection fuses in a separate 

compartment 

 

      

  300 Amps capacity 4 strips Aluminium bus bars.       

  OUTGOING       

  4 nos MCCB Breaking Capacity 36 KA 100 Amp 3P 

and  2 nos MCCB  Breaking Capacity 25 KA 63 Amp 

3P with seprate neutral Link, DU Series, L&T make. 

 

      

  Complete as per technical specifications, equally 

balance phases and should be earthed properly & nutral 

should earthed seprately & from seprate earth pit.                                                                                                                                                                                                     

Cable allies on all three sides. The cubical panel shall be 

factory fabricated of 16 gauge MS sheet of superior 

paint over one coat of primer. The cable shall be 

properly terminated with the help of cable glands / 

thimbles etc,. (Switches shall be approved make only). 

     

  

5 Supply, Installation, testing & commissioning of PVC 

insulated PVC sheathed armoured cable of 1100 V ( IS 

1554 Part 1) and fixing of cable on wall with suitable 

size of trminators / glands clamps /saddles or laid in 

floor/recess wall including cutting of wall /floor and 

making good the damages etc complete as required of 

following sizes (ISI marked).(WITH PROPER 

COLOUR CODING FOR RYBN CONDUCTOR) 

 

30.00 Rmt. 

 

 

a. 3.5 x 50 sq.mm. Aluminium conductor with 2 no. 8 

S.W.G. GI wire( from Meter to kit-ket to COS) 

50.00 Rmt.   

b x 35 sq.mm. Aluminium conductor with 2 no. 8 S.W.G. 

GI wire( cable from generator set to the main board / 

change over switch to the outgoing circuits, the light 

fittings / fans should be energized through generator set 

when put to use. Work to be done complete in all 

respects). 

 

50.00 Rmt.   

c 4 x 10 sq.mm. Aluminium conductor with 2 no. 8 

S.W.G. GI wire (from Panel to DB) 

1.00 L.S.   

6 Glow Sign Board pt. wiring                                                                                                                                                                                                                                   

2 x 4.0 sq.mm + 1 x 1.5 sq. mm multi strand PVC 

copper wire in PVC pipes with 32 Amps. MCB and one 

Power point with timer Quartz & Contactor (L&T) 

complete connection. each for Branch & ATM  
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  EARTHING       

7 Gel Earthing - Gel type maintenance free chemical 

earthing.                                                                                                                                                                                                  

Supply & instalation of Terradine GI 30 mm dia. 10'0" 

long electrod filled with hydroscopic, noncrosive 

terasalt having breaching ports at top @ leakching ports 

at bottom with two bags of terafill. rate should include 

bore well, redimade chamber with cover of Altec 

corporation & all required civil & all allied works 

complete.   

 

1.00 Nos   

a ASH - 50, Length - 3000 mm outer dia for 60 - 63 - 

Copper Gel earthing. 

2.00 Nos   

b ASH -19 Length 3000mm outer dia 46-50-GI Gel 

Earthing 

60.00 Rmt.   

8 Earthing Conductors                                                                                                                                                                                                                                  

Wiring with 1 X 10 sqmm PVC insulated copper 

conductor wire of 650 / 1000 volts grade ( Finolex make 

flame guard quality ) as earth wire with concealed / 

exposed PVC pipe including making all the 

connections.  

      

9 SUPPLY &  INSTALLATION OF FANS AND 

FIXTURES                                                                                                                                     

- Supply, Installation, testing and commissioning 

 

16.00 Nos.    

a Supply, Installation, testing & commissioning of LED in 

false ceiling including making necessary arrangement 

for mounting the fixtures and connection with 2x1.5 

sq.mm insulated copper cable from adjacent point in 

PVC flexible pipe etc. for 36 watt LED fitting with 

DRIVER etc. Complete as reqd. Philips cat. RC 

380BG22ED -35S -6500 PSU OD WH  or equivalent of 

Wipro / Bajaj. 

24.00 Nos.    

b Supply, Installation, testing & commissioning of LED in 

false ceiling including making necessary arrangement 

for mounting the fixtures and connection with 2x1.5 

sq.mm insulated copper cable from adjacent point in 

PVC flexible pipe etc. for reccess 15 watt  LED 

downlighter assembly with driver complete as reqd.  

Phillips cat no.BBS 170 IxDLED - 5000 PSU WH or 

equivalent of Wipro / Bajaj. 

20.00 Nos.    

c Supply, Installation testing and commissioning of fitting 

complete with T-5 lamps fixtures directly on ceiling / 

wall including making necessary connections with 2x1.5 

sq.mm insulated copper cable conductor wire etc. 

complete as reqd. Crompton / Philips make Ordinary 

single tube light & all fittings including fluorescent rods 

of 36W / 40W or equivalent of Philips / wipro / Bajaj 

10.00 Nos.    

d Supply, Installation testing and commissioning of 400 

mm sweep   Wall Bracket fan  ( M/s Crompton High flo 

or equivalent of Khaitan /Bajaj ) 

4.00 Nos.    

e Supplying / erection / commissioning of heavy duty 

exhaust fans of approved make of size 12” dia complete 

in all respects.( M/s Crompton High flo or equivalent of 

Khaitan /Bajaj  

1.00 Nos.    

f Supply, Installation testing and commissioning of 

modular bell points, including buzzer complete as 

required. (Philips or equivalent of Wipro  / bajaj / 

Crompton). 

      

g Supply Installation, testing & commissioning of LED 

STRIP light  with driver and Accessories complete as 

required ( MS CROMPTON or equivalent of WIPRO , 

PHILLIPS, BAJAJ etc.    

50.00 Rmt.   

i Warm white Cat No. 38389 (M/S Philips) 1.00 Nos.    
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10 6 way SPN MCBDB comprising 1 no 32 A DP isolator 

and 4 Nos. 6/10 /16 A MCBS Including wiring 2 x 4.0 

Sq.mm + 1 x 1.50 sq.mm for earth. 

2.00 Nos.    

11 4 way TPN MCBDB comprising 1 no 63 A 4PMCB and 

10 Nos. 6/10 /16 A SPMCB. 

1.00 Nos.    

12 MDF for Telephone / lease & ISDN line  30.00 Rmt.   

13 Providing , Laying testing & commisioning of 10 pair 

telephone cable from outside govt. / bsnl DB to Rack for 

lease line, ISDN of Delton, finolex, polycab) including 

required 2 mm thick 25 mm dia ISI marked PVC 

conduit,flexible pipe with all accessories such as bends, 

junction boxes, channel & floor / wall cutting & 

repairing. 

  

  

  

  COMPUTER WORK 15.00 Nos.   

14 Terminal Board with 4 Modular Switches, 4 Sockets & 

indicaters Including terminal wiring with 2 X 2.5 sq. 

mm + 1 X 1.5 sq.mm for earth PVC Insulated Copper 

wire from UPS MCB DB  in 25 mm PVC concealed 

conduit complete. (Max. two points on one circuit).  

2.00 Set    

15 Distribution Board for UPS supply. 

6 Way TPN double Door of IndoAsian / Havell / L&T / 

Hyger make fixed with SP MCB’s of 6 AMP. 10A 20A 

rating complete job including. 

      

i Incoming – 63 Amp. FP ELCB – 1No,        

ii Outgoing - 40 Amp. DPMCB - 2Nos.        

iii  & 32 Amp. DPMCB - 2Nos.        

iv  6 to 20 Amp. SPMCB - 8 nos. for input, output and 

making all necessary connections for computer circuits, 

complete in all respects. 

3.00 Nos   

16 Supply installation testing and commissioning of  3 pin 

20/25 A industrial type plug and socket arrangement 

with plug top, cap and chain controlled by 1 no 32 A SP 

MCB including wiring with 2 x 2.5.0 Sq.mm + 1 x 1.50 

sq.mm for earth PVC insulated copper wire in PVC 

conduit complete for UPS.                                                                                                                                                                       

20.00 Rmt.   

17 Provided / supply and laying of cable 4 x 6 sq.mm flame 

proof PVC insulated copper conductor cable 1100 volts 

( finolex make flame guard quality grade ) on existing 

wall, false ceiling (concealed in customer lobby ) from  

branch panel board to UPS & UPS to   ATM.     

      

  DATA CABLING 15.00 Nos   

18 Supplying, fixing / laying wiring for computer net 

working starting from mounting rack with UTP Cat - 6 / 

5E ( As per Banks' Instructions) computer networking / 

data cable in 2 mm thick 25 mm dia ISI marked PVC 

conduit including required flexi pipeflexible pipe with 

all accessories such as bends, junction boxes, channel & 

floor / wall cutting & repairing from server to each  

table & counter with  D-Link CAT VI / 5E Single I/O 

(box / face plate and SMB) complete with all 

networking accessories etc complete as required. LAN 

Instalation Charges / Testing / Commisioning ( 

Instalation in cluding following). 

      

a Fixing Networking Box / VSAT / leaseline & ISDN 

Line.  

      

b Fixing of rack at proper height       

c Removing, required repairs & Fixing at new position -  

switch (existing) 

      

d Removing, required repairs & Fixing at new position - 

Patch Panel (existing) 

      

e Removing, required repairs & Fixing at new position - 

Router (existing) 
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f Inter connection of switch / patch panel / router, lease 

line & ISDN line 

      

g MDF for Telephone/Lease & ISDN line.       

h Laying of cables in conduits with proper gap from 

electrical cables, punching of I/O 

      

i Laying Cat-6 Patch Cord 2 Mtr. (Counter to Computer)       

j Laying Cat-6 Patch Cord 1 Mtr. ( Patch panel to switch) 

 

      

  AIR CONDITIONING WORKS       

19 Supply, erection, testing and commissioning following 

Wall Mounted with cordless remote complete with all 

necessary firring duly insulated with 9mm thk. Nitrite 

rubber pipe insulation with ( evaporate coil-copper 

only_ fan and fan motor, machine control panel 

improved refringent joints, Air conditioners shall be 

fitted with hermetically sealed type suction 

reciprocating or discharge cooled rotary compressor or 

scroll compressor, compressor  unit operating on 

R22/R410. All complete as per drawing and Instructions 

of the Architect/employer ( rates are to be inclusive of 

copper refringent pipe and supply cable with insulation 

and drain pipe up to 3mtr. length & powder coated MS 

Stand) Copper only    

  

a) 1.0 TR wall mounted split unit ( Minimum 5 star rating 

invertor type) including all necessary fitting amd 

mounting as specified by the manufacturer 2 no.  

 

b) 1.5 TR wall mounted split unit ( Minimum 5 star rating 

invertor type) including all necessary fitting amd 

mounting as specified by the manufacturer 6 no.  

 

  Note: Warrenty certificates of Air conditioning units 

to be submitted by the vendor with the bill.      

 

20 Providing and fixing stablizer input voltage range of 

140-280V and output to be 230V Make : Blue Bir/Logic 

state/ Inline/V-guard ( Copper winding) 8 no.  

 

a) 4 KVA ( for 1TR to 1.5 TR Split AC)       

21 Supplying & Laying of following COPPER 

REFRIGERANT PIPING Thickness 22 SWG For 

Hiwall Split AC complete with fittings Suction / 

Discharge line insulated with 12 mm SUPERLON / 

ARMAFLEX suction line. Multi-runs between Indoor & 

Outdoor units shall be considered as ONE length for the 

purpose of measurement. (Make: Total 

Line/Armacell) 

80 mtr.   

a) 1/4" + 1/2" Refrigerant piping - For Hiwall Split AC's 50 mtr   

22 Supplying & laying recessed in wall Rigid ISI Mark 

PVC drain pipe of size 20mm dia complete with fittings, 

U traps etc. & as specified to the nearest toilet / drain 

point  under floor or in recessed walls for AC drains 

including cutting of walls, bends & Tees. making good 

the damages etc. wherever required. (Make: 

Diplast/Supreme) 

 

150 mtr   

23 Supplying and providing FRLS  Eletrical flexible cable 

of 3x2.5sq.mm multi strand suitable for 1.5 Tr H.W 

Split & 2.00 Tr Cassette  Multi-runs between Indoor & 

Outdoor units and between Metal Clads to Out door for 

electrical supply etc complete as required (Make: 

Havells/ RR Kable / KEI/Finolex) 

    

  TOTAL (C)        
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Interiors / renovation work of Punjab & Sind Bank, Branch Office at Bay Shop No. 4 

- 5, M.W. Market, Industrial area, Phase – 1, Chandigarh. 

 
S.No. Description    Amount (Rs.) 

  
  

1 CIVIL WORK 
 

 

2 INTERIOR / FURNISHING WORK 
 

 

3 ELECTRICAL, COMPUTER, DATA CABLING 

WORK & A.C.  

 

  TOTAL AMOUNT (In Figure) 
  

 

 TOTAL AMOUNT (In Words) 
  

 GST extra as per applicable 
  

 

 


