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Punjab & Sind Bank

(A Govt. of India Undertaking)

Where service is a way of life

Request for Proposal For

E- Tender FOR CIVIL WORK, FURNISHING, ELECTRICAL WORK, AIR CONDITIONING & FIRE WORK
(RENOVATION)including ATM ROOM /E-LOBBY
G.T.B.Nagar JALANDHAR-144003

E-Tender Reference PSB/ZOBTI/GA/E-tender/Feb/2024-25
Bid Submission Start Date 07-02-2025
Bid Submission End Date 27-02-2025 by 5.00 pm
Technical bid opening date 28-02-2025 by 11.00 am
Financial Bid Opening date Will be informed subsequently to technically qualified bidders.
(TECHNICAL BID)
(VOLUME-1)

TENDER DOCUMENTS

FOR-Branch G.T.B. Nagar JALANDHAR-144003

Architect:
THAPAR AND ASSOCIATES
#2017, First Floor, Sector-15/C, Chandigarh-1600s15
Mob: 9646080875
Email:-tastudio75@gmail.com
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The information provided by the bidders in response to this RFP
Document will become the property of the Bank and will not be
returned. The Bank reserves the right to amend, rescind or reissue this
RFP Document and all amendments will be advised to the bidders and
such amendments will be binding on them. The Bank also reserves its
right to accept or reject any or all the responses to this RFP Document
without assigning any reason whatsoever and without any cost or
compensation therefore.
This document is prepared by Punjab and Sind Bank for CIVIL
WORK,FURNISHING, ELECTRICAL WORK, AIR CONDITIONING
& FIRE WORK(RENOVATION)including ATM ROOM /E-LOBBY-

Branch G.T.B.Nagar JALANDHAR-144003

. It should not be reused or copied or used either partially or fully in
any form.

Disclaimer

While the document has been prepared in good faith, no
representation or warranty, express or implied, is or will be made,
and no responsibility or liability will be accepted by Punjab and Sind
Bank or any of its employees, in relation to the accuracy or
completeness of this document and any liability thereof expressly
disclaimed. The RFP is not an offer by Punjab and Sind Bank, but an
invitation for bidder's responses. No contractual obligation on behalf
of Punjab and Sind Bank, whatsoever, shall arise from the offer
process unless and until a formal contract is signed and executed by
duly authorized officials of Punjab and Sind Bank and the selected
Bidder.
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TENDER FOR THE CIVIL WORK , FURNISHING, ELECTRICAL WORK, AIR CONDITIONING & FIRE WORK
(RENOVATION)-ATM ROOM/E-LOBBY- Branch G.T.B.Nagar JALANDHAR-144003

E-Tender reference

PSB/ZOJALGA/E-TENDER/Feb /2024-25

Date of issue of RFP

07.02.2025

Cost of Tender Documents

Rs 1000 favoring “ Punjab sind bank payable at
Jalandhar

Pre Bid queries submission date and time

27.02.2025 upto 05:00 P.M.

Pre bid meeting/ venue date and time

Online VC Link:-
https://punjabsindbank.my.webex.com/meet/zm.jalandhar
Date 13.02.2025 at 11:00 am to 12pm or on mobile no.
8295655252

Details of work to be done

Interior/Furnishing & Allied Electrical works,civil
work, air conditioning & Fire work (including ATM
room/E -Lobby)for the furnishing of Branch Punjab
and Sind Bank, G.T.B.Nagar , JALANDHAR

Earnest money deposit

Earnest money deposit of Rs. 67,000/- EMD
(Refundable) in the form of Demand Draft by any
commercial Bank in India favoring “Punjab & Sind
Bank ” payable at Jalandhar must be submitted #All
MSEs having registration as per provisions of the
Public Procurement Policy for Micro and Small
Enterprises i.e.

Relevant certificates should be submitted by the
bidder in this regard to avail exemption. (EMD)
money to be submitted at ,,Punjab and Sind Bank",
Zonal Office, Model Town, Jalandhar.
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144003 (Punjab). EMDs will be refunded within one
month of completion of evaluation of bids (both
technical and financial) for vendors other than the
vendor selected for awarding the contract. Interest
will not be paid on the EMD.

In lieu of Bid Security, all Bidders shall furnish/
upload a Bid Security Declaration (BSD) as
Form 7: (Documents Related to Bid Security),
along with its Technical bid. Contractor to
submit Form no - 7 in-lieu of Security deposit

Performance security

The amount of Performance security shall be @
3% of the contract Price denominated in Indian
Rupees

Period of contract

60 Days

Last date & time of receipts of tender bids

27.02.2025 by 5.00 pm

Liguidated damages for non completion in
time

1.0% of the contract value per week subject to
a max of 5 % of the contract value

Defect Liability period

12 months from the date of virtual completion
certified by Architect/employer

Retention amount for 12 months

10% After Accepted tender amount

Period of submitting of final bill

15 days from the date of completion

Mobilization Advance/secure

No mobilization Advance / secured Advance
will be given

Place and date of technical bids opening

‘Punjab and Sind Bank’, Zonal Office, Model
Town, Jalandhar
27.02.2025 at 11:00 am

Opening of Commercial / price bid

Only Eligible Tenderer shall be informed (Via E-
mail/ Telephone)separately

Clarification in case abnormally low
price quoted.

In case of abnormal low quote, procuring entity may
seek written clarifications from the Bidder, including
detailed price analyses of its Bid price in relation to
Scope, schedule, resource mobilization, allocation of
risks and responsibilities, and any other requirements of
the bids document. If, procuring entity determines that
the Bidder has substantially failed to demonstrate its
capability to deliver the contract at the offered price, the
Procuring Entity may reject the Bid/ Proposal.

Address of communication

Zonal Manager, Punjab & Sind Bank, Zonal
Office-,Model Town, Jalandhar,

Email address

zo.jalandhar@psb.co.in

Contact Telephone

Chief Manager- 9988886824
Sr. Manager- 8295655252
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Bids to be submitted https: / /psb.eproc.in
( Bidder has to submit the bid electronically)

Information for online participation

This Tender will follow e-tendering process which will be conducted by bank's
authorized e-tendering services provider M/s C1 India Pvt.Ltd. through website
:https://psb.eproc.in

Following activates will be conducted online through the above website

1. Procurement of RFP documents including all Annexures

2. Addendums to the RFP

3. Submission of technical bid & indicative commercial bid by the Bidder
3. Opening of technical bid & Indicative commercial bid by the bank

4. Reverse Auction

5. Announcement of result if any

Instructions:
1. Bidders who wish to participate will have to register with the website).

(https:/ /psb.eproc.in). Bidders will be required to create login id & password on their
own in registration process.

2. Bidder who wish to participate in this tender need to procure Class-III Digital Signature
Certificate (With Both DSC Components, i.e. Signing & Encryption) from any of the
licensed Certifying Agency. Bidders can view the list of licensed CA.s from
WWW.cca.gov.in.

3. In case of any clarification queries regarding online registration participation. Bidders

may reach out to: Email: psbsupport@clindia.comPh: 0124-4302033/36/37.

4. It is suggested that the prospective Bidders shall monitor the https://psb.eproc.in
website constantly for any changes / updates.

Note:
Bank expects the interested Bidders to download the copy of the complete RFP

document along with all Annexures & Appendices either through Bank's website
http:/ /punjabandsindbank.co.in or https:/ /psb.eproc.in

Earnest money deposit of Rs.67000/- (EMD (Refundable) in the form of Demand Draft by Public
Sector Bank in India favoring “Punjab & Sind Bank” payable at Jalandhar (Punjab) must be
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submitted at Zonal Manager, Punjab & Sind Bank, Zonal Office, Model Town, Jalandhar-144003
(Punjab)

5. In lieu of Bid Security, all Bidders shall furnish/ upload a Bid Securing Declaration
(BSD) as Form 7: Documents Relating to Bid Security, along with its Technical bid.

The BSD is required to protect the Procuring Entity against the risk of the Bidder’s
unwarranted conduct as amplified under the sub-clause below.

1. The BSD provides for automatic suspension of the Bidder from being eligible for
bidding in any tender in Punjab & Sind Bank for 2 years from the date of such
enforcement. This declaration shall stand enforced if Bidder breaches the following
obligation(s) under the tender conditions:

a) withdraws or amends his bid or impairs or derogates from the bid in any
respect within the period of validity of its bid; or

b)after having been notified within the period of bid validity of the acceptance of
his bid by the Procuring Entity:

i.  refuses to or fails to submit the original documents for scrutiny or the
required Performance Security within the stipulated time as per the
conditions of the Tender Document.

ii.  fails or refuses to sign the contract.

2. Unsuccessful Bidders” bid-Securing Declaration shall expire, if the contract is not
awarded to them, upon:
a)receipt by Bidder of the Procuring Entity’s notification
i.  of cancellation of the entire tender process or rejection of all bids or
ii.  of the name of the successful bidder or

b)forty-five days after the expiration of the bid validity or any extension thereof
3. The bid-Securing Declaration of the successful bidder shall stand expired only when
Bidder has furnished the required Performance Security and signed the Agreement.

Bank invites E-tenders in Two Bid Systems i.e. Technical Bid & Commercial Bid from
Interior Furnishers/Contractors for the CIVIL WORK, FURNISHING, ELECTRICAL WORK, AIR
CONDITIONING & FIRE WORK(Furnishing)-Including ATM Room/E-Lobby at B. O. AT BRANCH G.T.B.
Nagar Jalandhar -144003 only from the agencies based in Punjab, Haryana, Chandigarh & Delhi. The
applicants having their registered office in Punjab/Chandigarh in force at the time of bidding.
Kindly also note that if any firm who had already worked with Punjab &Sind Bank and his
earlier/completed work in not satisfactory/not up to mark he is not eligible for this tender
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In case of any queries, the Tenderer may contact following;:

Punjab & Sind Bank : Chief Manager Mob. No. 9988886824
Sr. Manager Mobile no: 8295655252

Architect : THAPAR AND ASSOCIATES # 2017 ,First floor, Sector-
15/C, Chandigarh-1600s15, Mob:9646080875 Email:-tastudio75@gmail.com
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1. INTRODUCTION
Bank invites sealed tender in two bid systems i.e. Technical bid & Commercial Bid from contractors for
the CIVIL WORK, FURNISHING, ELECTRICAL WORK, AIR CONDITIONING & FIRE WORK(Furnishing)-
Including ATM Room/E-Lobby at BRANCH G.T.B NAGAR JALANDHAR -144003, only from the
agencies based in Punjab, Haryana, Chandigarh & Delhi. The applicants having their registered office in
Punjab/Chandigarh and they are eligible to do business in India under relevant Indian Laws as in
force at the time of bidding. Kindly also note that if any firm who had already worked with Punjab &
Sind Bank and his earlier/completed work in not satisfied/not up to mark he is not eligible for this

Tender.

2. ELIGIBILITY CRITERIA

The invitation of bids is open to all services providers, provided they full fill the following eligibility

criteria

CRITERIA

DOCUMENTS REQUIRED

a) The bidder should have at least Syear
satisfactory experience in providing
similar work in Commercial Banks, Pvt.
Banks, Government/Public sector/Banks.
Similar work means interior furnishing/
renovation works of same
nature/magnitude involving furnishing,
electrification, air conditioning, office
automation (except specialized works).

Work order and satisfactory completion
certificate ( on the letter head of service
recipient with complete address and telephone
No.) in having executed similar category
contracts during The Lest 5 year (minimum)
ending day before the invitation of this tender
should be provided. The scope of works carried
out, period of contract, staff employed and
value of work should be clearly defined.

b. the bidder should have the following experience for having executed similar contracts during last

five year ending 31.12.2024:-

At least one (1) work of value of Rs.26.62 lacs(excluding gst)(80% of the estimated cost or
Two(2)work of value of Rs. 16.64 lacs (excluding gst)(50% of the estimated cost or

Three (3) works of value Rs.13.31 lacs.(excluding gst)(40% of the estimated cost Name of the
organization and value of work to be mention from 01-04-2019

c). The Bidder must have an average annual
turnover of Rs. 9.98Lacs (30% of the estimated
cost By way of providing services during the last

3 years in similar contractors ending 31.03.2024.

Bidder firm should not have made loss in any of
three preceding financial years.

Audited profit & loss A/c and balance sheet for
FY 2020-2021,2021-2022,2022-2023,2023-2024
(duly attested by the CA)

d) The bidder should not be declared by any
public organization, to be ineligible to
participate for corrupt, fraudulent or any other
unethical business practice and blacklisted by
public organization .

A Self-declaration certificate that the bidder has
not been declared by any public organization to
be ineligible to participate for corrupt.
Fraudulent or any other unethical business
practice and blacklisted by public organization.

e) The bidder should have registered with the
following statutory authorities:- Income tax,
GSTIN, registration certificate under contract
labor (R&A) act 1970 and central rules 1971 etc.

Photocopies of valid registration/license and
latest challans should be furnished with the
Tender.

f ) Bidder should have sufficient resources
namely manpower & equipment to execute the
subject work

Full list of sub-contractors/employees viz.name,
age employee code, designation. Experience in
the field etc and also the list of equipment
proposed to be deployed as per annexure F
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should be attached.

BAR/PERT Chart should also be submitted
indicating the execution of the work within the
date line of 30 days.

To ensure transparency, equity and
competitiveness in compliance with the CVC
guide lines, the pact essentially envisages an
agreement between the prospective

The IP agreement enclosed at annexure must be
sealed and signed. Any vendor/bidder not
signed the document or refusing to sign shall
be disqualified in the bidding process.

bidders/vendors and the bank committing the
persons/officials of both the parties, not to
exercise any corrupt. Influence on any aspect of
the contract.

g) To ensure transparency, equity, and
competitiveness in compliance with the CVC
guidelines, this tender shall be covered under
the Integrity Pact (IP) policy of the Bank. The
pact essentially envisages an agreement
between the prospective bidders/vendors and
the Bank committing the persons/officials of
both the parties, not to exercise any corrupt
influence on any aspect of the contract.

The Integrity Pact agreement enclosed at
annexure must be sealed and signed. Any
vendor/ bidder not signed the document or
refusing to sign shall be disqualified in the
bidding process.

3. SCOPE OF WORK
The Contactor shall carry out and complete the said furnishing work comprising of wooden partition,
paneling, false ceiling including miscellaneous, electrical work and modification/addition to exiting
provision. Provision and furnishing etc. complete in every respect in accordance with contract and with
the directions of and to the satisfaction of the architects and bank. The architects, may in their
absolute discretion and from time to time, issue further drawings and /or written instructions, details
directions and explanations which are hereafter collectively referred to as ‘Architect’s Instructions” in
regard to:
a) The variations or modifications of the design quality or quantity of work or the addition or
omission or substitute of any work.
b) Any discrepancy in the drawings or between the schedule of quantities and/ or drawings and
/or specifications.
c) The removal and /or re-execution or any works execution or any works executed by the
contractor.
d) The removal from the site, of any material brought there on by the contractor,
e) Substitution of any other material there from.
f) The dismissal from inspection of any person/ persons employed thereupon.
g) The opening up for inspection of any work covered up.
h) The amending and making good of any defects under clause ‘removal of improper work and
material.

The Contactors shall forthwith comply and fully execute and work comprised in such architect’s
instructions provided always that verbal instruction. Directions and explanations given to the
contractor. Or his representative upon the work by the architect shall, if involving a variation, be
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confirmed in writing by the contractor within 3 days and if not dissented from in writing within
further 3 days by the architect. Such shall be beamed to be the architect’s instructions within the
scope of the work.

The bids shall be valid for a period of 03 months from the date if submission of bids. A Bid
valid for a shorter period shall be rejected by the bank as non-responsive.

4. Tender And Bid Submission

a. Bids are invited from Civil furnishers/contractors having registered office in Punjab /
Chandigarh who are eligible to do business in India under relevant Indian Laws as in force
at the time of bidding.

b. Bidders who wish to participate will have to register with the website
(https://psb.eproc.in). Bidders will be required to create login id & password on their own
in registration process

c. The bidder will be given permission to inspect the site, with prior appointment and up to
one day prior to the last date of submission of the tender.

d. The Bank shall not consider any request for date-extension for bid-subbmission on
account of late receiving / downloading of Tender by any prospective service provider.
e. The Bank also reserves the right to amend the tender prior to the last date for bid-
submission.

The Bank may at its discretion, extend the last date for bid-submission on any justified
ground.

f. The Bidder shall bear all the costs associated with the preparation and submission of bid
and Punjab & Sind Bank will in no case be responsible or liable for these costs, regardless
of the conduct or outcome of the bidding process.

g. Earnest money , Technical Bids and Commercial Bids are to be duly signed and super
scribed a:.

“Technical Bid/Commercial Bid/ Earnest Money For Furnishing Work For Punjab & Sind
Bank,Branch G.T.B. Nagar , Jalandhar -144003 (Punjab)

h. In the event of the specified date for bid-submission being declared a holiday for the
Bank, the bids will be received up to the appointed time on the next working day.

5. Authority To Submit Bids:

a) Only authorized personnel of the firm or organization shall sign the Bid.

b) b) The proposal must be accompanied with an undertaking letter duly signed by
the designated personnel providing a Bid commitment. The lefter should also
indicate the complete name and designation of the personnel.

c) c)In case the principal service providers authorize their business partners to bid on
their behalf, a separate authorization letter as per format (Letter of Authorization to bid) enclosed,
along with a commitment to fulfill the terms of tender should be submitted.

d) d) The certified photocopy of Resolutions/Authority/ Power of Attorney having authority to
authorize the person to submit Bid documents on behalf of the company shall be enclosed
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6. Bid Contents

6.1 Technical Offer To Be Uploaded:

a. The Technical Offer (T.0O.) should be completed in all respects and contain full
information required in the documents.

b. It should not contain any price information. It is mandatory to submit the technical
details in the prescribed format duly filled in along with the offer.

c. In case of non-submission or partial submission of technical details, the Bank at its
discrefion may not evaluate the offer.

d. The T.0. must be submitted in an organized and structured manner

6.2 Commercial Offer To Be Uploaded

a. The Price quoted should be only in Indian Rupees.

CONTRACTOR ARCHITECT PUNJAB AND SIND BANK Pa ge 15

b. The rates quoted in the Bid shall be inclusive of all labour charges, delivery & cost of
material at site tools & equipment, insurance premium covering any risk to labour etc and
taxes and all other taxes applicable.

c. The Bids with correction and or overwriting, if not authenticated, will be liable for
rejection.

d. No claim for rate enhancement/price revision should be considered during the
pendency of the contract.

6.3 Earnest Money (Tender Fee and EMD):

a. Earnest money deposit of Rs.67,000./- (EMD (Refundable) in the form of Demand Draft
by Public Sector Bank in India favoring “Punjab & Sind Bank " payable at Jalandhar
(Punjab) must be submitted at Punjab & Sind Bank, Zonal Office, Model Town, Jalandhar-
144003 (Punjab))

b. No interest would be payable on the earnest money deposit amount.

c. This amount would be forfeited if the bidder withdraws his bids during the period of bid
validity.

d. The earnest money must be submitted along with technical offers.

e. In the event of non-submission of earnest money deposit, the proposal would be
rejected.

f. EMD would be released to the unsuccessful bidders after signing of the contract

agreement by the L1 bidder.

g. EMD of the successful bidder shall be released after submission of the Performance
Bank Guarantee.

7. BID FEATURES

a. All bids and supporting documentation shall be submitted in English only.
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b. All costs and charges related to the bid shall be expressed in Indian Rupees (in INR)

only.

c. The bids shall be valid for a period of 03 months from the date of submission of bids. A
bid valid for a shorter period shall be rejected by the Bank as non-responsive.

8. BID ESSENTIALS-CONTENTS OF DOCUMENT TO BE SUBMITTED

The bidder shall submit the following.
a) The bank in case of non-adherence to the format or partial submission of bid will not
evaluate the Bid.
b) Each page of it shall be serially numbered, signed and duly stamped by the bidder or a
duly authorized person to sign on behalf of the service provider.
c) Any interlineations erasure or overwriting shall be valid only if these are initialed by the
person singing the Bid.

5. TECHNICAL BID: to be submitted on Bank website through e mode with following documents

a)

b)

c)

d)

f)

g)

h)

j)

k)

DETAILS OF THE FIRM Forms to be filled and printed as in Annexure A-F along with self-attested
photocopies of following documents

Copy of satisfactory performance certificate —-minimum 3 Nos, 1 satisfactory performance
certificate for each year out of which 1 must be of presently running.

Audited profit and loss account and balance sheet for the year ending 2020-2021, 2021-
2022,2022-23,2023-2024

Letter of authorization to Bid.

Power of attorney (if any).

Latest I.T.R.

Copy of certificate of incorporation.

Copy of Memorandum of Association.

Copy of GST (latest GST copies)

Copy of Pan Card.

Copy of PF Registration.

Copy of ESI Registration.

A self-declaration certificate that the bidder has not been declared by any public/private

organization to be ineligible to participate for corrupt fraudulent or any other unethical
business practice and blacklisted by public/private organization.
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m) Other Information-Any other relevant information, which is necessary to be furnished, must be
provided.

6. COMMERCIAL (FINANCIAL)BID.
a) Covering letter.
b) Commercial (financial)Bid.

7. COMMERCIAL (FINANCIAL) BID OPENING.

a ) The Bank will open the bids electronically on the e procurement portal. Time and date will be
communicated to all technically qualified bidders only through email/telephonically. Bidders or their
representative who choose to attend the same may reach at the address mentioned below.

PUNJAB & SIND BANK,
ZONAL OFFICE,
Punjab & Sind Bank,
Model Town,
Jalandhar, 144003

b) The Bidder’s representatives who are present shall sign register evidencing their attendance, in the
event of the specified date of bid opening being declared a holiday for Bank, the bids shall be opened
at the appointed time and place on next working day.

¢) The commercial (financial) Bid shall be opened in the presence of bidder representatives whose bids
are considered as responsive as per the technical and other qualification criteria as underlined in the
bid document.

d) No Offer can be modified or withdrawn by a bidder after submission of bid.

e) If any of the bidder or all the bidder who submitted bid, are not present-during the specified date
and time opening, the bank will proceed further with opening of the bids in their absence.

f) Only eligible tenderer shall be informed (via e-mail/ telephone) for opening of financial bids.

8. GENERAL CONDITIONS

1. The Contractor shall sign each page of tender.
Payment to the contractor Agency shall be made as per requirement, which shall not affect the
rates quoted by the contractor.

3. Quantity of work may increase of decease of the site as per requirement, which shall not affect the
rates quoted by the contractor.

4. Furnishing works etc. Shall be knotless which is to be polished with all background surface
preparation course maintaining the visibility of wood grains.

5. All teak/cedar wood/rubber wood to be used should be knotless which is to be polished with all
background surface preparation course maintaining the visibility of wood grains.

6. The rates to be quoted shall include the cost of material, labour charges, carriage, sales tax, or
any/all other taxes any required hardware etc.

7. The contractor agency shall keep particular vigil on his workers/carpenters/painters etc. To
maintain very good workmanship of all items, failing which no payment shall be made and no claim
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10.
11.
12.

13.
14.

15.

16.

17.

18.

19

of material/labour used shall be made to him in any case, and the same work shall be executed by
him again without charging any extra cost.

All rates shall be quoted in words and figures and cutting over writing shall be signed.

All items to be executed as per drawing, if any change is required, the same shall be brought to the
notice of architect-in-charge.

Any tender/quotation containing clerical or arithmetical mistakes shall be rejected.

Any addition, alteration or correction shall be signed and stamped properly.

Contractor agencies are advised (before quoting the rates) to inspect the site of the proposed
work. He must go through all drawings and specifications and documents.

The bank reserves the right to accept/reject any tender/quotation without assigning any reasons.
The contractor agency should have already executed works of furnishing interiors &exterior civil
works of very good workmanship.

Qualify of material and workmanship rejected by the Architect/concerned Authorities shall be
removed immediately by the contractor and rectified/replaced.

No advance payment shall be made to the contractor on supply of any material supplied at site for
execution; payment shall only be made on execution of any concerned/particular item.

The rates shall include the cost of coat of ant termite treatment on all wooden frame work and all
commercial ply/board used for partitions and paneling, furniture etc. The contractor/s shall have
to dismantle & dispose the existing counters, tables& partitions within the quoted cost of the total
furnishing works.

Rates for partitions, paneling, wall cladding and false ceiling shall include cutting and making good
necessary cut-outs/chiseling to be made for electrical conduits, switch boards etc.

Bank shall not be responsible for any loss or damage to the contractor/labour due to
any natural calamity during the course of construction. Contractor is liable to make good
all the damages if any, Till the work is completed and handed over to the bank Authorities

20.Any payment to the contractor on account of execution of work, whether it is running
payment of final, shall be verified by the architect —in charge.

21.

22

23.

24.

25.

26.

27.

Unless, otherwise mentioned all material to be- used shall be 1.S.I marked. Failure to do so, the
work may be rejected and in that case contractor shall have to remove the defective materials and
replace/re-do the work for which no calm shall be entertained.

. The total work shall be supervised by the architect-in-charge and he/she shall be kept fully

informed by the contra for regarding the progress of work.

Bank may award the work in part or whole to the single party or other party.

It may please be noted that the Bank is not bound to allot the work to the lowest party, and as
such, the allotment of shall be based on workability of rates quoted by the contractor on account
of quality.

The bank reserves the right to reject any or all the tender without assigning any reason
whatsoever.

The earnest money deposited shall not carry any interest and will be refunded to the unsuccessful
renderers’.

Earnest money paid by the contractor shall be forfeited by the bank if contractor fails to undertake
the job if he is communicated about acceptance his/tender.
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28.

29.

30.

31.

32.

33.

34.

35.

36.

37.

38.

39.

40.

41.

42.

The contractor shall take the necessary precautions while working and to safe guard adjacent
property, banks employees, and traffic persons.

All the rates quoted are inclusive of removal of existing counter, partitions, and wiring. Rubbish/
debris collected during the progress of work, rejected materials etc.

The contractor shall not directly or indirectly sublet the work to other party without written
permission of bank.

The quantities mentioned in schedule are provisional and likely to increase / decrease to any
extent or may be omitted thus altering the aggregate value of the contract. No claim for loss of
profit / business shall be entertained on this account.

The bank reserves the right to distribute the work for which quotations have been called, have
among more than the parties, if found necessary. No claim in this respect shall be considered and
the contractor agrees to cooperate with other agencies appointed by the bank.

All the workers of the contractor must be properly covered by an insurance policy under
“Workman’s compensation act” and “Fatal accidents Act”. The contractor of his own expenses
arrange to effect and maintain until the virtual completion of the work, and indemnify the bank
from all the liabilities arising out of such events. In case delay, contractor shall arrange to extend
insurance policy till work is completed.

All the work should be completed within the specified period in the tender. If the work is delayed
due to the reasons beyond the control of the contractor, he should keep intimating the bank
explaining, there in the reasons for such delays, immediately and if in the opinion Bank’s
authorities, the delay is justified, the contractor shall be granted extension in time limit.

The contractor shall furnish well in time before work commence of his own post, color samples,
sample of materials of workmanship that may be called by bank’s Architect/Engineer for approval.
Rates quoted shall cover for such preliminary work.

All the glass panes, door handles/hinges, electrical fittings, fans, furniture, records, floors etc. are
to be thoroughly cleaned offer the work is completed.

The rates quoted by the contractors shall be firm throughout the duration of contract (including
extension of time if any granted) and will not and also follow all safety measures are subject to any
fluctuation due to variation-in cost of material and labour.

Conditional tenders are liable to be rejected.

The successful tender is bound to carry out any item of work necessary for the completion of the
job even those such items are not included in schedule of quantities.

If in any case of work required to be abandoned, the contractor shall not be entitled for any claims
and he will be paid as per the actual work done till that period, if deemed fit.

Decision of the Bank shall be final and binding on any matter connected with the work. The matter
of any dispute shall be decided after mutual discussions based on the terms and conditions of the
contract. However, if the matter cannot be resolved there the same shall be referred to the
respected qualified persons in agreed to both the parties and his opinion shall be binding on both
the parties. However, this is recourse of any legal action in this regard.

If any stage during the progress of work, it is observed that the contractor is not progressing the
work with due diligence, care of lagging much behind the schedule of fails to go get up the work
despite instructions from Bank’s Architect, the employer(Bank) reserves the right to terminate the
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contract with 7 days’ notice. In such case the contractor shall be liable to pay the employer any
extra cost involved for the completion of the said work and will not obstruct any way in completing
the work through either agency. After completion of entire work, the contractor shall be paid for
the actual work executed by him at the quoted rates after deducting any claims, damages. In case
of such termination the security deposit held by the bank will be forfeited.

43. Contractor shall follow all rules/regulations in force and should possess the license for employing
labour and also follow all safety measures, labour bye laws and shall be responsible for any lapse.

44. At any stage i.e. during the execution of work, any kind of change required whether it is in design
or specification, the same has to be in-corporate by the contractor.

9) LIQUIDATED DAMAGES FOR DELAY

The times and date stipulated in the contract for the completion of the work or any part or
stage thereof shall be deemed to be the essence of the contract. The work shall, throughout the
stipulated period of the contract, be carried out with all diligence. If the contractor fails to
complete the work within the time prescribed or within the extended time under the contract,
he shall pay to the Bank on demand amount without prejudice to other rights and remedies
the Bank may have against the contractor, 1% of contract price per week or part there of as
liquidated damages for such fault, if the work remain unfinished after the stipulated date of
completion provided that the total liquidated damages payable shall not exceed 10% of the
accepted contract price. The Bank may, without prejudice to any other method of recovery,
deduct the amount of such damages from any money due or which become due to the
contractor. The recovery or deduction of such damages shall not relieve the contractor from
any obligations and liabilities under the contract.

10) DEFECTS LIABILITY PERIOD
The contractor shall be responsible to make good and remedy at his own expense
within such period as may be stipulated by the Bank any defect which may develop or
may be noticed before the expiry of 12 (twelve) calendar months from the date of
completion and intimation of which has been sent to the contractor within seven days
of the expiry of the said period.

11) RETENTION MONEY (for DEFECTS LIABILITY PERIOD)

The Bank will, at the time of making any payment to the contractor for work done or
supply made under the contract deduct 5 % of Gross value of each bill up to a total of 10%

of contract value. No interest would be payable by the Bank to the contractor on
the security held in deposit.

12) Performance Security

1) Within 10 days of receipt of the Letter of Intent (LOI, or the contract if LOI has been
skipped), performance Security, valid up to sixty days after the date of completion of all
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(@)

contractual obligations by the contractor, as per details in under shall be submitted by
the contractor to the Procuring Entity.

The amount of Performance security shall be @ 3% of the contract Price denominated in
Indian Rupees or the currency of the contract and shall be in one of the following
forms:

a) Bank Guarantee issued by a commercial bank in India, in the prescribed form
provided in Format 1.1.

If the contractor, having been called upon by the Procuring Entity to furnish
Performance Security, fails to do so within the specified period, it shall be lawful for the
Procuring Entity at its discretion to annul the award and enforce Bid Securing
Declaration (in lieu of forfeiture of the Bid Security), besides taking any other
administrative punitive action like ‘Removal from List of Registered Suppliers’ etc.

If the bidder, whose bid is the lowest evaluated bid withdraws or whose bid has been
accepted, fails to sign the procurement contract as may be required or fails to provide
the security as may be required for the performance of the contract or otherwise
withdraws from the procurement process, the Procuring Entity shall cancel the
procurement process. If the Procuring Entity is satisfied that it is not a case of
cartelization and that the integrity of the procurement process has been maintained
may offer the next successful bidder an opportunity to match the financial bid of the
tirst successful bidder, and if the offer is accepted, award the contract to the next
successful bidder at the price bid of the first successful bidder.

The Procuring Entity shall be entitled, and it shall be lawful on his part,

(a) to deduct from the performance securities or to forfeit the said security in whole or
in part in the event of:

(i) any default, or failure or neglect on the part of the contractor in the fulfillment or
performance in all respect of the contract under reference or any other contract with the
Procuring Organization or any part thereof

(ii) for any loss or damage recoverable from the contractor which the Procuring Entity
may suffer or be put to for reasons of or due to above defaults/ failures/ neglect

(b) and in either of the events aforesaid to call upon the contractor to maintain the said
performance security at its original limit by making further deposits, provided further
that the Procuring Entity shall be entitled, and it shall be lawful on his part, to recover
any such claim from any sum then due or which at any time after that may become due
to the contractor for similar reasons.

Subject to the sub-clause above, the Procuring Entity shall release the performance
security without any interest to the contractor on completing all contractual obligations,
including the warranty obligations, if any. Alternatively, for the duration of Warranty
obligations, upon the contractor submitting a suitable separate Warranty Security, the
original Performance Guarantee Security shall be released mutatis mutandis.

No claim shall lie against the Procuring Entity regarding interest on cash deposits or
Government Securities or depreciation thereof.

BILL PAYMENT

Final bill supported with consolidated measurement of the full work executed shall be
sub- mitted by the contractor within 07 days from the date of issue of certificate of
virtual completion.
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(b)  Final bill supported with consolidated measurement of the full work executed shall be
sub- mitted by the contractor within 07 days from the date of issue of certificate of
virtual completion.

(c)  Architect/Bank or his representative shall verify the requisite measurement for the
purpose of having the same verified for the claim as far as admissible

(d)  All measurements to be taken in duplicate and all bills shall be submitted in triplicate
along with a contractor’s copy of each.

()  When the final bill has been verified and corrected, the architect will give seven days’
notice to the contractor to countersign the bill in token of acceptance, the contractor
shall counter- sign the bill within the above seven days or intimate in writing his
intention to dispute.

) If the contractor fails to take appropriate action as above within the period prescribed,
the bill finalized by the architect or his representative shall be final and binding on the
contractor and the contractor shall have no right to dispute the same.

14) CLAIM FOR INTEREST

No claim for interest will be entertained by the Bank with respect to any moneys or balances
which may be in its hands owing to a dispute between itself and the contractor or with respect
of any delay on the part of the Bank in making interim or final payments or otherwise.

15) JURISDICTION

The contractor and its operation shall be governed by the law of India for the time being in
force, irrespective of the place of delivery of materials the place of execution of work or place
of payment under this contract shall be deemed to have been entered into at Jalandhar.

16) LIASONING & CO-ORDINATION WITH LOCAL MUNICIPAL
AUTHORITIES

The contractor has to liaison and takes any clearance from local authorities like JALANDHAR
or state authorities/JALANDHAR or state MC/Fire/Police or any other authorities for approval to
start renovation and during renovation of work including Defect Liability Period if needed.
Only statuary fees will be reimbursed by PSB .Any penalty/ challan due to negligence on the
bidder/ contractor part strictly to be borne by the bidder/ contractor.
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17) FORMS OF TECHNICAL BID

1.) DETAILS OF THE FIRM (To be submitted as Annexures as listed below from A-F)

A. GENERAL INFORMATION:

Name and address of the Firm

Status of the Firm (Enclose Copy) > Company

> Partnership

> Proprietor Firm
> Individual

Name of Proprietor/ Directors/ Partners? | i)
i)

i)

Registration Details- Self-attested Copies to be attached

Companies/ Firm Registration No. &
Date-

PAN No.

GST No.

Electrical Contractor License No-
Details of Application Fee —

DD No :

Date :

Issuing Bank/Branch

Enclose Solvency Certificate Name and
address of Bankers

(a) Telephone

(b) Mobile

(c) Fax

(d) E-mail

Place of incorporation/registration

Year of Incorporation/registration

Main Lines of business

If you are registered in panel of other Copies to be attached
Organization / Statutory bodies such
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CPWD, PWD, MES, Banks, etc, furnish (Expired certificates will not be considered)
their name, Category and date of
registration.( furnish proof)

Details of EMD DD No.

Date:

Issuing Bank/Branch

B. FINANCIAL STATEMENT:

ANNUAL TURN OVER (CIVIL ENGINEERING PROJECTS) DATA FOR LAST THREE YEARS
YEAR TURNOVER IN RS. LAKHS.

2020-2021

2021-2022

2022-2023

2023-2024

AVERAGE ANNUAL TURNOVER

Note:

1. All individual firms must complete the information in this form. The information
supplied should be the annual turnover in terms of the amount billed to clients for each
year in progress or completed during the last three years.

2. Attested Copy of the audited balance sheets and profit & loss account for the last 3
years shall be enclosed.

C. CERTIFICATES

CERTIFICATES YES
Income Tax returns filed Certificate
GST registration Certificate
Provident Fund registration Certificate
Work completion certificates
PAN Card
Audited Balance Sheet for last 3 years
PAN Card,
ESI cover of employees
Proof of any Bonus paid to employee

Note: It is mandatory to attach attested copies of Items. If any of the certificates is not
attached without providing any valid reason, it will, then provide valid reasons.
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D. KEY PERSONNEL OF THE ORGANISATION

No

Sl. | Name

Designatio
n

Qualification

Profession
al
experience

No. of years
working with the
organization

E. PLANT & EQUIPMENT OWNED BY THE ORGANISATION AND AVAILABLE FOR THIS

WORK

SI. | Equipment Year of Capacity | Number/ Quantity
No Manufactu

re
Note:

1. Give details of all the key equipments for construction, such as concrete mixers, weigh
batchers, vibrators, Trucks, Tippers, Hoists, Rammers, Steel shuttering plates, Steel
Scaffolding materials, polishing machines, that the firm proposes to use for the

proposed works at the site.

2. The applicant should clearly demonstrate that he has access to all key equipment which

will be required for the successful completion of the works.

F. EXPERIENCE RECORD.

1. DETAILS OF “RENOVATION WORKS” COMPLETED DURING LAST THREE YEARS,

SI. | Name of Total Date of Date of Carpet special
No | work and cost (Rs. | commencement | completio | Area features if
name & Lakhs) n any
address of
the Owner
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+ In the above table, list only those works, which have similar nature & complexity.

% Provide copies of Work Orders and Completion Certificates for each project. Work
orders and Completion Certificates will be verified if required.

2. DETAILS OF WORKS IN HAND

Nam | Name Value of | Date | Original Value of Estimated | Reasons | Speci
e of & Firm's of Stipulated | Outstandin | Completi | for al
work | Addres | Portion | awar | Date of g Work (Rs. | on Date Delay, if | Featu
s of of total |d Completio | Lakhs) any res, if
client Contrac n any
t

1. Details of all works which are at various stages of execution including works for which
work orders have been received but work is yet to start, or works approaching
completion but for which full completion certificates are yet to be issued, are to be
provided.

2. Details as available at the time of preparation of this document have to be provided.

3. CLIENT’S CERTIFICATE REGARDING PERFORMANCE OF CONTRACTOR
Name of address of the Client: .......oooeveeeeeeeeneeenn..
Name of the Interior Furnisher:

1. | Name of work with brief particulars

2. | Agreement No. and date

3. | Agreement amount

4 Date of commencement of work

5 | Stipulated date of completion

6 | Actual date of completion

7. | Details of penalty levied for
delay(indicate amount),if
any

8. | Gross amount of the work
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completed and paid

Name and address of the authority
under whom works executed

10

Whether the contract
employed qualified
Engineer/Overseer during
execution of work?

11

i)Quality of work

Outstanding/Very good/Good/
Satisfactory/Poor

ii) Amount of work paid on reduced
rates, if any

12

i)Did the contractor go for
arbitration?

ii)If yes, total amount of claim

iii) Total amount awarded

13

Comments on the capabilities of the
contractor

a) Technical proficiency

Outstanding/Very good/Good/
Satisfactory/Poor

b) Financial soundness

Outstanding/Very good/Good/
Satisfactory/Poor

c) Mobilization of adequate T&P

Outstanding/Very good/Good/
Satisfactory/Poor

d) Mobilization of manpower

Outstanding/Very good/Good/
Satisfactory/Poor

e) General behavior

Outstanding/Very good/Good/
Satisfactory/Poor

Note: All columns should be filled in properly

Place :
Date SIGNATURE OF THE CLIENT
CONTRACTOR ARCHITECT

NAME & DESIGNATION

SEAL OF ORGANISATION
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18) GENERAL CONDITIONS OF CONTRACT

The tender must be submitted in a sealed cover super-scripted with the tender number,
the name of the work as given above and the tenderer s name & address on the bottom
left side of the envelope and handed over to the BANK. Tenders will be received up to
05.00 p.m. on 27.02.2025.

The tenderer should visit the site and acquaint himself with the site conditions and should
study all the tender documents carefully and understand the tender contract conditions,
specifications etc. before quoting. If there are any doubts they should get clarification in
writing.

Late tenders i.e. tenders submitted / received after 05.00 p.m. on 27.02.2025 will not be
considered.

The tender documents are non-transferable.

All the entries in the tender documents must be made in English and all entries must be by
hand and written ink. If any of the document is missing or unsigned, the tender may be
considered invalid by the BANK in its discretion.

The tenderer should quote the rate and amount for the assessed quantities (area) of each
item. The rates for each item should be written both in figures as well as in words.
Erasures, alteration, and overwriting must be avoided. Wrong figures and words, if any,
should be scored out and the correct figures and words neatly written authenticated by
the signature of the tenderer. No advice of any change in rates or conditions after opening
the tender will be entertained.

In the event of any discrepancy in the rates quoted in words and figures, the former shall
be prevail. Mathematical computation error, if any, in the amount shall however be
rectified.

The Employer has assumed that Contractor is fully aware of all items of work. Some items
of work will be done simultaneously and some items will be done in sequence and
different operations in different times.

The Contractor is responsible for the due and proper execution of all the works, terms and
conditions stipulated under this contract. Before offering his tender, Contractors should
visit the site of works to ascertain the nature of work and to collect all relevant information
such as general, local, physical & climatic conditions of the site, availability, handling and
storage of materials, water, electricity, availability of labour, roads, the configuration of the
ground. Any failure on the part of the Contractor in this regard shall not absolve him from
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10.

11.

12.

13.

14.

15.

any responsibilities or obligations under this contract and no claim whatsoever on account
of these shall be entertained.

On receipt of intimation from the BANK for the acceptance of his/ their Tender, the
successful Tenderer shall be bound to implement the Contract and within ten days thereof,
the successful Tenderer shall sign an agreement if called upon to do so, but the written
acceptance by BANK of a Tender will constitute a binding contract between BANK and the
person so tendering, whether such formal agreement is or is not subsequently executed.

The tenderer should note that unless otherwise stated, the Tender is strictly on item rate
basis and his attention is drawn to the fact that rates for such a every item should be
correct, workable and self-supporting. The quantities in the Schedule of Quantities
approximately indicated the total extent of work, but may vary and even be omitted thus
altering the aggregate value of the Contract. No claim for any compensation shall be
entertained in this regard.

The tenderer must obtain all the information which may be necessary for the purpose of
tendering for himself, on his own responsibility and at his own expenses and for entering
into a Contract must inspect the Site of the work and all matters pertaining thereto,
regarding supplying, fabricating and erecting at Site without any damage to the existing
property of the Client’s or their neighbors, if any.

PUNJAB & SIND BANK does not bind itself to accept the lowest or any tender and reserves
to itself the right to accept or reject any or all the tenders either in whole or in part,
without assigning any reasons for doing so. PUNJAB & SIND BANK also reserves the right to
divide the work between two or more tenderers and the successful tenderers shall have to
carry out even part orders for various items at quoted rates. No variation in rates shall be
allowed on this account under any circumstances, whatsoever no correspondence will be
accepted / entertained in this connection and Bank decision shall be final conclusive and
binding on all.

The rates shall be firm and shall not be subject to exchange variations, labour conditions,
fluctuations in Railway Freights or any conditions whatsoever.

The rates quoted by the tenderer in the schedule of quantities will be deemed to be for the

finished work and shall include all charges for:

i. Design, Fabrication, supply and installation at Site, Labour, maintenance, fixing,
arranging, cleaning, making good, hauling etc.

ii. Plant, double, scaffolding, frame work, ladders, ropes, nails, spikes, tools, materials,
workmen, protection from weather, temporary support, platform, and maintenance of
the Same. Insurance for labour materials and third party.

iii. All Taxes or any other levy imposed by Central Government or State Government or any
Local Authorities.

iv. Packing, transportation, loading and unloading, freight charges, transit
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v. Covering for the walling and other works during inclement weather or strikes or
whenever Directed, as necessary.

vi. All temporary canvas, lights, tarpaulin, barricade, water shoots etc.

vii. All measures required to be taken for protection of existing works.

viii. All such temporary weather-proof sheds at such places and in a manner
approved by the Architect for the storage and protection of materials against the
effects of sun and rain.

ix. Testing of materials.

X. No tools and plants shall be issued by the Bank under the Contract.

16. All the payments of bills for the work shall be approved by ZONAL OFFICE, PUNJAB & SIND
BANK, Modal Town, Jalandhar and payment done by The respective branch.

17. For any clarification in any item of work, The contractor should get the same from
the Architect before carrying our the work and all items of work should be carried
out with the approval of the Bank.

19) BANK'’S RIGHT OF ACCEPTANCE OF BIDS

The BANK does not bind itself to accept the lowest or any tender and reserves to itself the
right to accept or reject any or all the tenders either in whole or in part, without assigning any
reasons for doing so. BANK also reserves the right to divide the work between two or more
tenderers and the successful tenderers shall have to carry out even part orders for various
items at quoted rates. No variation in rates shall be allowed on this account under any
circumstances, whatsoever no correspondence will be accepted / entertained in this
connection and BANK’s decision shall be final conclusive and binding on all.
20) BID, QUANTITIES / MEASUREMENTS

i. Price bid shall be quoted for all the items described in the schedule of quantities. Price
quotation for part items of the schedule shall not be accepted and such tender shall be
summarily rejected.

ii. No payment shall be made for the personal visit for assessing the quantities/
measurements for the preparation of the tender bid.

iii. Quantities / measurements for which the bid for various item is submitted shall be given
precisely in the schedule of Quantities, these quantities and measurements shall be
based on the basic of personal assessment and physical verification at site.

iv. The Contractor shall calculate realistic quantities after receipt of drawings and after
submitting first interim bill but before submitting the second interim bill to Bank.

v. Any work done at factory will not be counted in the running accounts bill until the
material is brought on site.

vi. Excess quantity shall not be executed without written permission from Bank. In case of
upward or downward revision in quantities of items, the rate quoted by the Contractor
shall remain firm at all the times.

vii. The contractor shall take joint measurements with the Architect/Bank representative
before covering up or otherwise placing beyond the reach of measurement any item of
work should the contractor neglect to do so, the same shall be uncovered at contractor’s
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expense or in default thereof, no payment or allowance shall be made for such work or
the materials with which the same, was executed.

viii. In case of any class of work over which there is no specification mentioned, the
same shall be carried out in accordance with the latest Indian Standard
Specifications subject to the approval of the Architect / Bank.

21) DIMENSIONS:

i. Figured dimension are to be followed in all cases, Large scale details take precedence
over small scale drawings, In general the drawings shall indicate the dimensions positions
and type of construction, the specification shall indicate the qualities and methods, and
the bill of quantities shall indicate the quantum and rate for each item of work.

ii. Any work indicated in the drawings and not mentioned in the specifications or vice-versa
shall be furnished as though fully set forth in both. Any ambiguity, conflict of
interpretation, errors or inconsistencies discovered in the drawings / documents shall be
promptly brought to the provisions giving more rigorous interpretation shall prevail
but in the event of disagreement between the contractors and the supervisors,
decision of Architect shall be final Incase of any discrepancy, the contractor is to
ask for an explanation before proceeding with the work. However specifications will
prevail over the drawings.

22) OBSERVANCE / COMPLIANCE OF LABOR LAWS AND OTHER STATUTORY
PROVISIONS FOR THE CONTRACT

i. The contractor shall, in the execution of the contract, be responsible to comply with all
the labor laws & statutory provision governing the work, such as, but not limited to, the
following Laws or any other act or enactment relating thereto and rules as amended up
to date.

a. Contract labor (Regulation & Abolition) Act. 1970. The Contractor shall submit a copy of

the license obtained under this act along with the bid.

. Employees State Insurance Act for Security and Insurance of staff/ workers.

Payment of Wages Act.

. Minimum wages Act, 1948.

. Workmen’s Compensation Act.

Industrial Disputes Act.

. Bank’s Liability Act

o+, Qo0 T

li The Contractor shall abide by and adhere to all labour laws, PF, ESIC, etc. The Contractor
shall work only on and during hours of working day unless he obtains prior approval of the
Architect / Bank. The Contractor will observe and abide by the rules and regulations of the
public Authorities regarding overtime, night working and any particular rule regarding
nuisance to the residence that may result there from.

a. The works to be carried out under the contract shall, except as otherwise provided in
these conditions, include all labor, supervision, materials, tools, tackles, plants,
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equipment, transport, lead/ lift of materials etc. as may be required for execution and
completion of the works.

b. The materials used for the work shall be of prescribed quality / standard and the work
executed according to the prescribed specification. Materials and mix not being of the
specified standard / specification shall be rejected at the cost of the contractor.

c. After completion of work all accumulate debris, dirt etc shall be removed and disposed
away from the BANK premises by the contractor at his expense and no payment shall be
done / made for that.

d. Doors, Windows, Staircases and passages shall be cleaned / washed by the contractor
as part of the contract work without any additional payment.

e. The debris shall be removed from the site every three days.

The contractor shall clean the site every day before the closure of work.

g. No additional work is to be carried out by the contractor unless instructed by the BANK
through Architect. The contractor will have to carry out the item of work with prior
permission from BANK and as per instruction from Architect which may not have been
specified in tender but necessary for completion of job.

23) INCOME TAX

b

a. The bidder shall indicate his Income Tax PAN/GIR Number.

b. Income Tax at applicable rates of the amount of each payment shall be deducted and
deposited with the Government as per Current Statutory provision if applicable. On
completion of the work, a certificate for the Income Tax deducted at source given to the
contractor.

24) DOCUMENTS TO BE COMPLEMENTARY

All sections of contract document and working drawings shall be complementary to each
other. In case of ambiguities, discrepancies or contradictions between any two sections.
Bank / Architect’s decision shall be final and binding on the contractor for interpretation of
same.

25) COMPLETION PERIOD

Time is the essence of the contract and the contractor is required to complete the entire
work to the satisfaction of the Bank in 30 Days from the date of work order.

26) Program work and progress reports

The successful contractor will have to submit a detailed bar-Chart indicating the schedule of
various activities from the date of commencement till completion and get the same
approved by Architect. Contractor shall strictly adhere to the same. This program shall form
part of contract and shall be binding on the contractor. However, the BANK reserves the
right to alter the Program, if necessary, from time to time, No claim whatsoever of any
nature by the Contractor on this account shall be entertained by BANK. They shall also have
to write their requirements about co-ordination from other agencies working at site.
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27) WATER & ELECTRICITY REQUIREMENT

a. The Contractor will be permitted to draw and use water from BANK’s U/W Tank and O/W
Tank. He will not claim any compensation for late, intermittent and no supply of water. At
the time of shortfall, the Contractor will arrange water without any extra cost. The
Contractor has to arrange ‘Sintex’ tanks of adequate capacity to store water and pumps
and pipes for distribution of water from tanks to work place free of charge. The site for
storage and distribution of water will be decided by the owner / Bank.

b. The Contractor will be provided Electricity at one point by the BANK free of cost, only most
convenient to the Bank. He will also ensure that all safety measures are adhered to at his
costs. The Contractor will not make any wastage of this facility nor will claim any
compensation for late or intermittent supply for electricity. Cost of power shall be born by
the BANK. Any accidents, mishaps, etc. due to fault and negligence of Contractor’s
workmen, the Contractor will be responsible and indemnifies and keep indemnified the
members of the managing and repair committee and the BANK.

28) DELAY IN COMPLETION OF WORK

a. Liquidated damages per week will be 1% of the contract value inclusive of non-completion
of work in time including Sundays and holidays per week, subject to maximum of 10% of
contract value. The Bank may without prejudice to any other mode of recovery deduct the
amount of such damages from any moneys in his hands due or which may become due to
the Contractor. The payment or deduction of such damages shall not relieve the Contractor
of his obligations and liabilities of this contract.

b. If in the opinion of the Bank / Architect, the works gets delayed due to causes
which the Bank may consider being beyond the control of the contractor, the Bank at the
completion of the time allowed for the contract shall make fair and reasonable extension
of time for completion in respect thereof. For extension of time for completion, the
contractor has to apply in writing with detail reasons.

29) PAYMENT SCHEDULE

a. Total value of work in Rupees is including of GST, all other taxes, transportation, loading,
unloading, Octopi charges etc. and nothing extra will be paid on any account. In the event
of variation in the Quantity / Area, the payment shall be made on the basis of the actual
Quantity / Area at the quoted Rate.

b. Bill in Triplicate duly Certified by Architect shall be submitted to Bank after satisfactory
completion of the work. Payments to the contractor shall be made within 25 days of
submission of each “on account” bill. Bill submitted by the contractor must contain item
wise quantity of work done in a manner that verification of work done can be done. The
quantities for which the bills are submitted shall be subject to physical verification before
payment.
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2.

In the event of variation in the Quantity / Area, the payment shall be made on the basis of
the actual Quantity / Area at the quoted Rate.

No interest will be given for late payments.

All payments to the Contractor shall be made subject to deduction of taxes at source at the
rate applicable.

Final payment, except Security Deposit (which is to be released only after the defect liability
period including observing the performance of water proofing during the rainy season) shall
be made within 30 days from the submission of the final bill after verification of the
completion of the work. No further claim except the security Deposit after the submission of
the FINAL BILL shall be accepted.

For final payment, the Contractor will submit details of all items, payments received for
works and materials, any claim and net balance due which Architect/ Bank will check, make
any adjustments if any, will receive ‘No Claim’ from the Contractor and pay and settle the
same if any.

. The Contractor will submit original certificate for payment of Works Contract Tax in respect

of the Owner / Bank or else the same will be deducted from his bills.

The decision of the Architect and repair committee for payment or for any extra work to be
made or any deduction to be made from the whole cost of the work or any other matter
whatsoever relating to the contract shall be final and binding to all parties.

The Contractor shall be liable to pay Rs. 500/- per day as penalty in the event of default for
any reason whatsoever in the removal of debris and / or materials and / or tools and / or
plants and / or equipment within 3 days from the written instructions given to contractor to
do so till such removal takes place. The penalty imposed by the Society will be in addition to
the penalty mentioned above. The Bank may without prejudice to any other mode of
recovery deduct the amount of such damages from any moneys in his hands due or which
may become due to the Contractor. The payment or deduction of such damages shall not
relieve the Contractor of his obligations and liabilities of this contract.

30) Supervision

DEFECTS IN WORK

. Any defects / deficiency pointed out by the BANK’s authorized person(s) shall be removed /

rectified to his / their satisfaction, otherwise payment for such items(s) shall not be passed
till the defect/ discrepancy is removed / rectified by the contractor.

The Architect shall have the power to withhold any certificate of work and/ or part thereof
not being carried out to his satisfaction and he can make the necessary corrections in
previous certificate in any subsequent certificates.

In case the Contractors are disobeying Architect/ Bank, they may get bad work replaced in
the manner the Architect think fit at the cost and consequences of the Contractor.

CONTRACTOR ARCHITECT PUNJAB AND SIND BANK



. The Architect/ Bank shall have the right to alter, omit and abandon any part of work
without invalidating the contract. If any work is over and above that included into the
Contract and is required to be executed at site, the Architect/ Bank has power either to
delegate this work to Contractor as an extra item or to any outside Contractor, as the case
may be.

31) SECURITY OF WORKS / MATERIALS / STORES ETC OF THE CONTRACTOR
AND BANK’S PROPERTY

. The Contractor shall be responsible to make safety arrangements at his own cost for his
materials / stores, storages, etc. All such stores shall be cleared away and the ground left in
good and proper order on completion of this contract unless otherwise expressly
mentioned therein.

. All stores and materials brought to the site shall become and remain the property of the
Bank and shall not remove from the site without prior written approval of the Bank. When
the work is finally completed or the contract is determined for reason other than default of
the Contractor, he shall forthwith remove the same from site.

. All tools, plant and equipment brought to site by the Contractor shall not be removed from
the site without prior written approval of the Bank. When the work is finally completed or
the Contract is determined for reason other than default of the Contractor, the Contractor
with prior written permission of the Bank shall forthwith remove the same from site all
tools, plant and equipment.

For any damage / injury to the BANK’s property or to any member of the BANK or to the
members property on account of any unsafe practices adopted or by any un-prudential
action by the Contractor or by his men, the contractor shall be responsible. BANK reserves
the right for recovering proper remedy / compensation for the same from the contractor.

. Contractor should indemnify and keep indemnified the Bank against any legalities arising
out of labour rules, local authorities rules etc. during the execution of work and any losses
and claims for injuries or damage to any person or any property and should take third
party insurance in the joint name of Bank and contractor.

. The Contractor shall ensure protection to the owners, flat owners, occupiers of the Bank,
other properties near site and to the public in general. The approach is kept free at any
time.

. The contractor must take all measures and precautions to prevent death / injury to his own
labors or any other person and shall take THIRD PARTY (Public Liability) Insurance Policy in
the joint name of BANK and contractor at his own expenses. This will be comprehensive
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and all risks covered to safeguard all men, materials and property during and on account of

the execution of work under this contract and will submit certified copy to employee.

a. All Risk Policy with accidental cover to neighboring property due to work of contractor’s
workmen.

b. Workmen’s Compensation Policy.
Automobile Third Party Insurance with unskilled third party liability of his vehicles or his
suppliers or debris removal vehicles, etc. damaging any cars, etc. while bringing,
removing materials, etc.

8. The contractor shall, if required by Architect / bank, arrange to test materials and / or
portion of the work at his own cost in order to prove their soundness and efficiency. If after
any such test, the material or portion of work is found, in the opinion of the Architect and
Bank to be defective or unsound, the contractor shall pull down and re-erect the same at
his own cost. Samples of materials and workmanship shall be submitted by the contractor
for the approval of the Architect / bank before procurement and execution.

9. Contractor shall submit written performance guarantee from the manufactures of all
bought out items.

10.The Contractor shall submit original copies of invoices, order forms for any materials
purchased for project work, to the Bank / Architect if called for.

32) CONTRACTOR'’S SUPERVISION

1. The Contractor shall give and provide all necessary superintendence during the execution
of work and as long after as Architect / Bank may consider necessary for proper fulfilling of
Contractor’s obligations under the contract. The Contractor shall himself supervise the
execution of contract and shall appoint a full time competent agent (site engineer /
supervisor) approved by the Architect / Bank to act on his behalf and to be present all
throughout at site. The Contractor shall further employ engineers and assistants to the
above to supervise the work in sufficient numbers to the satisfaction of Architect / Bank.
These engineers must be completely authorized by the Contractor to represent him and to
receive and execute order and instructions by the Architect / Bank as if Contractor himself
is present. The Contractor shall visit the site daily and shall have minimum once a week, or
more as the case may be, joint meeting with the Architect & Bank on a day fixed jointly by
the Architect and the Bank.

2. The Contractor shall provide and employ on site in connection with the execution and
maintenance of the works:
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a) Only such assistance’s as are skilled and experienced in their respective fields and
qualified and such agents, foreman and leading hands as are competent to give proper
supervision to the work.

b) Such skilled, semi-skilled and unskilled labour as is necessary for the proper and timely
execution and maintenance of the work.

¢) The contractor shall employ a whole time qualified and competent supervisor for the
work, whose name shall be notified and who shall interface with the BANK’s
representative(s) for the ongoing contract work.

3. The Architect / Bank shall be at liberty to object any Contractor man / men, employed by
him, for misconduct or is incompetent or negligent in the proper performance of his duties
or whose employment is otherwise considered by the Architect / Bank to be undesirable to
work within the premises of BANK. Any person so removed from the works shall be
replaced immediately by a competent substitute.

33) INSURANCE

The contractor shall obtain adequate insurance cover at his own cost for work against any
loss or damages as well as workman compensation and third party risk, until the date of
virtual completion of the work, The insurance cover shall be in joint names of the owner
and the contractor, is to be deposited with the owner within 7 days from the date of issue
of work order.

34) SUBLETTING

The selected contractor shall not sub-contract the work to any other individual, Agency or
firm.
35) OCCUPATION OF PARTIALLY COMPLETED PORTION BY THE BANK

The Bank shall be entitled to and will be at liberty to occupy even the partially completed
portion of the work by themselves or through their agents and servants if they so desire.
Necessary extension of time for completing the work shall have no claim for any
compensation whatsoever due to the delay, if any involved in completing the work on
account of partial occupation.

36) MOCK UP

The Contractor shall prepare a mock-up of items, if required, strictly in accordance with the
specification, free of cost, for approval of Architect and Bank. The work on these items shall
proceed further only after the approval of the mock-up.
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37) UNSCHEDULED ITEMS OF WORK

a. Work should be carried out strictly as per the standard specifications given in Tender
document and the directions of the Engineer Workmanship / Work of substandard
nature will not be accepted and paid for.

b. Any work carried out as per specifications and found defective in opinion of architect /
consulting engineer shall be demolished are replaced by new work by contractor to the
satisfaction of architect / consulting engineer.

c. If change in any item or additional work is to be carried out while executing the job by
the contractor will be executed with prior consent from the Bank and as per instruction
from Architect which may not have been specified in tender but necessary for
completion of job.

d. In case of any dispute the decision of Bank will be final and binding on the contractor.

e. The Contractor shall comply with all acts and regulations for the successful completion
of the contract works and shall give due notice and pay all fees / taxes etc. as per
statutory requirements.

f. No additional work is to be carried out by the contractor unless instructed by the Bank
through Architect.

g. All materials to be delivered at site. If the material used for the work is not in
conformity with the specifications, the same shall be replaced at your cost. All the
material required for the above work shall be arranged by the contractor at his own
cost.

h. Selection of material to be done in consultation with the Bank’s representative /
Architect. The Contractor shall, if required by Architect/Bank, arrange to test materials
and / or portion of the work at his own cost in order to prove their soundness and
efficiency. If after any such test, the material or portion of work found, in the opinion of
the Architect and Bank to be defective or is found, in the opinion of the Architect and
Bank to be defective or is found, in the opinion of the Architect and Bank to be defective
or unsound, the Contractor shall pull down and re-erect the same at his own cost.
Samples of materials and workmanship shall be submitted by the contractor for the
Approval of the Architect / Bank before procurement and execution.

i. Rules for varied/deviated or extra items to be worked out on the rates quoted in the
Tender for the similar items. Wherever it is not possible to base the rates for varied/
deviated or extra items on Tender quoted rates then the rate analysis is to be submitted
by the contractor will include the actual cost of material, Taxes, Transportation if any,
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Miscellaneous expenses, Labour, Wastage of materials, 15% towards contractors
overheads and profit.

j-  Bank will provide free Electricity and Water for the execution of work. However the
Contractor shall make his own arrangement to draw the power and water from source
as decided by Bank.

k. While executing the work the contractors have to ensure that no inconvenience
whatsoever is caused to the offices / people staying/ residing/ functioning in the
premises.

I.  On completion of the work the contractor shall clear away and remove from the site all
constructional plant, surplus materials, rubbish and temporary works of every kind and
leave whole of the site and the works clean and in a workman like condition to the
satisfaction of client. No extra payment will be made for this purpose. After completion
of work all accumulated debris, dirt etc shall be removed and disposed away from the
Bank premises by the contractor at his expense. The Contractor shall take due care
while disposing of such waste materials and ensure that any rules / regulations laid
down by Municipal Corporation or any other statutory body are not violated. The
Contractor shall be responsible and answerable to any complaint arising out of improper
disposal of waste material.

m. Doors, Windows, Staircases and passages shall be cleaned / washed by the contractor as
part of the contract work without any additional payment. The contractor shall clean the
site everyday before the closure of work.

n. Adequate number of fire extinguishers, first aid boxes, must be provided on the site by
the contractor.

o. Any item work which is not specified in the schedule and which is not capable of
assessment by sight (visual) inspection and which becomes known only after the
contract work has commenced, such as broken/ leaky pipes, cracks in walls, seepage.
Percolating through the walls, beams / pillars etc shall be, on joint inspection, by the
BANK and Contractor, assessed for quantum and the rate decided on mutual
consultation.

38) VARIATIONS

The Architect/ Bank shall make any variations of the form, quality or quantity of the
works or of any part thereof that may in their opinion be necessary and for that
purpose or for any other reason it be necessary, the Contractor shall do any of the
following :

a] Increase / decrease/ omit any work

b] Change, character, quality, level, lines, position, dimensions etc.

c] Execute additional work of any kind as may be necessary for completion of the work.
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)
g)

h)

And no such variation shall in any way vitiate or invalidate the contract but the extension of
proportionate time limit, if any, for all such variations shall be taken in to account.

The Contractor shall make no such variations without an order in writing by Architect /
Bank.

39) CANCELLATION OF THE CONTRACT OR PART OR FULL ON CONTRACTOR'S
DEFAULT:

If the Contractor shall at any time:

Become bankrupt or insolvent.

Make an arrangement without assignment in favour of his creditors or agree to carry out
the contract under the committee of Inspection of his creditors.

Being an individual / partner / company or corporation go in to liquidation.

Have action levied on his goods or property on the works.

Assign the contract or any part thereof otherwise than as provided in the general condition
of the Contract.

Abandon the Contract.

Persistently disagree the instructions of the Architect / Bank and or contravene any
provisions of the contract including general accepted principles of working.

Stopping the work under flimsy excuse with threatening attitude or showing discourtesy to
members so the majority members wish this.

In that case, the Bank may determine and terminate the contract after giving due notice and
time to the Contractor. The Bank shall be entitled after giving due notice in writing for removal
of the Contractor from whole or any portion of work, without avoiding the Contract or
releasing the Contractor from any of his obligation or liabilities under the Contract and adopt
any or several of the following measures:

Rescind the Contract, in which case the security deposit of the Contractor shall stand
forfeited to the Bank without prejudice to Bank’s right to recover any amount from
Contractor,

. Carry out the work or any part thereof by employing other agency and required labour and

materials and debiting on Contractor’s account.

. Measure up the work executed by the Contractor and to get the remaining work completed

by another contractor at the risks and expenses of the Contractor. In the event of any
several of the courses referred above being adopted.

. Upon non-completion of the work, upon use of sub standard quality, upon non co-

operation, upon a deadlock on a particular issue between the Owner/ Bank and the

Contractor / Architect.

a. The contractor shall have no claim for compensation for any loss sustained by him by
any reason for material purchased by him, tools, machinery, labor to retain the same in
further execution of the work for wear, tear and destruction caused by his negligence.

b. The Bank shall be entitled to take possession of any materials, tools, machinery,
equipment which was on site, as if those are the property of Bank to carry out the
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balance work, In this case Contractor is not entitled for any compensation for use and
employment of the same.

40) ARBITRATION CLAUSE

All disputes or differences of any kind whatsoever which shall at any time arise between
the parties hereto touching of concerning the work or the execution or maintenance
thereof of this contract or the right touching of concerning the works or the execution or
maintenance thereof of this contract or the construction, remaining operation or effect
thereof or to the rights or liabilities of the parties or arising out of or in relation thereto
whether during or after determination, foreclosure or Branch of the Contract (other than
those in respect of which the decision of any person is by the contract expressed to be final
and binding) shall after written notice by either party to the contract to the other of them
and to the Appointing Authority who shall be appointed for this purpose by the Bank, be
referred for adjudication to a sole arbitrator to be appointed as hereinafter provided.

For the purpose of appointing the sole Arbitrator referred to above, the Appointing Authority
will send within thirty days of receipt by him of the written notice aforesaid to the Contractor,
a panel of three names of persons who shall be presently unconnected with the organization
for which the work is executed.

The contractor shall on receipt by him of the names as aforesaid, select any of the persons
named to be appointed as a sole Arbitrator and communicate his name to the Appointing
Authority within thirty days of receipt by him of the names. The Appointing Authority shall
thereupon without any delay appoint the said person as a sole Arbitrator, if the contractor fails
to communicate such selection as provided above within the period specified, the Appointing
Authority shall make the selection and appoint the selected person as the sole Arbitrator.

If the Appointing Authority fails to send to the Contractor the panel of three names as
aforesaid within the period specified, the Contractor shall send to the Appointing Authority a
panel of three names of persons who shall all be unconnected with either party. The
Appointing Authority shall on receipt by him of the names as aforesaid selected any one of the
persons named and appoint him as the sole Arbitrator. If the appointing authority fails to
select the person and appoint him as the sole Arbitrator within thirty days of receipt by him of
the panel and inform the contractor accordingly, the contractor shall be entitled to appoint
one of the persons from the panel as the sole Arbitrator and communicate his name to the
Appointing Authority.

If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or
vacates his office due any reason whatsoever another sole Arbitrator shall be appointed as
aforesaid.

The work under the contract shall, however, continue during the arbitration proceeding and
no payment due or payable to the contractor shall be withheld on account of such
proceedings.
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The Arbitrator shall be deemed to have entered on the reference on the date he issues notice
to both the parties fixing the date of the first hearing.

The Arbitrator may from time to time, with the consent of the parties, enlarge the time for
making and published the award.

The Arbitrator shall give a separate award in respect of each dispute or difference referred to
him. The Arbitrator shall decide each dispute in accordance with the terms of the contract and
give a reasoned award. The venue of arbitration shall be such place as may be fixed by the
arbitrator in his sole discretion.

The fees, if any, of the arbitrator shall, if required to be paid before the award is made and
published, be paid half and half by each of the parties. The cost of the reference and of the
award including the Fees, if any of the Arbitrator who may direct to and by whom and in what
manner such costs or any part thereof shall be paid and may fix or settle the amount of costs
to be so paid.

The award of the Arbitrator shall be final and binding on both the parties.

Subject to aforesaid, the Provisions of the Arbitration Act, 1996 or any statutory modification
or re-enactment thereof and the rules made there-under, and for the time being in force, shall
apply to the arbitration proceeding under this clause.

| / We hereby declare that I/We have read and understood the above conditions for the
guidance of Tenderers.

Seal: Signature of the Contractor
Place: Address:
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41) SPECIAL CONDITIONS OF CONTRACTS

a. All materials, tools, plants and equipment to be used for construction, shall be brought
and stored on BANK premises by the Contractor in a manner directed in specifications
for construction materials at his own cost and risk including his own security
arrangement without causing hindrance to occupants.

b. All due precautions shall be taken by the Contractor to prevent damage including that
of window panes, as a result of Contractor's action will have to be made good by the
Contractor at his own expense.

c. a) All debris resulting from breaking work shall be carefully lowered on specially
constructed platforms preferably in specially provided chutes and suitable screens and
hoppers shall be provided to ensure that as far as possible no debris flies or rebounds
from the building and / or scaffolding. Under no circumstances shall debris be thrown
down on the ground or footpath.

The Contractor shall regularly remove all waste and debris from the site. Dumping of
debris temporarily on the premises shall be strictly in location allotted for the purpose
and nowhere else. Every day after working hour’s sweepers must clean the site.

d. The Contractor will provide at his own expense necessary sheds, passages, special
covering, platforms to be constructed in front of main entrance, BANK office, staff
toilet, and also netting, kantans, etc. in area of common passage at the work site.

e. Proper cordoning off shall be maintained at all times to ensure that no children or
unauthorized persons enter the work area.

f. The Contractor shall bear in mind that he have to carry out part of work inside the
premises of the occupants and he will take extreme care not to damage inside Branch.

g. The contractor shall provide at his own cost necessary sanitary and drinking water
facilities for his workers more about in area of site only and they commit no nuisance.

h. When a contractor is selected, if Architect/ Bank find any anomaly in rates of some
specific items, the Contractor shall furnish explanation and rate analysis.

i. Rates quoted by the Contractor shall include all terminal taxes, octopi duties, central or
state excise duties, import duties, sales tax and any other taxes livable under the state
or central government or public rules. No claim whatsoever shall be entertained in
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respect of escalation in prices of materials, labour etc. except change in taxes
announced by Municipal or Government bodies subsequently. Rates quoted also
include work Contract Tax. M.W. Tax, extra water charges, all liaison work with
Municipal Authorities for Building Department, Water Department, Pest Control etc.
including specific bills of water charges and sewage charges raised by MC towards the
repair works under taken including all out of pocket expenses. The Contractor at his
costs and expenses shall obtain all permission from MC, etc.

j.  The contract shall not be deemed to be duly completed until maintenance certificate
have been issued by the Architect recording that the works have been completed and
maintained to his satisfaction and will be issued after defect liability period is over and
after ascertaining the views of the repair committee.

k. The Contractor is responsible for the execution of all works, which is more particularly
set out as per terms and conditions of the Agreement. The Contractor is well aware
about the dangers and hazards for the completion of the said work. It is the Contractor
who would be responsible in the event of breakage of glass of windows, etc. of the
BANK and Contractor will take all precaution of BANK’s property so as not to damage
them.

I. The Contractor shall, at his own expense supply all the stores and materials required for
the contract. All the materials to be supplied by the Contractor shall be of the best of
kinds, and only of ISI standard. The Contractor shall furnish necessary proof to the
satisfaction of the Architect / Bank that the material complies with specifications as
described in the Technical specifications. The Contractor shall, at his own expense and
without delay, supply samples of materials proposed to be used in the execution of the
work for the approval of the Architect / Bank, who may reject all materials not
corresponding either in quality or in character with the approved samples. The
Contractor is made aware that there will be no basic rate for all construction materials.

m. The Contractor shall not enter on or take possession of the site unless permitted to do
so by the Bank. The portion of the site to be occupied by the Contractor will be clearly
defined and indicated by the Bank and the Contractor will on no account be allowed to
extend his operation beyond these areas. Then on completion, completely clean the
areas of works against his final completion of work done in that area.

n. The Contractor shall suspend the execution of the work of any part/s thereof, wherever
called upon in writing by the Bank / Architect to do so and shall not resume work
thereon until so directed in writing by the authority. The Contractor shall also suspend
the execution of work or any part thereof under notice of court, Government or
Municipal Corporation unless the Architect / Bank instructs otherwise in writing. The
Contractor will be allowed an extension of time for completion equal to period of
suspension and no claim otherwise will be considered for payment. Time may also be
extended to allow for alterations of work or deviation from the contract if it is felt

reasonable by Architect / Bank.
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o. If Bank has permitted the contractor to house his workers on site in specified areas,
during progress of work he will erect temporary structures of the approved standards
and scales for his workers and maintain at his own expenses. The Contractor should
demolish / remove temporary structures before the main work comes to an end and
clear the site. This facility is not incorporated in contract and will be exclusively at the
discretion of the Bank and the Bank can stop this facility in the middle of work and
Contractor cannot claim anything whatsoever for taking away this facility any time. If
this facility is granted, he shall be responsible for giving all necessary notices of infection
and contagious disease of his workers and instantly remove such cases from site. The
Contractor shall obtain all necessary permission from municipality, government, etc. at
his own costs.

p. It is hereby clarified that within the guarantee period of the entire work the owner /
Bank observes any hitches or lacunas or damage caused to the flat and / or common
area and / or the BANK’s property, the Architect / Contractor shall be communicated
regarding the same. The Architect / Bank would visit the premises and give their
comments in respect of the same. The rectification of the damaged area is the sole
prerogative and responsibility of the Contractor who is to rectify the said damage at his
costs, etc. within the decided time frame as mutually decided between the parties. In
the event of failure of the Contractor to rectify such error the Bank / Owner shall have
the full liberty to deduct the amount of loss at cost from the balance amount due end
payable to the Contractor.

g. The Contractor shall clean and level up the premises and open spaces in and around
building to the satisfaction of the Bank at regular intervals and after completion of
work. If he fails to their satisfaction, the same shall be carried out by the owner at
Contractor’s risk, cost and consequences and work will be treated as incomplete.

r. Itis hereby clarified that the Employees / Workers who would be assigned the work and
who would be temporarily lodged in the premises of the owner shall have no access
whatsoever in the building after the completion of the work for the particular days. The
workers shall not enter the building for the purpose of taking water or for any other
Private jobs that would be given by the flat owners during the subsistence of the work
assigned.
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FORM OF AGREEMENT

THIS AGREEMENT made this  day of , 2025 between PUNJAB & SIND BANK
(hereinafter called “The Employer”) of one part having registered office at Model Town,
Jalandhar City and ofM/s (Hereinafter called “the Contractor”) of the

other part having registered office at

WHEREAS the Employer is desirous of carrying out Proposed branch “Model Town,
Jalandhar Branch ” (Hereinafter called “the Work”) and has caused drawings and Bills of
Quantities showing and describing the work to be done to be prepared by or under the
direction of Architect AND WHEREAS the Contractor supplied the owner with a fully priced
copy of the said Bills of Quantities (which copy hereinafter referred to as “the Contract
Bills”) AND WHEREAS the said drawings (hereinafter referred to at “the Contract
Drawings”) and the Contract Bills have been signed by on or behalf of the parties hereto:
AND WHEREAS the contractor has deposited the sum of Rs. 67000/- with the Employer for
due performance of this Agreement.

NOW IT IS HEREBY AGREED AS FOLLOWS

1.

For the consideration hereinafter mentioned the contractor will upon and subject to the
conditions annexed carry out and complete the work shown upon the contract Drawings
and described by or referred to in the Contract Bill and in said conditions.

. The Bank will pay the Contractor the sum of Rupees (hereinafter

referred to as “the Contract Sum”) of such other sum as shall become payable hereunder at
the times and in the manner specified in the said conditions.

. The term “the Architect” in the said conditions shall mean the person as the owner shall

nominate for that purpose, not being a person to whom the contractor shall object for
reasons considered to be sufficient by, mentioned in the said conditions. Provided always
that no person subsequently appointed to be the Architect under this Contract shall be
entitled to disregard or overrule and certificate or opinion or decision or approval or
instruction given or expressed by the Architect for the time being.

Tender documents containing Notice to the Contractors, Conditions of Contract, Appendix
thereto, Special Conditions of contract, Specifications, Schedule of Quantities with the rates
entered therein shall be read and studied as forming part of this agreement, and the
parties hereto shall respectively abide by and submit themselves to the conditions,
stipulations and perform the agreements on their parts respectively in such conditions
contained.
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5. Time shall be considered as of the essence of this Agreement and the Contractor hereby
agrees to commence the work soon after the site is handed over to him as provided for in
the said conditions and to complete the entire work within 1 month from date of work
order, nevertheless to the provisions of extension of time.

6. This agreement and Contract shall be deemed to have been made in and any question or
dispute arising out of or in any way connected with this agreement and contract shall be
deemed to have arisen in and only the courts in Jalandhar shall have jurisdiction on to
determine the same.

AS WITNESS the hands of the said parties.

Signed by the said

In the presence of BANK
Witness

Name:

Address:

Signed by the said

In the presence of CONTRACTOR
Witness

Name:

Address:
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COVERING LETTER FOR TENDER
( on Letter Pad of the contractor)

To,

The Zonal Manager

Zonal Office,

Model Town,

Jalandhar City 144003

Phone:

E-mail: zo.jalandhar@gmail.co.in

Dear Sir,
Sub. :-Furnishing work of B.O G.T.B.Nagar , JALANDHAR-144003.

With reference to the tenders regarding the above work invited by you, we have to state as
under.

We declare that before quoting the rates, We have visited the site and our rates are as per
present site condition, Further we herewith deposit EMD (Rs. 67000/- Sixty Seven thousand
only) as Earnest Money for due execution of the works at my / our tendered rates as per
the Terms of Contract. In the event of this tender being accepted, | / We agree to enter into
and execute the necessary contract documents as required by you.

D.D. No. : Drawnon:
Dated : Amount :

As required by you, | / We are returning herewith the documents (in single) duly signed by
us at each page in token of our acceptance of the provisions in the documents.

We hereby after to execute and complete the whole of the works strictly in accordance
with the said conditions of contract, special conditions of contracts, specifications and
drawings at the rates set out against each of the items of work in the schedule of
quantities. The total cost included in the above is
Rs. (Rupees only)

We have carefully read and clearly understood the conditions of contracts, special
conditions of contract, and specifications. We agree to complete the work at the rate \
rates quoted by me \ us in the schedule of quantities and within the specified time from
the date of work order awarding the work to us.
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We understand the work is to be completed within scheduled time period.

Our rates are firm and include and cover all cost, expenses, liabilities of very description
and all risk of every kind to be taken in execution and handing over the work to the Bank.
All Taxes applicable and prevailing from time to time on such item for which the same are
leviable and the rates quoted by us are inclusive of the same.

Thanking you,

Yours faithfully,

NAME
ADDRESS
TELE. NO.
FAX. NO. ;
MOBILE NO. :
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DEED OF INDEMNITY

This Deed of Indemnity executed at Jalandhar on

the dayof by (hereinafter referred to as “the

Obligor” which expression shall unless it be repugnant to the context, subject or meaning
thereof, shall be deemed to mean and include successors and permitted assigns);

IN FAVOUR OF PUNJAB & SIND BANK, a body Corporate constituted under the Banking
Companies (Acquisition and Transfer of Undertaking) Act of 1980 having its Head Office at
21, Rajendra Place, New Delhi - 110008 (hereinafter referred to as “Punjab & Sind Bank” which
ex- pression shall, unless it be repugnant to the subject or context or meaning thereof, be

deemed to mean and include its successors and assigns)

WHEREAS Punjab & Sind Bank vide its Tender No [------ ] dated [--------- | (Tender) had invited
Bids from the eligible Bidders for Interior & renovation work at its G.T.B. Nagar Branch
Jalandhar-144003

WHEREAS

1) The Obligor has

a) offered to Punjab & Sind Bank the service(s) as stated under Scope of Work of Tender;

b) represented and warranted that it has all permissions, consents, approvals and license
from all authorities, both regulatory / statutory and non-regulatory, for executing the
services as stated in the Contract dated... /Tender;

C) represented and warranted that the aforesaid services offered to Punjab & Sind Bank do
not violate any provisions of the applicable laws, regulations or guidelines. In case
there is any violation of any law, rules or regulation, which is capable of being
remedied the same will be got remedied immediately during the implementation,
maintenance and contract period to the satisfaction of Punjab & Sind Bank;

d) represented and warranted that they are authorized and legally eligible and otherwise

entitled and competent to enter into such Contract with Punjab & Sind Bank;
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Punjab & Sind Bank, relying and based on the aforesaid representations and warranties
of the Obligor, has agreed to avail the services from the Obligor on the terms and
conditions contained in its Contract dated (the Contract) with the
Obligor;

One of the conditions of the aforesaid Contract/Tender is that the Obligor is required to
furnish an indemnity in favour of Punjab & Sind Bank indemnifying the latter against
any loss, damages or claims arising out of any violations of the applicable laws,
regulations, guidelines during the execution and rendering/delivery of service(s) to
Punjab & Sind Bank and/or due to breach of terms and conditions of the Contract by
the Obligor and/or on account of misconduct, omission or negligence or otherwise by
the Obligor.

In pursuance thereof, the Obligor has agreed to furnish an indemnity in the form and
manner and to the satisfaction of Punjab & Sind Bank as hereinafter appearing;

NOW THIS DEED WITNESSETH AS UNDER: -

The words and expressions not specifically defined shall have the same meanings as are
respectively assigned to them in the Tender/the Contract.

In consideration of Punjab & Sind Bank having agreed to award the Contract to the Obligor,
the Ob- ligor hereby unconditionally, absolutely and irrevocably agree and undertake that : -

1)

the Obligor shall, at all times hereinafter, save and keep harmless and indemnified
Punjab Sind Bank, including its respective directors, officers, employees, agents and
representatives and keep them indemnified from and against any claim, costs, charges,
damages, demand, losses, liabilities or expenses of any nature and kind whatsoever
and by whomsoever made in respect of the Contract and any loss or damage caused
from and against all suits and other actions that may be instituted taken or preferred
against Punjab & Sind Bank by whomsoever and all losses, damages, costs, charges and
expenses that Punjab & Sind Bank may incur by reason of any claim made by any
claimant for any reason whatsoever or by anybody claiming under them or otherwise
for any losses, damages or claims arising out of all kinds of accidents, destruction,
deliberate or otherwise, direct or indirect, from those arising out of violation of
applicable laws and also from the environmental damages, if any, which may occur or
result from the terms of the Contract.

The Obligor further agrees and undertakes that the Obligor shall, ensure that all the
permissions, authorizations, consents and licenses are obtained and renewed from the
local and/or municipal and/or governmental authorities, as may be required under the
applicable laws, rules, regulations, guidelines, orders framed or issued by any
appropriate authorities.
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3) If any additional approval, consent or permission is required by the Obligor to execute
and perform the Contract during the currency of the Contract, it shall procure the same
and/or comply with the conditions stipulated by the concerned authorities without any
delay.

4) The obligations of the Obligor herein are irrevocable, absolute and unconditional, in
each case irrespective of the value, genuineness, validity, regularity or enforceability of
the aforesaid Contract or other agreement, or the insolvency, bankruptcy,
reorganization, dissolution, liquidation or change in ownership of Punjab & Sind Bank
or Obligor or any other circumstance whatsoever which might otherwise constitute a
discharge or defence of an indemnifier.

5) The obligations of the Obligor under this deed shall not be affected by any act,
omission, matter or thing which, would reduce, release or prejudice the Obligor from
any of the indemnified obligations under this indemnity or prejudice or diminish the
indemnified obligations in whole or in part, including in law, equity or contract
(whether or not known to it or to Punjab & Sind Bank).

6) This indemnity shall survive the Contract.

7) Any notice, request or other communication to be given or made under this indemnity
shall be in writing addressed to either party at the address stated in the Contract
and/or as stated above

8) This indemnity and other non-contractual obligations arising out of this indemnity,
shall be governed by, and construed in accordance with, the laws of India. The Obligor
irrevocably and unconditionally agrees that any legal action, suit or proceedings arising
out of or relating to this indemnity may be brought in the Courts/Tribunals at Delhi.
Final judgment against the Obligor in any such action, suit or proceeding shall be
conclusive and may be end in any other jurisdiction, by suit on the judgment, a certified
copy of which shall be conclusive evidence of the judgment, or in any other manner
provided by law. By the execution of this indemnity, the Obligor irrevocably submits to
the exclusive jurisdiction of such Court/Tribunal in any such action, suit or proceeding.

9) Punjab & Sind Bank may assign or transfer all or any part of its interest herein to any
other person. Obligor shall not assign or transfer any of its rights or obligations under
this indemnity- ty, except with the prior written consent of Punjab & Sind Bank.

IN WITNESS WHEREOF the Obligor has signed these presents on the day, month and year
tirst above written.

Signed, sealed and delivered by the said service provider, to
(Name of the Bank)
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Form 7: Documents relating to Bid Security.

Note: To be submitted as part of Technical bid, along with supporting documents, if any.Submit as Form 7 as
part of Technical bid, a Bid Securing Declaration In lieu of bid security in the following format. Bidders exempted
from submission of bid security are also required to submit this.
Bid Securing Declaration
(on Company Letter-head)
Bidder’'s Name
[Address and Contact Details]
Bidder’s Reference No. Date..........
To
The Zonal Manager
Punjab & Sind Bank
Zonal Office,
Model Town,
Jalandhar 144003

Ref: Tender Document No. Tend NO...........cccccvveveecvveeeeeennnen, ; Tender Title: Renovation Works
Sir/ Madam
We, the undersigned, solemnly declare that:
We understand that according to the conditions of this Tender Document, the bid must be supported
by a Bid Securing Declaration in lieu of Bid Security.
We unconditionally accept the conditions of this Bid Securing Declaration. We understand that we shall
stand automatically suspended from being eligible for bidding in any tender in Punjab & Sind Bank for
2 years from the date of opening of this bid if we breach our obligation(s) under the tender conditions
if we:
1) withdraw/ amend/ impair/ derogate, in any respect, from our bid, within the bid validity; or
1) being notified within the bid validity of the acceptance of our bid by the Procuring Entity:
(a) refused to or failed to produce the original documents for scrutiny or the required
Performance Security within the stipulated time under the conditions of the Tender
Document.

(b) Fail or refuse to sign the contract.

Tender Document - Tend No./xxxx
We know that this bid-Securing Declaration shall expire if the contract is not awarded to us, upon:
1) receipt by us of your notification

(a) of cancellation of the entire tender process or rejection of all bids or
(b) of the name of the successful bidder or

2) forty-five days after the expiration of the bid validity or any extension to it.

(Signature with date)
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(Name and designation)
Duly authorized to sign bid for and on behalf of............c...............
[name& address of Bidder and seal of company]

Dated on ............. day of ............. [insert date of signing]
Place........cooovveiiiieeee e, [ insert place of signing]
DA —————

Format 1.1: Bank Guarantee Format for Performance Security

To

The Zonal Manager
Punjab & Sind Bank
Zonal Office,

Model Town,
Jalandhar 144003

WHErEas........c.oevvuieeeiiee e (name and address of the contractor) (hereinafter called
“the contractor”) has undertaken, in pursuance of contract no ........... date................ to supply
.................. (description of goods and Works/ Services) (hereinafter called “the contract”).

And Whereas you have stipulated it in the said contract that the contractor shall furnish you with a
bank guarantee by a Commercial bank for the sum specified therein as security for compliance with its
obligations as per the contract;

And Whereas we have agreed to give the contractor such a bank guarantee.

Now Therefore we hereby affirm that we are guarantors and responsible to you, on behalf of the
contractor, up to a total of ... (amount of the guarantee in words
and figures), and we undertake to pay you, upon your first written demand declaring the contractor to
be in default under the contract and without cavil or argument, any sum or sums within the limits of
(amount of guarantee) as aforesaid, without your needing to prove or to show grounds or reasons for
your demand or the sum specified therein.

We hereby waive the necessity of your demanding the sail debt from the contractor before presenting
us with demand.

We further agree that no change or addition to or other modification of the terms of the contract to be
performed thereunder or of any of the contract documents which may be made between you and the
contractor shall in any way release us from any liability under this guarantee, and we hereby waive
notice of any such change, addition, or modification.

This guarantee shall be valid until the ............. day of ....... 20......

OUF e branch at................. *(Name & Address of the ..........ccccevveiienen *(branch)
is liable to pay the guaranteed amount depending on the filing of a claim and any part thereof under
this Bank Guarantee only and only if you serve upon us at our .................. * branch a written claim or
demand and received by us at our .............ccvee.n. * branch on or before Dt.............. otherwise ,the bank
shall be discharged of all liabilities under this guarantee after that.

(Signature of the authorized officer of the Bank)

Seal, name & address of the Bank and address of Branch

*Preferably at the headquarters of the authority competent to sanction the expenditure for the
procurement of goods or at the concerned district headquarters or the state headquarters.
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UNDERTAKING FOR INTEGRITY
PACT

To,

The Zonal Manager
Punjab & Sind Bank
Zonal Office,

Model Town,
Jalandhar 144003

Dear Sir,

INTEGRITY PACT

Subject: Submission of Tender for the furnishing work of Branch G.T.B.Nagar, Jalandhar .

I/We acknowledge that Punjab &Sind Bank is committed to follow the principle of transparency
equityandcompetitivenessasenumeratedinthelntegrity Agreementenclosedwiththetender/biddocument.

I/We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on the condition that 1/We will sign the
enclosed integrity Agreement, which is an integral part of tender documents, failing which 1/We will stand disqualified
from the tendering process. 1/We acknowledge that THE
MAKINGOFTHEBIDSHALLBEREGARDEDASANUNCONDITIONALANDABSOLUTE

ACCEPTANCE of this condition of the NIT.

I/We confirm acceptance and compliance with the Integrity Agreement in letter and spirit and fur-
theragreethatexecution of the saidIntegrityAgreementshall be separateanddistinctfromthemaincontract, which will come
into existence when tender/bid is finally accepted by Punjab & Sind Bank.l/We acknowledge and accept the duration of
the Integrity Agreement, which shall be in the line withArticle6of theenclosedIntegrity Agreement.

I/We acknowledge that in the event of my/our failure to sign and accept the Integrity Agreement, whilesubmitting the
tender/bid, Punjab & Sind Bank shall have unqualified, absolute and unfettered right todisqualify the tenderer/bidder and
reject the tender/bid is accordance with terms and condi- tions of thetender/bid.

Yours faithfully

(DulyauthorizedsignatoryoftheBidder)
To be signed by the bidder and same signatory competent / authorized to sign the relevant contract
onbehalfofPunjab&SindBank.
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PRE-CONTRACTINTEGRITYPACT

Between

Punjab&SindBank(PSB)hereinafterreferredtoas"ThePrincipal”,

And

hereinafterreferredtoas"TheBidder/Contractor"

Preamble
ThePrincipalintendstoaward,underlaiddownorganizationalprocedures,contract/sfor

.ThePrincipalvaluesfullcompliancewithallrelevantlawsoftheland,rules, regulations, economic
use of resources and of fairness Itransparency in its relations with itsBidder(s)andlorContractor(s).

In order to achieve these goals, the Principal has appointed Sh. Rattan Kishore Bajaj as IndependentExternal Monitors
(IEMs) who will monitor the tender process and the execution of the contract forcompliancewiththeprinciples mentioned
above.

Section1-CommitmentsofthePrincipal

(1) The Principalcommits itself to take allmeasuresnecessary to preventcorruptionand to ob-
servethefollowingprinciples:-

a. No employee of the Principal, personally or through family members, will in connection with
thetender for, or the execution of a contract, demand, take a promise for or accept, for self or third
person,anymaterialorimmaterial benefit whichthepersonis not legallyentitledto.

b. The Principal will, during the tender process treat all Bidder(s) with equity and reason.
ThePrincipal will in particular, before and during the tender process, provide to all Bidder(s) the
sameinformation and will not provide to any Bidder(s) confidential | additional infor- mation
through whichtheBidder(s)couldobtainanadvantageinrelationtothetenderprocessorthecontractexe-
cution.

c. ThePrincipalwillexcludefromtheprocessallknownprejudicedpersons.
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(2) If the Principal obtains information on the conduct of any of its employees which is a
criminaloffence under the IPC/PC Act, or if there be a substantive suspicion in this regard, the
Principal willinformtheChiefVigilanceOfficerandinadditioncaninitiatedisciplinaryactions

Section2-CommitmentsoftheBidder(s)/Contractor(s)

(1) The Bidder(s)/ Contractor(s) commit themselves to take all measures necessary to prevent cor-
ruption. The Bidder(s)/ Contractor(s) commit themselves to observe the following principles
duringparticipationinthetenderprocessandduringthecontract execution.

a. The Bidder(s)/ Contractor(s) will not, directly or through any other person or firm, of-
fer,promiseorgivetoanyofthePrincipal'semployeesinvolvedinthetenderprocessortheexecutionofthecon
tractortoanythirdpersonanymaterialorotherbenefitwhichhe/sheisnotlegallyenti-tledto, in order to
obtain in exchange any advantage of an Kkind whatsoever during the tender pro-
cessorduringtheexecutionofthecontract.

b.  TheBidder(s)/Contractor(s)willnotenterwithotherBiddersintoanyundisclosedagreementorunder
standing, whether formal or informal. This applies in particular to prices,
specifications,certifications,subsidiarycontractsubmissionor non-submissionof bids or any
otheractionstore-strict competitiveness ortointroducecartelisationinthebiddingprocess.

c.  TheBidder(s)/ Contractor(s) will notcommit any offence undertherelevantiPC/PCAct;fur-
thertheBidder(s)/Contractor(s)willnotuseimproperly,forpurposesofcompetitionorpersonalgain,or pass
on to others, any information or document pro- vided by the Principal as part of the
businessrelationship, regarding plans, technical proposals and business details, including infor-
mationcontainedortransmittedelec-tronically.

d. TheBidder(s)/Contractors(s)offoreignoriginshalldisclosethenameandaddressofthe Agents/repr
esentatives inIndia,ifany,Similarly the Bidder(s)/Contractors(s) oflndianNationalityshall furnish the
name and address of the foreign principals, if any. Further details as mentioned in the"Guidelines on
Indian Agents of Foreign Suppliers” shall be disclosed by the Bid- der(s)/Contractor(s).Further, as
mentioned in the Guide- lines all the payments made to the Indian agent/representative
havetobeinindianRu-peesonly.

e. The Bidder(s)/ Contractor(s) will, when presenting their bid, disclose any and all pay-
mentsmade,is committed to or intends to make to agents, brokers or any other inter- mediaries in
connec- tionwiththeawardofthecontract.

f.  Bidder(s)/Contractor(s)whohavesignedthelntegrityPactshallnotapproachtheCourtswhilerepresen
tingthemattertolEMsandshallwaitfortheirdeci-sioninthematter.

(2)  TheBidder(s)/Contractor(s)willnotinstigatethirdpersonstocommitoffencesout-
linedaboveorbean accessorytosuchoffences.

Section3-Disqualificationfromtenderprocessandexclusionfromfuturecontracts
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IftheBidder(s)/Contractor(s),beforeawardorduringexecutionhascommittedatransgressionthrougha violation of Section 2,
above or in any other form such as to put their reliability or credi- bilityinquestion, the Principal is entitled to disqualify
the Bidder(s)/Contractor(s) from the tender process ortakeaction as pertheprocedure
mentionedinthe"GuidelinesonBanningofbusinessdealings".

Section4-CompensationforDamages

(1) If the Principal has disqualified the Bidder(s) from the tender process prior to the award ac-
cordingto Section 3, the Principal is entitled to demand and recover the damages equivalent to Ear-
nest MoneyDeposit/ BidSecurity.

(2) If the Principal has terminated the contract according to Section 3, or if the Principal is entitled
toterminate the contract according to Section 3, the Principal shall be entitled to demand and recov-
erfrom the Contractor liquidated damages of the Contract value or the amount equivalent to Per-
formanceBankGuarantee.

Section5-Previoustransgression

(1) The Bidder declares that no previous transgressions occurred in the last three years with any
otherCompanyinanycountryconformingtotheanti-
corruptionapproachorwithanyPublicSectorEnterpriseinindiathatcould
justifyhisexclusionfromthetenderprocess.

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the
tenderprocess or action can be taken as per the procedure mentioned in "Guidelines on Banning of
busi- nessdealings".

Section6-EqualtreatmentofalIBidderslContractorsISubcontractors

(1) Incaseof Sub-contracting, thePrincipal Contractor shalltaketheresponsibility of theadop-
tionofIntegrityPactbytheSub-contractor.

(2) The Principal will enter into agreements with identical conditions as this one with all Bid-
dersandContractors.

(3) The Principal will disqualify from the tender process all bidderswho do not sign this Pact
orviolateits provisions.

Section7-Criminalcharges againstviolatingBidder(s)IContractor(s)ISubcontractor(s)

IfthePrincipalobtainsknowledgeofconductofaBidder,ContractororSubcontractor,orofanemployee or a representative or an
associate of a Bidder, Contractor or Subcontractor which consti- tutescorruption, or if the Principal has substantive
suspicion in this regard, the Principal will inform the sametotheChiefVigilanceOfficer.
Section8-IndependentExternalMonitor

(1) The Principal appoints competent and credible Independent External Monitor for this Pact
afterapprovalbyCentralVigilanceCommission. ThetaskoftheMonitoristoreviewinde-pendentlyand
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objectively,whetherandtowhatextentthepartiescomplywiththeobliga-tionsunderthisagreement.

(2) The Monitor is notsubject to instructions by the representativesof the parties and performshis/her
functions neutrally and independently. The Monitor would have access to all Con- tract doc-uments,
whenever required. It will be obligatory for him / her to treat the infor- mation and docu-
mentsoftheBidders/Contractorsasconfidential. He/shereportstotheMD&CEOofPunjab&SindBank.

(3) The Bidder(s)/Contractor(s) accepts that the Monitor has the right to access without re- strictiontoall
Project documentation of the Principal including that provided by the Con- tractor. The Con- tractorwill
also grant the Monitor, upon his/her request and demonstration of a valid interest, unre-
strictedandunconditional access totheirprojectdocumentation. ThesameisapplicabletoSub-contractors.

(4) The Monitor is under contractual obligation to treat the information and documents of the Bid-
der(s)/ Contractor(s)/ Sub-contractor(s) with confidentiality. The Monitor has also sighed declara-tions
on 'Non- Disclosure of Confidentialinformation' and of 'Absence of Conflict ofinterest’.In caseof any
conflict of interest arising at a later date, the IEM shall inform MD & CEO of Punjab
&SindBankandrecusehimself/herselffromthatcase.

(5) The Principal will provide to the Monitor sufficient information about all meetings among
theparties related to the Project provided such meetings could have an impacton the con- tractualrela-
tionsbetweenthePrincipalandtheContractor. ThepartiesoffertotheMonitortheoptiontopartic-
ipateinsuchmeetings.

(6) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he/she will
soinform the Management of the Principal and request the Management to discontinue or take cor-
rectiveaction,ortotakeotherrelevantaction. Themonitorcaninthisregardsubmitnon-
bindingrecommendations. Beyond this, the Monitor has no right to demand from the parties that they act
in aspecificmanner, refrainfromactionortolerateaction.

(7) TheMonitorwillsubmitawrittenreporttotheMD&CEOofPunjab&SindBank,within

8 to 10 weeks from thedate of reference or intimation to himby the Principaland, should the occa-sionarise,submit proposals
forcorrectingproblematicsituations.

(8) If the Monitor has reported to the MD & CEO of Punjab & Sind Bank, a substantiated suspicion
ofan offence under relevant IPC/ PC Act, and the MD & CEO of Punjab & Sind Bank has not, within
thereasonable time taken visible action to proceed against such offence or reported it to the Chief
VigilanceOfficer,theMonitormayalsotransmitthisinformationdirectlytotheCentral Vigi-
lanceCommissioner.

(9) The word
'‘Monitor'wouldincludebothsingularandpluralSection9 -Pact

Duration

ThisPactbeginswhenbothpartieshavelegallysignedit.ltexpiresfortheContractor12monthsafter

the last payment under the contract, and for all other Bidders 6 months after the contract has beenawarded. Any violation of
the same would entail disqualification of the bidders and exclusion fromfuturebusiness dealings.

Ifany claim ismade / lodgedduring this time,the same shallbe binding andcontinue to be validdespite the lapse of this pact as
specified above, unless it is discharged / determined by MD & CEO ofPunjab&Sind Bank.

Section10 -Otherprovisions
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(1) ThisagreementissubjecttolndianLaw.PlaceofperformanceandjurisdictionistheRegister
edOfficeofthePrincipal,i.e.NewDelhi.

(2) Changesandsupplementsaswellasterminationnoticesneedtobemadeinwriting.Sideagreementshav
e not beenmade.

(3) IftheContractorisapartnershiporaconsortium,thisagreementmustbesignedbyallpartnersorconsortium
members.

(4) Should one or several provisions of this agreement turn out to be invalid, the remainder of
thisagreement remains valid. In this case, the parties will strive to come to an agreement to their
originalintentions.

(5) IssueslikeWarranty/Guaranteeetc.shallbeoutsidethepurviewoflEMs.

(6) In the event of any contradiction between the Integrity Pact and its Annexure, the Clause in
thelntegrityPact will prevail.

(For&OnbehalfofthePrincipal) (For&OnbehalfofBidder /Contrac-tor)
(OfficeSeal) (OfficeSeal)Place--------------
Date

Witnessl:(Name&Ad
dress)Witness2:

(Name&Address)
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LIST OF MATERIALS OF APPROVED BRAND AND THEIR MANUFACTURERS

SPECIFICATIONS/BRANDNAMESOFCIVILANDFURNISHINGMATERIALSANDFINISHES
Incaseitisestablishedthatthebrandsspecified belowarenot availableinthemarketaresubjecttotheapprovalofthealternative
brandbytheArchitect
S.
NO. [ITEM COMPANYMAKE
1 |REINFORCEMENTSTEEL TATA,SAILJINDAL,RATHIKAMDHENU
AACBLOCK BILT,MAGNA, ULTATECHORLOCALAVAILABLE
CEMENT ORDINARYPORTLANDCEMENT43GRADEMANUFACTUREDBYACC/BINANI/)
AYPEE/ULTRATECH/AMBUJA
4
POLYSULPHIDESEALANT PIDISEALBYM/SPIDILITEINDUSTRIESLTD.,FOSROC,SHALIMAR,R
OFF
5 |WATERPROOFINGCOMPOUND CICO,FOSROC, DRFIXIT,ROFF
6 |SHUTTERINGPLYWOOD GREEN,CENTURY,ARCHID
7 |TOUGHENEDGLASS TRUTUFFOREQUIVALENT
8 | GLASS/LACQUEREDGLASS MODIFLOAT.ST.GOBAIN.,ASAHI
9
6MM THK. WIRED GLASS MANUFACTURED BY
WIREDGLASS HINDUSTANSAFETYGLASSWORKSLTD.CALCUTTA,ORVALLABHGLASSWO
RKSGUJRAT./HARYANASHEETGLASS.
10 |\WHITECEMENT J.K.WHITECEMENT,BIRLAWHITECEMENT
11
DISTEMPER, PAINT ENAMEL,PLASTICEMULSIONMANUFACTUREDBYBERGERPAINTS,ASIAN
PAINTS,NEROLAC,SHALIMAR PAINT,ICI.
12 | pASTEROFPARIS SHRIRAM,SAKARNI,BIRLA,J.K
13 |pytTY ASIANPAINTS.,JK,BIRLA
14
EXPANSIONBOLTSFORFIXING DASHFASTENERSOFAPPROPRIATESIZEBYHILTIOREQUIVALENT
15 | WINDOWHARDWARE HETTICH,KAFF,EBCOORHAFFLE
16 cERAMICTILES JOHNSON,SOMANY,KAJARIA, VARMORA,
17 |viNYLFLOOR ARMSTRONG/ RIKVIN,WONDERFLOOR.
18 JOHNSON, SOMANY, KAJARIA , VARMORA , SIMPOLO( WHITEBASE)
VITRIFIEDTILES
19 |GLazeDTILES JOHNSON,SOMANY,KAJARIA,VARMORA
20
SPECIALCERAMICTILES SARASWATICERAMICS,OTHERAPPROVEDPOTTERYINDELHI
/KHURJA
21 |14 NGESANDDRAWERSLIDE,KEYBOARD KAFF,HETTICH,0ZONE,HAFFLE,EBCO
22
LOCKS,HANDLES GODREJ,DORSET,DORMA,ASPA
23 | DOORCLOSERS,FLOORSPRING, DOORSTOPPE DORMA DORSET OZONE GODRES
RANDHARDWAREFITTING ’ ’ ’
24 | ALUM,TOWERBOLTS,MAGNETICCATCH
’ ' EBCO,EVERITE,SIGMA,HETTICH,NIKON
ERHARDWARE FITTING,
25 [MSSCREW NETTLEFOLD,CALIBER, ARASNA,SUPERMAX
26 [M.S.PIPES(RAILING) JINDAL,APOLLO
27 | ELUSHDOORS DURO,CENTURY,GREENPLY,ARCHID
28 |VENEER DURO,CENTURY,GREEN
29 | AMINATE GREENLAM,CENTURY,ARCHID
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30

PLYWOOD,BLOCKBOARD,

DURO,CENTURY,GREEN,ARCHID

WAITINGBENCHFORRURAL/SEMIURBAN-
SSFRAMEDSEATANDBACKWITHSSFRAMEANDBASE
FINISHED

i)

SEATINGORSOFASHALLBEWITHCUSHIONEDBAC
KANDSEATSSHALLBEMADEINLEATHER

31 [STRUCTURALSTEEL SAIL, TISCO,JINDAL.

3 TEXTURETILESFORFALSECEILINGS/FIBERCEM ARMSTRONG, EVERESTINDUSTRIESLID.
ENTBOARD

33 |wooD TEAKWOODFIRSTCLASSOFCPORBURMA

34 |M.S.ALUMINIUMLINEALCEILING INTERARCH,VISTA.

35 |VENETIALBLINDS TRAC,VISTA,MAC,HUNTERDOUGLAS

36 |GYPBOARDCEILING GYPSUMINDIA,LAFAARZ.,ST.GOBAIN

37 |HEATREFLECTIVEFILM GARWARE,3M,SUNBIRD,WISDOM

38 | ADHESIVE FEVICOLSH,CENTURY,VEMICOL,JIVANJOR

39 |TILEADHESIVE UNITILE,ROFFCHEMICALS,KAJARIA.

40 [MIRROR ATUL,JOLLY,MODIGUARD,ASAH]I

41 |G.I.PIPEANDFITTINGS TATA,JINDAL,APOLLO,UNIK,

42 |WASTE&VENTPIPE&FITTINGS JAYASWALNECO(NAGPUR),C.I.A.L.(DURGAPUR)

43 [WOODPRESERVATIVE WOODGUARDORAPPROVEDEQ/ICI.

44 | ALUMINIUMCOMPOSITESHEET ALUCOBOND,ALSTONE,EUROBOND.

45 [ ALUMINIUMSECTIONS JINDAL,INDAL,HINDALCO.

46 [C.I./R.W.P. NECO,RIF,IISOREQ.

47 |C.PBRASSFITTING JAGUAR,PARKO,PARRYWARE,GROHE,KOHLER

48 [SANITARYWARE HINDWARE,PARRYWARE,JAGUAR,GROHE,KOHLER

49 [STAINLESSSTEELSINK DIAMOND,NIRALI,JAYNA,NILKANTH,

50 [SANITARYFITTINGSVISIBLE JAGUAR,GROHE,KOHLER,PARRYWARE

51 |PVC,U.P.V.CPIPE SUPREME,PRINCE,ASTRAL,FINOLEX

52 |CIBRASSLAPIPES ELECTROSTEEL,KESORAM

53 |STONEWAREPIPES BHASKAR,ANAND,

54 |R.C.CPIPES ISIMARKEDOFAPPROVEDQUALITY

55 [LOFTTANK SYNTAX,UNIPLAS,PLOYION

56 |[CI PIPES&WORK NECO,RIF,SIF,BISOREQUIVALENTISIMAKE

57 |ANTITERMITE THIDDAN(35E.C.),DURSBAN—20TC, TRISHUL

58 |GATEVALVES LEADER,ZOLOTO

59 |PLASTICW.CSEATCOVER COMMANDER,DIPLOMAT

60 |GUNMETALVALVE(FULLWAYCHECK&GLEBEVALV LEADER, SANT ZOLOTO
ES)

61 C.IVALVE(FULLWAYCHECK&GLEBEVALVES KIRLOSKAR LEADER ZOLOTO

62 |CPVC PRINCE,ASTRAL,FINOLEX,SUPREME,

63 |READYMIXCONCRETE ACC,ULTRATECH,RMCINDIA,LAFARGE

64 |THERMOFORMED DUPONT,LG,AVONITE

65 |CHAIRS/SOFA

GODREJ,METHODEX,FEATHERLITE,AFC,GEEKAY
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LISTOFAPPROVEDMANUFACTURERSFORDIFFERENTELECTRICAL MATERIALS
(ALLMATERIALSSHALLBEISIMARKED)

S. |ITEM COMPANYMAKE

1 |MEDIUMVOLTAGESWITCHGEAR

2 |MOULDEDCASECIRCUITBREAKER SCHNEIDER / LEGRAND/ SIEMENS, L&T HAGGAR,HAVELLS(MCCB)

b |SWITCHFUSEUNIT HAVELLS /L&T/EE/CROMPTON/HHELCON

¢ |HRCFUSE HAVELLS/L&T/ EE/HHELCON

d |CHANGEOVERSWITCH HAVELLS/L&T,SEIMENS

2 |VRF/VRVACSystem DAIKIN/OGENERAL/HITACHI
2(a) |SplitAC DAIKIN /O GENERAL/HITACHI(INVERTERAC)

3 |CENTRIFUGALFANS KRUGER/NICOTRA/GREENHECK/AIRFLOW

4 |INLINEFANS KRUGER/NICOTRA/GREENHECK/AIRFLOW

5 |G.l.Sheets SAIL/TATA/JINDAL

6 |FACTORFABRICATEDDUCTING ROLASTAR/ZECO/DUCTOFAB

7 |WELDINGROADS ADVANI/L&T

8 |DUCTSUPPORTS HILTI/WALRAVEN/GRIPPLE

9 |ANCHOR/FASTENER HILTI/FISHER/STERLING

10 |ALUMINIUMTAPE JOHNSON/BIRLA/3M

11 |[GRILLS/DIFFUSERS/FIREDAMPERS GLENSTORMS/SYSTEMAIR/RUSKINTITUS

12 INSULATION/ACOUSTIC LINING ARMACELL/UROBATEX /VIDOFLEX

FORDUCTING

13 |INSULATIONFORREFRIGERENTFORPIPE ARMACELL/UROBATEX/VIDOFLEX

14 |COPPERREFRIGENTPIPE RAJCO/MANDEV/MAHFLOW

15 |UPVCDRAINPIPE SUPREME/ASTRALS/FINOLEX

16 |CANVASCONNECTION MAPRO/GLENSTORMS/ASTAR

17 |PROPELLERTYPEEXHAUSTFAN KRUGER/HAVELLS/MARATHAN/ORIENT/USHA/BAJAJ

18 |MCB/ELCB/DBS/MCCB SCHNEIDER/LEGRAND/SIEMENS, ,L& THAGGAR,HAVELLS
19 |ACB SCHNEIDER(MG-NSSERIES)/SIEMENS(3WT)/L&T(D-SINE)
21 [MVCONTRACTORS/TIMER/STARTERS L&T/SIEMENS/LEGRAND

22 | PROTECTIVERELAYS L&T/SIEMENS,ALSTOM,ABB

23 |ALLMETERS ENERCON/NEPTUNE/SIEMENS

24 [AMMETER/VOLTMETER A.E/INDOTECHORAPPROVEDEQUIVALENT

25 [INDICATIONLAMPS/PUSHBUTTON L&T/SCHNEIDER/VASHINO,CONCORD,SIEMENS

26 |[CAPACITOR L&T/SIEMENS/NEPTUNE

27 | TERMINALBLOCKS ELMEX/WAGO/CONNECT-WELL

28 |[CURRENTTRANSFORMER AEP/KAPPA/INDITECH

29 |SELECTORSWITCH KAYCEE/L&T/BCH/AREVA/ABB

30 |BUSBAR JINDAL/INDALCO/CENTURY

31 [LTCABLES/CONTROLCABLE SKYTON/FINOLEX/POLYCAB/GLOSTERALLFRLS

32 [SWITCHSOCKET/METALCLADSOCKET LEGRAND(MYRIUS),/ANCHORROMA,HAVELLS(CRABTREE)
33 |CABLETRAY PILCO/NEEDO,SLOTCO,VENUS,ERACONTROLSYSTEM
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34 |HUNGS DOWELS
35 |CONNECTORS ELMEC/DELCITY/WAYTEK
36 |CABLEGLAND STRIPWELL/COMMET/SIEMENS,GROMMET,POWERENGG.
37 |MVPANEL(TTA) SIEMENSCPAN/ABBR2K/SCHNEIDERBLOCKSET
38 |GICONDUIT BEC/AKG/STEELCRAFT
39 |MOTORS SIEMENS/ABB/CROMPTON
40 |PVCPIPE FINOLEX/PRINCE/SUPREME
41 |ELECTRICALPANEL KRYPTON/RISHA/KEPL,ERACONTROLSYSTEM/SPT
42 |G.IPIPE TATA/JINDAL/BHUSAN
43 |EARTHLEAKAGECIRCUIT HAGER/LEGRAND/MERLINGERIN
44 |FIREALARMSYSTEM SYSTEMSENSOR/EDWARDS/APPOLO/AGNI
45 |DATACOMPONENTS AMP/SYSTMATICS/LEGRAND
46 | ACCESSCONTROLSYSTEM/CCTVSYSTEM BRIVO/HONEYWELL/DATS/LENEL/TYCO/SIEMENS
47 (DOORPHONE PANASONIC/ZICOM/SOLUS(SECURE)
48 |READER BRIVO/HID
49 [SMARTPROXIMITYCARD BRIVO/HID
50 |CAPACITORBANKS L&T/SIEMENS/ALSTOM
51 |PVCINSULATEDCOPPERCONDUCTOR FINOLEX/POLYCABFRLS/HAVELLS
52 |CONTROLWIRES OF1100VGRADE
COPPERLUGSHEAVYDUTY DOWELLS
53 | MEASURINGMETERS AUTOMATICELECTRIC/KAPPA/ENERCON
54 |DIGITALMETERS &KWHMETERS SECURE/L&T/ENERCON
55 |PUSHBUTTONS L&T/SIEMEN/ABB
56 |WIRINGCABLE FINOLEX /POLYCAB/HAVELLS/RR CABLESALLFRLS
57 |M.S.CONDUITSANDASSESSORIES BEC/AKG/ESC
58 |P.V.C.CONDUITSANDACCESSORIES BEC/AKG/POLYPACK/ESCALLFRLS
59 |LIGHTFIXTURES PHILIPS/HAVELLS/SYSKA/WIPRO
60 |FAN USHA/CROMPTON/HAVELLS
61 |ANYOTHERITEMS SAMPLETOBEAPPROVEDBYBANK/ARCHITECT




