
 

 

 
 
 

 
Request for Proposal For 

 
 

E-TENDER FOR INTERIOR, ELECTRICAL ,DATA ,AIR 
CONDITIONING & CIVILWORK OF PUNJAB & SIND 

BANKMODEL BRANCH AT BEGUM BRIDGE, MEERUT (UP) 
 

 
 
 
 

 
 
 

ZONAL OFFICE NOIDA :Punjab& Sind Bank, Second Floor 
Plot No. 1A, Block-C, Sector-63, Noida (UP.)-201301 
 

 
 

ARCHITECTS :- 
MOHIT & ASSOCIATES 

E-291,SECT-27 NOIDA-201301 
MOBILE: +91-9582218092 

Email:mohitg.gupta2783@gmail.com 
 

 
 
 

E-Tender Reference PSB/NOIDA/GA/TENDER/01/2024-25 
Bid Submission Start Date 13.01.2025 by 12.00 AM 
Bid Submission End Date 23.01.2025 by 3.00 PM 
Technical bid opening date 23.01.2025 by 4.00 PM 
Financial Bid Opening date Will be informed subsequently to technically 

qualified bidders. 



 

E-Tender Document: INTERIOR,ELECTRICAL,DATA,AIR CONDITIONING AND CIVIL 
WORK OF PUNJAB & SIND BANK MODEL 
BRANCHAT BEGUM BRIDGE, MEERUT (UP) 

 

 
Bid Submission Start Date:  13.01.25 by 12.00 AM. 
 

Last date of Submission of Tender : 23.01.2025 UPTO 3.00 PM. 

 

Technical bid opening date                              :   23.01.2025 UPTO 4.00 PM. 

 

Financial Bid Opening date                               :   Will be informed subsequently to technically 

 qualified bidders. 

 

Time of Completion of the Project   :  30 days 

 

       

 
 
 
 
 
 
 
 
 
 
 
 
 



 

The information provided by the bidders in response to this RFP 
Document willbecome the property of the Bank and will not be returned. 
The Bank reserves theright to amend, rescind or reissue this RFP 
Document and all amendments will 
beadvisedtothebiddersandsuchamendmentswillbebindingonthem.TheBan
kalsoreserves its right to accept or reject any or all the responses to this 
RFP Documentwithout assigning any reason whatsoever and without any 
cost or compensationthere for. 

This document is prepared by Punjab and Sind Bank for Supply, 
Installation,migration of Active directory and AD Manager. It should not be 
reused or copied orused either partially or fully in any form. 

 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 

 

Disclaimer 

While the document has been prepared in good faith, no representation or 

warranty, express or implied, is or will be made, and no responsibility or liability 

will be accepted by Punjab and Sind Bank or any of its employees,in relation to 

the accuracy or completeness of this document and any liability thereof 

expressly disclaimed. The RFP is not an offer by Punjab and Sind Bank, but an 

invitation for bidder’s responses. No contractual obligation on behalf of Punjab 

and Sind Bank, whatsoever, shall arise from the offer process unless and until 

a formal contract is signed and executed by duly authorized officials of Punjab 

and Sind Bank and the selectedBidder. 



 

INTERIOR, CIVIL, ELECTRICAL,DATA ,AC WORKS OF PUNJAB& SIND BANK 
MODEL BRANCH, BEGUM BRIDGE, MEERUT (UP) 

 
E-Tender reference PSB/NOIDA/GA/TENDER/00/2024-25 

Date of issue of RFP (Request for Proposal) 13.01.2025 

 Earnestmoney deposit Earnestmoney depositofRs.77500.00/-(EMD 
(Refundable)intheformofDemandDraftbyPublicSectorBankin 
Indiafavouring“Punjab&Sind 
Bank”payableatNewDelhimustbesubmitted #All MSEs having 
registration as per provisions of the Public Procurement Policy for 
Micro and Small Enterprises i.e. District Industries Centre (DIC) 
or Khadi and Village Industries Commission (KVIC) or Khadi and 
Industries Board (KVIB) or Coir Board or National Small 
Industries Commission (NSIC) or directorate of Handicrafts and 
Handlooms or UdyogAadhaar Memorandum or any other body 
specified by Ministry of MSME and Start-ups (recognized by 
DIPP) are exempted from submission of Tender Fee and Bid 
security declaration only. Relevant certificates should be 
submitted by the bidder in this 

regard to avail exemption.( EMD )Submitted  at PUNJAB & 
 SIND    BANK, ZONAL OFFICE NOIDA, PLOT NO.1A,          BLOCK-C,  
SECTOR-63, NOIDA (UP)-201301 
 
 

 Last date & time of receipts of  tender bids 
Will be informed subsequently to technically qualified bidders. 

Opening of Commercial/price bid Only Eligible Tenderer shall be informed (Via E- 
mail/Telephone) separately 

Address of communication Zonal Manager, Punjab & Sind Bank,  Zonal officeNoida, Plot 
No. 1A, Block-c, Sector-63, Noida (UP.) -201301 

 
Email address zo.noida@psb.co.in 

Contact Telephone Officer-09005144315, 0120-4314956 
 

Bids to be submitted https://psb.eproc.in( Bidder has to submit the bid electronically) 



 

Information for online participation 
 
This Tender will follow e-tendering process which will be conducted by bank’s authorized   e-tendering 
services provider M/s C1 indiaPvt.Ltd. through website :https://psb.eproc.in 
 
Following activates will be conducted online through the above website 
1. Procurement of RFP documents including all Annexure 
2. Addendums to the RFP 
3. Submission of technical bid & indicative commercial bid by the Bidder 
3. Opening of technical bid & Indicative commercial bid by the bank 
4. Reverse Auction 
5. Announcement of result if any 

 
Instructions: 

1. Bidders who wish to participate will have to register with the website). (https://psb.eproc.in).  
Bidders  will be required to create login id & password on ` 

2. Bidder who wish to participate in this tender need to procure Class-III Digital Signature 
Certificate (With Both DSC Components, i.e. Signing & Encryption) from any of the licensed 
Certifying Agency. Bidders can view the list of licensed CA.s from www.cca.gov.in. 

3. In case of any clarification/ queries regarding online registration/ participation, Bidders may 
reach out to: Email: psbsupport@c1india.com 

          Ph: 0124-4302033/36/37. 
      4.  It is suggested that the prospective Bidders shall monitor the  https://psb.eproc.in  website 

constantly for any changes / updates. 
 
  Note: 

1. Bank expects the interested Bidders to download the copy of the complete RFP document 
along with all Annexure& Appendices either through Bank’s website 
http://punjabandsindbank.co.in or https://psb.eproc.in 

 
2. Earnest money deposit of  Rs.77500.00/- (EMD (Refundable) in the form of Demand Draft by  

Public Sector Bank in India favoring “Punjab & Sind  Bank ” payable at Noida (UP.) must be 
submitted at PUNJAB & SIND BANK, ZONAL OFFICE NOIDA- SECOND FLOOR, PLOT 
NO.-1A, BLOCK-C, SECTOR-63, NOIDA. 
 

3. Bank expects the interested Bidders to download the copy of the complete RFP document 
along with all  Annexure & Appendices either through Bank’s website 
http://punjabandsindbank.co.in or https://psb.eproc.in 

 
 

 



 

 

 

Notice Inviting- E-TENDER OF INTERIOR, CIVIL, ELECTRICAL,DATA, AC WORK 
OF PUNJAB & SIND BANK MODEL BRANCH AT BEGUM BRIDGE, MEERUT (UP) 

 
Bank invites E-tenders in Two Bid Systems i.e. Technical Bid & Commercial Bid from 
Interior,Renovation/Contractors for the Interior, renovation, civil, electrical, Data ,ACworksof 
Punjab & Sind Bank model branch at BEGUM BRIDGE, MEERUT (UP) 

 
 
 
In case of any queries, the Tenderer may contact following:  

 

Punjab & Sind Bank:     Officer- 09005144315, 0120-4314956 
 
 

       

 Architect              :M/s MOHIT & ASSOCIATES,  
                                   E-291,SEC-27, Noida 
 

 
 
 
 

 
 



 

 

 

CRITERIA DOCUMENTS REQUIRED AND 
TO BE UPLOADED 

a)  The bidder should have at least 5 years satisfactory   
experience   in   providing   similarworks in 
Commercial Banks, Pvt. Banks, Government PSU 
Bank in Delhi/NCR.  Similar work means interior 
furnishing /renovation works of same nature 
/magnitude involving furnishing, electrification, air 

conditioning, office automation and all type water 
proofing works (except specialized 
works).Contractor’s registered office should be in 
Delhi NCR. 

Work order and satisfactory completion 
certificate (on the letter head of service 
recipient with complete address and 
telephone no.) in having executed similar 
category contract/s (in the city under 
consideration only) during the last 5 years 
(minimum) ending day before the 
invitation of this tender should be 
provided. The scope of works carried out, 
period of contract, Staff employed and 
value of work should be clearly defined. 
 

b) The bidder should have the following                 
experience for having executed similar contracts during 
last five years ending 31.10.2024:- One work of similar 
nature should have been executed in Delhi NCR.  
1. At least One(1) work of value of Rs.30.98  Lacs (80% 
of the estimated cost)  or 
2. Two(2) works of value Rs.19.36 Lacs (50%   of the 
estimated cost) or 
3.Three (3) works of value Rs.15.49 Lacs (40%   of the 
estimated cost)  

 
c) The bidder must have an average Annual Turnover   of 

Rs. 11.62 Lacs (30% of the estimated cost) by way of 
providing services during the last 5 years in similar 
contracts in Delhi/NCR ending 31.10.2024. 

Audited/self attested Profit & Loss A/c 
and Balance Sheet for financial year 
2021-2022, 2022-2023 and 2023-2024 
(duly attested by the CA). 

d) The bidder should not be declared by anyPublic 
Organization, to be ineligible to participate for corrupt, 
fraudulent or any other unethicalbusiness  practice and  
Blacklisted by Public Organization. 

A Self- declaration certificate that the 
bidder has not been  declared  by any 
Public Organization to be ineligible to 
participate for corrupt, fraudulent or any 
other unethical business practice and 
Blacklisted by Public 

e)  The bidder should be  registered with thefollowing  
statutory  authorities  :-  Income Tax, GSTIN ,registration 
certificate under Contract labour ( R& A) Act 1970 and 
Central Rules 1971 etc. 

Photocopies of valid  registrations/license  
and latest  Challans  should  be  furnished  
with  the Tender. 

1.   INTRODUCTION 
Bank invites E-tenders in Two Bid Systems i.e. Technical Bid & Commercial Bid from Interior, civil, 
electrical,Data and air-conditioning works of  PSB model branch at BEGUM BRIDGE, MEERUT (UP) 
 

2.   ELIGIBILITY CRITERIA 

Theinvitationofbidsisopentoallserviceproviders,providedtheyfulfilthefollowingeligibility criteria. 
 
 
 
 
 
 



 

 

 

 

f)  Bidder  should  have  sufficient  resources 
namelymanpower&equipmenttoexecute the 
subject work. 

Fulllistofsub-contractors/employeesviz.Name, 
age,employee code,designation,experience in the 
fieldetcandalsothe listofequipmentpro- 
posedtobedeployedasperAnnexure F Should be 
attached. 
BAR/PERTChartshouldalsobe submittedindi- 
catingtheexecutionofthe workwithinthedate- 

lineof 30 Days. 
g) Toensuretransparency,equity,andcompeti- 

tivenessincompliancewiththe CVCguide- 
lines,thistender shallbe coveredunder the 
Integrity Pact(IP)policy oftheBank.The 
pactessentially envisagesanagreementbe- 
tween the  prospective bidders/vendors and 
theBankcommitting thepersons/officialsof 
boththeparties,nottoexerciseany corrupt 
influenceon anyaspect of the contract. 

TheIPagreementenclosedatannexuremustbe 
sealed andsigned. Any  vendor/ bidder  not 
signed thedocument orrefusing to signshallbe 
disqualified inthebidding process. 

 
3.   SCOPE WORK 
TheContractorshallcarry outandcompletethe saidfurnishing workscomprising ofwooden 
partition,panellingfalse ceiling includingmiscellaneous,electricalworksandmodification/addition to 
existingprovision.ProvisionandFurniture,furnishingetc.completeinevery respectinaccordance 
withContractandwiththe directionsofandtothe satisfactionofthe ArchitectsandtheBank.The 
Architectsmay intheirabsolutediscretionandfromtimetotime,issuefurtherdrawingsand/or 
writteninstructions,details,directionsandexplanationswhicharehereaftercollectivelyreferredto as 
"Architect'sInstructions"in regard to: 

a) Thevariationsormodificationsofthedesignqualityorquantityofworksortheadditionor omission 
orsubstitute ofanywork. 

b) AnydiscrepancyinthedrawingsorbetweentheScheduleofQuantitiesand/ordrawings and/or 
Specifications. 

c)  The removal and / or re-execution or any works executed by the Contractor. 
d) The removal from the site of any material brought there on by the contractor and  
the substitution of any other material there from. 

e) Thedismissal from theworks of anyperson /persons employed thereupon. 
f)  Theopeningup for inspection of anyworkcovered up. 
g) Theamendingandmakinggoodofanydefectsunderclause"RemovalofImproperWork and 

Material". 

 
TheContractorshallforthwithcomply andfullyexecuteanyworkcomprisedinsuchArchitect's 
Instructionsprovidedalwaysthatverbalinstruction.Directionsandexplanationsgiventothe Con- 
tractororhisrepresentativeupontheworksby theArchitectsshall,ifinvolvingavariation,becon- 
firmedinwritingbytheContractorwithin3daysandifnotdissentedfrominwritingwithinfurther3days by 
theArchitect.SuchshallbedeemedtobetheArchitect'sinstructionswithinthescopeof the contract. 

 

 



 

 

 

IfcompliancewiththeArchitect'sinstructionsasaforesaidinvolvedworkand/orexpenseand/or 
lossbeyondthatcontemplatedbytheContract.Thenunlessthesamewereissuedowingtosome 

breachofthiscontractby theContractors.TheBankshallpay totheContractorontheArchitect's    
Certificate,theprice of the saidwork(asanextra tobe valuedashereinafter provided) and/orexpense  
and/or loss. 

4.   TENDER AND BID SUBMISSION 

a) Bidsare invitedfromInterior, Civil, Electrical ,Data and Air-conditioning 
workscontractorslocatedinDelhi/NCRwhoareeligibletodo business inIndia under 
relevantIndianLaws as inforceat thetime ofbidding.Contractor’s registered office should be in 
Delhi / NCR. 

b)  Bidders who wish to participate will have to register with the website (https://psb.eproc.in).    
Bidders will be required to create login id & password on their own in registration process 

c) Thebidderwillbegivenpermission to inspect thesite, with prior appointment and up to 
oneday priorto thelast date ofsubmission ofthe tender. 

d) TheBankshallnotconsideranyrequestfordate-extensionforbid-submissiononaccountoflate receiving/ 
downloading of Tender byanyprospectiveserviceprovider. 

e) TheBankalsoreservestherighttoamendthetenderpriortothelastdateforbid-submission. 
TheBank mayat its discretion, extend thelast date for bid-submission on anyjustifiedground. 

f) TheBiddershallbearallthecostsassociatedwiththepreparationandsubmissionofbidand 
Punjab&SindBankwillinnocaseberesponsibleorliableforthese costs,regardlessofthe conduct or 
outcomeof thebiddingprocess. 

g)   Earnest money , Technical Bids and Commercial Bids are to be duly signed and super scribeda: 

 
“TECHNICAL BID/COMMERCIAL BID/ EARNEST MONEY  FORINTERIOR, CIVIL,  

ELECTRIC,DATA ,ACWORKS OF  PUNJAB & SIND BANK MODEL BRANCH  AT 
BEGUM BRIDGE, MEERUT (UP)” 

 
 

PUNJAB & SIND BANK, ZONAL OFFICE NOIDA, SECOND FLOOR, PLOT 
NO.-1A, BLOCK-C, SECTOR-63, NOIDA (UP.)-201301 

 
h) Intheeventofthespecifieddateforbid-submissionbeingdeclaredaholidayfortheBank,the bids 

willbereceived up to the appointed time on thenext workingday. 
 
 
 
5.   AUTHORITY TO SUBMITBIDS: 
 
a) Onlyauthorized personnel of thefirm ororganization shallsign the Bid. 
b) Theproposalmustbeaccompaniedwithanundertaking 

letterdulysignedbythedesignatedpersonnelproviding 
aBidcommitment.Thelettershouldalsoindicatethecompletenameanddesignation ofthe personnel. 

c) Incase theprincipalservice providersauthorize their businesspartnerstobidontheir behalf,a 
separateauthorizationletterasperformat(LetterofAuthorizationtobid) enclosed,along witha 



 

 

 

commitment to fulfiltheterms of tender should besubmitted. 
d) The certified photocopyof Resolutions/Authority/ Power ofAttorneyhaving 

authoritytoauthorizethe person to submit Bid documents on behalfof the 
companyshallbeenclosed 

 

6. BID CONTENTS 
  6.1 TECHNICAL OFFER TO BE UPLOADED : 
 
a) TheTechnicalOffer(T.O.)shouldbecompletedinallrespectsandcontainfull informationrequired in 

thedocuments. 
b) Itshouldnotcontainanypriceinformation.Itismandatory tosubmitthetechnicaldetailsinthe 

prescribedformat dulyfilled in alongwith theoffer. 
c) Incaseofnon-submissionorpartialsubmissionoftechnicaldetails,theBankatitsdiscretion maynot 

evaluatethe offer. 
d) TheT.O. must be submitted in an organized and structured manner. 
 
6.2 COMMERCIAL OFFER TO BE UPLOADED 
 
a) ThePricequoted shouldbeonlyinIndian Rupees. 
b) Therates quotedin theBid shall beinclusiveofall labourcharges, delivery& cost ofmaterial at 

sitetools&equipment,insurancepremiumcoveringany risktolabouretcandtaxesandalloth- er taxes 
applicable. 

c)  TheBids with correctionand oroverwriting, if notauthenticated, willbe liable forrejection. 
d) Noclaimforrateenhancement/pricerevisionshouldbeconsideredduringthependencyof the contract. 

 
6.3 EARNEST MONEY (Tender Fee and EMD): 
 

a)  Earnest money deposit of Rs.77500.00/- (EMD (Refundable) in the form of Demand Draft by   
Public Sector Bank in India favoring “Punjab &Sind  Bank ” payable at Noida (UP.)must be 
submitted at PUNJAB & SIND BANK, ZONAL  OFFICE NOIDA, SECOND  FLOOR, PLOT NO.-1A, 
BLOCK-C, SECTOR-63, NOIDA (UP.)-201301 

b) No interest would bepayable on theearnest moneydeposit amount. 
c) Thisamountwouldbeforfeitedifthebidderwithdrawshisbidsduringtheperiodofbidvalidity. 
d) The earnest moneymustbesubmitted alongwith technical offers. 
e) In theevent of non-submission of earnest moneydeposit, theproposal would be rejected. 
f) EMDwouldbereleasedtotheunsuccessfulbiddersaftersigningofthecontractagreementby theL1 

bidder. 
g) EMDofthesuccessful bidder shallbereleasedafter submissionofthePerformanceBankGuarantee of 

5% of Contract Value to be deposited to Bank. 
h) TheEMDshallbefromanyscheduledcommercialBankinIndiaotherthanPunjab&Sind 

Bank. 
 

I)    lf the  Bid price offered by the selected bidder is lower than 25% ofthe estimated project cost/cost 
put to tender, the additional performance security shall be calculated @50% of the  difference in 
the (i) Estimated Project Cost (as mentioned in RFP) and tendered cost 
 



 

 

 

7.   BID FEATURES 
a) All bids and supportingdocumentation shallbesubmitted in English only. 
b) All costs and charges related to the bid shall be expressed inIndian Rupees(inINR) only. 
c) Thebidsshallbevalidforaperiodof03monthsfromthedateofsubmissionofbids.Abidvalid forashorter 

period shallberejected bytheBank as non-responsive. 
 
 
8.   BID ESSENTIALS-CONTENTSOFDOCUMENT TO BE SUBMITTED ELECTRONICALLY 
Thebiddershallsubmitthe following: 
a) TheBankincaseofnon-adherencetotheFormatorpartialsubmissionofbidwillnotevaluate the bid. 
b) Eachpageofitshallbeserially numbered,signedandduly stampedby thebidderoraduly au- thorized 

person to sign on behalf ofthe Serviceprovider, 
c) Any interlineations,erasureoroverwritingshallbevalidonly iftheseareinitialledby theper- 

son(s)signingthe bid. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 

 

APPENDIXTOGENERALCONDITIONSOFCONTRACT 

A Mobilization Period 7  days from the date of Work Order 

B 
Date of Commencement of work 
on site 7 days after the date of Work order 

C Completion Period 30 Days from date of commencement 

D Earnest Money Deposit 
@77500(to be paid by Demand Draft or Banker'sCheque 
favouring Punjab & Sind Bank Zonal office at Noida) 

E Security deposit @ 5% of contract value refundable on virtual completion 

F Retention Money 5%  of the payment 

G Defects Liability Period 12 Months from date of Virtual Completion 

H Liquidated Damages for Delay 1% per week up to max. of 10.0% of Contract value 

I Period of Final Measurement 1 month 

J Frequency of Interim Bills 30 working days. 

 

K Value of Interim Certificate Rs 15,00,000/- (Rupees Fifteen Lac only) 

L 
Period of honoring Interim 
Certificate 

7 working days from receipt of certification of Architect 

 

 

 

 

  Signature of Contractors:   

      Date 

Witness: 

 

 



 

 

 

 

 

 

INSTRUCTIONS TO BIDDERS 
 
 

1. Invitation ofBids: 
 

      This Request for Proposal (RFP) is to invite proposals from eligible bidders desirous of taking up 
the project for Supply, Installation, migration of Active directory and AD Manager. Sealed offers 
/Bids (Bid) prepared in accordance with this RFP should be submitted as per details given in the 
Key Information sheet. The criteria and the actual process of evaluation of the responses tothis 
RFP and subsequent selection of the successful bidder will be entirely at Bank’s discretion. 

2. Due Diligence: 
 

The Bidder is expected to examine all  instructions,  forms,  terms  and  specifications  inthis 
RFP and study the RFP document carefully. Bid shall be deemed to have been submitted after 
careful study and examination of this RFP with full understanding of its implications. The Bid 
should be precise, complete and in the prescribed format as per the requirement of this RFP. 
Failure to furnish all information required by this RFP or submission of a Bid not responsive 
to this RFP in each and every respect will be at the Bidder’s own risk and may result in 
rejection of the Bid and for which Punjab and Sind Bank shall not be held responsible. 

 
Photocopies of relevant documents/ certificates duly stamped and signed by authorized person, 
must be submitted as proof in support of the claims made. The Bank reserves the right to 
verify/ evaluate the claims made by the Bidder independently. The decision of the Bank in this 
regard shall be final, conclusive, and binding upon the Bidder. 
 
 
TECHNICAL BID TO BE UPLOADED: 

 
a) Service Provider’s Profile (Annexure A & B) to be uploaded : 
b) All pages of bid document must be signed and stamped. 
c) Earnest Monet Deposit(EMD) of Rs.77500.00/- 
d) Copy of satisfactory performance certificate - Minimum 3 Nos, 1 satisfactory performance 

certificate for each year  out of which 1 must be of presently running. 

e) Audited/self attested Profit and Loss Account and Balance sheet for the financial year ending on 
2021-2022,2022-2023 and 2023-2024 

f) Letter of Authorization to Bid. 
g) Power of Attorney (if any). 



 

 

 

h) Details of work executed in the last 5 years. (Annexure C). 

i) Past Performance (Annexure D). 

j) Organizational Setup - Details of Key skilled, semi-skilled and unskilled workers employed 
(Annexure E) 

k) Details of Litigation/Arbitration (Annexure F) 

l) List of Equipment and Machineries (Annexure G). 

m) Latest I.T.R. 

n) Copy of Certificate of Incorporation 

o) Copy of Memorandum of Association 

p) Copy of GST (latest GST copies) 

q) Copy of PAN Card 

r) Copy of PF Registration 

s) Copy of ESI Registration 

t) A Self- declaration certificate that the bidderhas not been declared by any Public/Private 
Organization to be ineligible to participate for corrupt, fraudulent or any other unethical 
business practice and Blacklisted by Public/Private Organization.  

u) Other information -Any other relevant information, which is necessary to be furnished, must be 
provided. 

3. BID EVALUATION 

a) Thetendersreceived within theduedate and timeonlywillbe considered for evaluation. 
b)   TheTechnicalbidsshallbeopenedandthebid/sreceivedwillbescrutinizedtodetermine whethertheyare 

completeinallrespectsaspertherequirementoftenderandsubsequentclarifications,whetherthedocume
ntshavebeenproperly signedandwhetheritemsareofferedasper this tender requirements. 

c) TheBankwillexaminethebidstodeterminewhetherthey arecomplete,whetherany computationalerrors 
have beenmade,whether requiredinformationhave beenprovided asunderlinedin 
thebiddocument,whetherthedocumentshavebeenproperly signed,andwhetherbidsaregenerallyin 
order. 

d) Technicalbidsofthe service providers meetingthe minimumpre-qualificationcriteria willbe 
evaluated for complianceof other terms andconditions. 

e) Basedonthe evaluationresults,thebankwillshortlistthebidderswhoareconsideredtobesuit- 
able.ThedecisionoftheBankregarding theshort-listing ofthebiddersshallbefinalandbindingon the 
bidder. 

f) ThecommercialbidsofonlythesuccessfullyqualifiedbidderswhoseTechnicalbidsarefound 
acceptablewillbeopened subsequentlyon the datethat willbe conveyed to them. 



 

 

 

g) Arithmeticalerrorswillberectifiedonthefollowingbasis. Ifthereisadiscrepancybetween 
unitpriceandthetotalpricethatisobtainedby multiplyingtheunitpriceandquantity,theunit price 
shallprevailandtotalprice shallbe corrected. Ifthesupplier doesnotacceptthecorrection ofthe errors, 
its bidwillberejected. 

h) Ifthereis discrepancybetween wordsand figures,the amountin thewordswillprevail. 
i) TheL1bidderwillbedeterminedonthebasisoftheevaluationmethodasdetailedinthenext clause. 
Any incompleteorambiguous terms/conditions/quoteswill disqualify theoffer. 

 

 
4.     CLARIFICATIONSOFBIDS 
 
Toassistintheexamination,evaluationandcomparisonofbidstheBankmayatitsdiscretionask 
thebidderforclarificationandresponseshallbeinwriting andnochangeinthepriceorsubstances of thebid 
shallbesought, offered or permitted. 

 

 
5. NOTIFICATION OFAWARD 
 

Theacceptanceofatender,subjecttocontract,commercialconsiderations&compliancewithall 
thetermsandconditionswillbecommunicatedinwritingby meansofplacingorderattheaddress 
suppliedbythebidderinthetenderresponse.  AnychangeofaddressoftheServiceprovider, 
shouldthereforebepromptly notifiedtoTheAsstt. General Manager (Premises), Punjab & Sind Bank, 
Plate-B, Block-3, NBCC Tower, East Kidwai Nagar, New Delhi.andwritten confirmation of such 
notification obtained. 

 

 
6. SIGNINGOF CONTRACT 
 

The successful bidder shall be required to enter into a contract with PSB within 15 days of the award 
of the tender/ Letter of Intent or within such extended period as may be specified by Zonal Manager, 
PUNJAB & SIND BANK, ZONAL OFFICE NOIDA, SECOND FLOOR, PLOT NO.-1A, BLOCK-C, 
SECTOR-63, NOIDA (UP.)-201301 

 

 

 

 

 

 

 



 

 

 

 

 

TERMSAND CONDITIONSOFTENDER 

DIRECTIONSREGARDINGPROCEDURES 

Inconstruingtheseconditions,specificationsandContractAgreement,thefollowingwordsshall 
havethe meaninghereinassigned to themexcept wherethe subject or context otherwise requires: 

 
 

(a)   "Bank"        ShallmeanZonaloffice-Noida,Punjab&SindBank, Second floor, Plot 
No.1A,Block-C,Sector-63, Noida-201301.and shallinclude 
his(their)legalrepresentative/sassign/sorauthorized officer. 

 

 
(b) "Contractor/Builder”Shallmeantheindividualorfirmorcompany,whetherincorporated 

ornot,undertaking 
theworkandshallincludelegalpersonalrepresentativesofsuchindividual
orthepersonscomprising suchfirmor company 
orthesuccessorsofsuchindividualorfirmorcompanyand the 
permittedassigneeof suchindividualor suchindividualor firmor 
company. 

 

 
(c)    "Architect"               ShallmeanMohit& Associateswhoseregistered officeissituatedatL-2/554 

VineetKhandGomti Nagar-Lucknow.   (andshall include hisauthorized 
representative)orintheeventofhisdeathor terminationofhisservices by 
theBankinhissoleandunqualifieddiscretion,suchother 
person/personsasshallbe provided alwaysthatno personsubsequently 
appointedtobeArchitectunderthiscontractshall 
beentitledtodisregardoroverruleany previousdecisionordirection 
givenorexpressedby theArchitectspecifiedhereinunlessotherwise 
approved bytheBank. 

 

 
(d) “Contract”                   Meansthedocumentsformingthetenderandacceptancethereofand 

theformalagreementexecutedbetweenthecompetentauthority on 
behalfof The Zonal ManagerZonaloffice-Noida,Punjab&SindBank, 
Second floor, Plot No.1A,Block-C,Sector-63, Noida-
201301andtheContractor, together withthe 
documentsreferredtothereinincluding 
theseconditions,thespecifications,de- 
signs,drawingsandinstructionsissuedfromtimetotimeby theEngineer-in-
Charge and all these  documents taken together,  shall be 
deemedtoformonecontractandshallbecomplementary toonean- other. 



 

 

 

(i) Theexpressionworksorworkshall,unlesstherebesome-     thing 
eitherinthesubjectorcontextrepugnanttosuchconstruction,beconstruedand
takentomeantheworksbyorby 



 

 

 

1.    GENERAL 

virtue of thecontractcontractedtobe executedwhether temporary orpermanent,andwhetheroriginal, 

altered,substituted or additional. 
(ii) Thesiteshallmeanheland/orotherplaceson,intoorthrough 

whichworkistobeexecutedunderthecontractorany  adjacentland,pathor 
streetthroughwhichworkistobe executed underthecontractorany adjacentland,pathorstreetwhich 
may beallottedorusedforthepurposeofcarryingoutthe contract. 

(iii) Schedule(s)referredtointheseconditionsshallmeanthe relevant schedule(s). 
(iv) TenderedValuemeansthevalueoftheentireworkasstipulated in theletter ofaward of work. 

Theworkshallbecarriedoutstrictlyinaccordancewiththedrawingsamplifiedby thespecificationsof 
materialsandworkmanshipgivenhereunder. The drawingsandspecificationsshallbe taken 
togetherandshallcomplementeachother.Incaseofany 
discrepancy,thefollowingorderofpreferenceshallbefollowed: 
(a)     ParticularSpecifications.  
(b)     Drawings. 
(c)     CPWD Specifications &DSR2021. 
(d)     National BuildingCodeand RelevantIS Provisions. 

 

In casethere are nospecificationsfor itemsshownonthedrawingsorwhere itemsare notexhaust exhaustively 
described,thegeneralspecificationsofCPWDshallbefollowedforwhichnothingextrashall be paid.However 
thespecificationshouldbegotapprovedfromtheArchitectbefore commencement ofwork. 
 
2.    DRAWINGSAND SPECIFICATIONS 
 
(a)   Aftersigning theContract,thecontractorwillbegivenfreeofchargethreeprintsofallwork- ing 

drawings.Thecontractorshallmakeathisownexpenseany additionalcopiesherequires. Onecopy 
ofthedrawingfurnishedtothecontractorasaforesaidshallbekeptby 
thecontractoratsiteandthesameshall,atallreasonabletimesbeavailableforinspectionanduseby the 
Architect and his representatives anybyanyotherperson authorized byhimin writing. 

(b)   Suchfurtherdrawingsandinstructionsincludingrevisions,astheArchitectmayfurnishtothe 
Contractor shallform part of this contract. 

(c)   Only figureddimensionsanddetaileddrawingsshallbefollowed. TheContractorshallverify 
alldimensionsinthefieldbeforeanyworkisstartedandobtaininstructionsoftheArchitectin 
caseofanydiscrepancy. 

(d) TheArchitectwithapprovaloftheTheZonal ManagerZonalofficePunjab&SindBank, Second floor, 
Plot No.1A,Block-C,Sector-63, Noida-201301shallhavepowerandauthority tosupply 
totheContractorfromtimetotimeduringtheprogressofthework,suchfurther 
drawingsandinstructionsasshallbenecessary forthepurposeofproperandadequateexecution and 
maintenanceofwork and the Contractorshallcarryout and bebound bythe same. 

3.   SCHEDULE OFQUANTITIES: 
 
The Scheduleof Quantitiesunlessotherwisestatedshallbe deemedto have beenpreparedinac- cordance 
withthe methodof measurementsspecifiedinthe particular specificationsandshallbe 



 

 

 

consideredtobeapproximate.TheBankdoesnotundertaketocarryoutthewholeofworkas 
showninthedrawingsandtakeninthescheduleofquantitiesandreservestherighttomodify the 
sameoranypartthereof.TheContractorshallnotbeallowedanycompensationsordamagesforthe 
worksoomittedorcancelled by theBank.Eachtenderitemshouldbefilledinwiththeratesand 
amountsinseparatecolumnsandallthe sectionsshouldbe totalledupinorder toshow the aggregatevalueof 
theentire tender. Therates should befilled both in figuresandwords for each itemand incaseofdiscrepancy 
theratesfilledinwordsshallbeconsideredascorrectfortheevaluationof 
tenderamount.Theinitialsofthetenderersshallduly attestallcorrectionsinthetenderSchedule. Corrections, 
which arenot attested, mayentail therejection oftender. 

4.   ARCHITECTS STATUSAND DECISIONS (a)   

Status: 
TheArchitectsshallhavegeneralsupervisionanddirectionofthework.Hehasauthorityon 
behalfoftheBanktostoptheworkwheneversuchstoppagemay benecessarytoensurethe 
properexecutionofthework.Thearchitectshallbe theinterpreteroftheconditionsofcon- tract and 
thejudgeof its performance. 

 
(b)   Decisions: 

TheArchitectshall,withinareasonabletime,makedecisionsonallclaimsofthecontractor andonallother 
matter relating totheexecution& progressoftheworkortheinterpretationof the contract 
documents.Thedecisions, opinion ordirection oftheArchitects with respect to all orany 
ofthefollowingmattersshallbereferredtotheTheZonal Manager PSB and decision so taken shall be 
final & binding to the contractor. 

 
Variation ormodifications of thedesign. 
i. Thequalityorquantityofworksortheadditions/alterationsoromissionsorsubstitutions of anywork. 
ii. Anydiscrepancyin thedrawings or between the drawings and orspecifications. 

iii.Theremovaland / or re-execution of anywork bythe contractor. 
iv.Thedismissal from thework of anypersons employed therein. v.   

Theopeningup for inspection of anyworkcovered up. 
vi.The amendingthe making good ofanydefects under defects liabilityperiod. 
vii.Approval of materials and workmanship. 
viii.The contractor to provideeverythingnecessaryforthe properexecution ofthe work. 

 
(c)   Dismissal: 
 
Thecontractorshallonthereportofthearchitectsimmediatelydismissfromtheworkswithin24 
hoursany personemployedbyhimfortheabovework,whomay,intheopinionofArchitectsbe 
incompetentormisconductshimselfandsuchpersonshallnot be re-employedonthe workswithout the 
permission of theArchitects. 

5.   EXTENT OFCONTRACT 
 
Thecontractorshallsupply athisowncostallmaterialimplements,ladders,cordage,tackle,scaf- 
foldingandtemporary worksrequiredfortheproperexecutionoftheworkwhetheroriginal,altered 



 

 

 

orsubstitutedandwhetherincludedinthespecificationsorotherdocumentsforming part ofthe 
contractorofthecontractorreferredtointheseconditionsornotandwhichmaybenecessaryfor 
thepurposeofsatisfyingofconditionshe isentitledtobesatisfiedwhichheisentitledtorequire 
togetherwithcarriagethereforetoandfromthework.Thecontractorshallalsosupply 
surveyinstrumentsandothermaterialsnecessary forthepurposeofsettingoutworks,andcounting weighing 
andassistingtothemeasurementorexaminationsattheany timeandfromtimetotimeofthework 
material,failinghissodoingthesamemaybeprovidedby theengineer-in-chargeattheexpenseof 
thecontractorandtheexpensesmay bedeductedfromany money duetothecontractorunderthe 
contractfromhissecurity depositortheproceedsofsalethereof.Thecontractorshallalsoprovidea 
sufficientportionoffencingandlightsrequiredtoprotectthepublic fromaccident,andshall be 
boundtobeartheexpensesofdefencebroughtbyanypersonforinjurysustainedowingtoneglect 
oftheaboveprecautionsandtopay any damageandcostswhichmay beawardedinany suchsuit, 
actionorproceedingstoany suchpersonorwhichmaywiththeconsentofthecontractorbepaidto 
compromiseanyclaimbyany suchperson.Innocase,theBankshallbeaparty toany such 
claim/claimsandthecontractorshallindemnifytheBankagainstanyclaimforany persononthis account. 

 
6.   ASSIGNMENT OR SUB LETTINGOF CONTRACT 

 
Thecontractorshallnotassignthecontractorany partthereoforany benefitorinterestthereinor 
thereunderoranyclaimarisingoutofthecontracttoany otherpartywithoutthepriorwrittencon- sent of the 
Bank. 

 
7.   CONTRACTORS OFFICE AND STORES 

Alloffices,shedsandstoresrequired by thecontractorshallbeenactedathisowncostwiththeprior approvalof 
theBankor itsrepresentative andshallbe dismantledand removed uponthe completion ofthe work ifso 
directed within 7 (seven) days of theissueof such intimation. 

 

 
8.   DIRECTION FOR EXECUTION OFWORK 

 
8.1 Setting outs 

 

 
Thecontractorshallberesponsibleforthetrueandpropersetting outoftheworksinrelationtothe 
originalpoints,linesandlevelsofreferencegivenby thearchitectinwritingandforcorrectness 
subjectasabovementionedofallthepositions,levelsdimensionsandalignmentsofallpartsof the 
workandfortheprovisionofallnecessary instruments,appliancesandlabourinconnectionthere- 
with.Ifatanytimeduring the progressoftheworkany errorshallappearorarisesinanypartofthe 
work,thecontractoronbeingrequiredtodosoby The ZonalManager (PSB)shallatonceinform 
thearchitectortheirrepresentatives.Thecheckingofthework by thearchitect/representativeshall 
notinanywayrelievethecontractorfromhisresponsibilitiesofcarryingouttheworkasperthe best practices of 
construction. 

8.2 Engagement ofLabour 
 

 
(a)Thecontractorshallbesolely responsibleforthelabour/personnelemployedandthattheperson -

nelprovidedby thecontractorshallandwillnotmakeany claimtobecomeemployeesofthe 



 

 

 

Bankandthatthere willbe noEmployee andBankrelationshipbetweenthe personnelengaged bythe 
Contractor and theBank. 

(b) Thecontractorshallemploy 
labourinsufficientnumberseitherdirectlyorthroughsubcontractors,wheresuchsubletting is 
permittedtomaintaintherequiredrateofspecifiedinthecontract 
andtothesatisfactionofthearchitect.Thecontractorshallnotemploy inconnectionwiththe works 
anyperson who has not completed his fifteenyears of age. 

(c)Thecontractorshallcomply withtheprovisionsofthepaymentofWagesAct,1936;Minimum 
WagesAct,1948;Act,1947;Maternity BenefitAct,1961andMinesAct,1938,LabourContract 
(Regulations&Abolishing)ActorRules,oranymodificationsthereofandany otherlawrelatingthereto and 
rules madethereunder timeto time. 

(d)TheContractorshallbefully responsiblefortimely monthly paymentofwagesandanyother 
duestothepersonneldeployedbytheContractor.FurthertheContractorshallsolely 
beresponsibleforhaving madethepaymentstowardsESIandEPFamount(bothBanksandemployee’s 
contribution) in therespective account of theworker for theperiod for which bill is raised. 

(e)Thecontractorshallindemnify theBankagainstany 
paymenttobemadeunderandforobservanceoftheRegulationaforesaidwithoutprejudicetohisrighttoclai
mindemnity fromhis sub-contractors. 

(f)  Thecontractorshallprovideandmaintainathisownexpensesallrights,guards,fencingand 
watchingwhenandwherenecessary orrequiredbytheResidentEngineerfortheprotectionof the works 
orfor thesafetyandconvenienceof those employed on works orthe public. 

 
8.3 Sampling 
 
(a)The contractorshallsubmitthe samplesofvariousmaterialsfor the approvalof the 

Architect&Bank.Thecontractorshallusethematerialonly aftertheapprovaloftheArchitect/Bank.The 
verificationofthematerialshallbedoneonrandombaseduring theprogressoftheworkineitherthe 
followingmanner: 

(b)Randomsampleswouldbepickedupduringexecutionofworkfromsite& ifdecidedby the 
Architect/Bank,itwouldbesenttooneoftheapprovedlaboratoriesfortest&qualitycheck. The cost of such 
tests would be bornebythe client. 

(c)TheArchitect/Bankmaydirectthecontractortosubmitthechallanofdeliveryofthematerial 
broughtatsite.ItwouldbeonRandombased.TheArchitectmay alsodirectthecontractorto 
submitthecopyofthetest/verificationcertificateprovidedby themanufacturerofthatparticular material. 

 

8.4 Inspection ofwork 
Allworkunderorincourseofexecutionorexecutedinpursuanceofthecontractshallatalltimes be 
opentoinspectionandsupervisionof the Architector hisrepresentative andtothe personneland 
therepresentativesof theBankandthe contractorshallatalltimeswithreasonable notice or the intentionof 
theArchitector hisrepresentativestovisitworkshallhave beengiventothecontractor, eitherhimself 
bepresenttoreceiveordersandinstructions,orhave responsible agentduly accredit- edinwriting 
presentforthatpurpose.Orderstothecontractor'sagentshallbedeemedtohavebeen given to thecontractor 
himself. 

8.5SuspensionofWork 



 

 

 

ThecontractorshallonthewrittenorderoftheArchitect/Banksuspendtheprogressoftheworkor 
any partthereofforsuchtimeortimeandinsuchamannerastheArchitect/Bankmay consider necessary 
andshallduringsuchsuspensionproperly protectandsecuretheworkasconsiderednecessary 
intheopinionoftheArchitect/Bankortheirrepresentative-in-chargeofthework.Nocompensation 
shallbepayableto the contractor on what so everaccount for thesuspension of work. 

8.6Extensionoftimeforcompletion 
Time is the essenceof the contract.Theowner and the contractor in consultation with the 
theArchitectsshallagree uponthe workprogresschart.The chartshallbe preparedindirectrelationto 
thetimestatedinthecontractortheworksorderforcompletionoftheindividualitemsthereof 
and/orthecontractor works order asawhole.Itshallindicate the forecastof 
thedatesofcommencementandcompletionof the varioustradeprocessesor sectionsof the work 
andshallbe amended as mayberequired byagreement between the architects and the 
Contractor within thelimitations oftime imposed in the contract. Iftheworksbedelayed: 
(a)      Byforcemajeure, or 
(b)      Byreasons of abnormallyand bad weather 
(c)      Byreason of serious loss or damagebyfireor 
(d) By reasonofcivilaccommodationlocalcombinationofworkmenorstrikeorlockouteffectinganyof 

thetrades employed on thework or 
(e)     By reasonofdelay onthepartofcontractorortrademenengaged by theownerinexecuting works not 

formingpart of the contract or 
(f)       Byreasonofproceedingtakenthreatenedbyordisputewithadjoiningorneighbouring 

owners orpublicauthoritiesarisingotherwise, than through theContractor’s own default, or 
(g)

 ByreasonofanyothercausewhichintheabsolutediscretionofOwnerisbeyondcontractor’scontr
oltheninany suchcasetheownermay make fairandreasonableextensionafter 
obtainingArchitect’sadviceinthecompletiondatesofindividualitemsorgroupsofitems 
ofworkforwhichseparateperiodsofcompletionare mentionedinthe contractororworks order 
asapplicable. 

(h) Uponthehappeningofanysucheventcausingdelay,thecontractorshallimmediatelygive 
thenoticethereofinwritingtothearchitectswithacopy toBankbutshallneverthelessuse constantly 
hisbestEndeavourtopreventormakegoodthedelay andshalldoallthatmay reasonably berequired 
tothesatisfactionoftheArchitect/Banktoproceedwiththeworks Extension of timeshallbegranted. 

8.7Defacement 
 
Ifthecontractororhisworkpeople,orservantsshallbreak,deface,injure,ordestroyanypartofa 
building,orinteriors,thenthecontractorhastorectifythesamepartathisownexpensestothesatisfaction ofthe 
Architect. 

 

 
8.8ApprovalofMaterials 
Thecontractorwouldbringsamplesofnecessarymaterialsasperthedirections&wouldgetthem approved prior 
to execution ofwork from Architect. 

9. LIQUIDATEDDAMAGESFORDELAY 
 
Thetimesanddatestipulatedinthecontractforthecompletionoftheworkoranypartorstage 



 

 

 

thereof shallbe deemedtobe the essence of thecontract.The work shall,throughoutthe stipulated 
periodofthe contract,be carriedoutwithalldiligence.Ifthe contractorfailstocomplete thework 
withinthetimeprescribedorwithintheextendedtimeunderthecontract,heshallpaytotheBank 
ondemandamountwithoutprejudicetootherrightsandremediestheBankmay haveagainstthe contractor, 1% 
ofcontract priceper week or part thereof  as liquidated damages forsuch fault, if the 
workremainunfinishedafterthestipulateddateofcompletionprovided thatthetotalliquidated 
damagespayable shallnotexceed 10% of the accepted contractprice.TheBank may, 
withoutprejudicetoany othermethodofrecovery,deducttheamountofsuchdamagesfromany money dueor 
whichbecomeduetothecontractor.Therecoveryordeductionofsuchdamagesshallnotrelieve the contractor 
from anyobligations and liabilities under the contract. 

 

10.DEFECTSLIABILITYPERIOD 
 
Thecontractorshallbe responsibletomakegoodandremedy athisownexpensewithinsuchperiod 
asmaybestipulated bytheBankanydefectwhichmaydevelopormaybenoticedbeforetheexpiry 
of12(twelve)calendarmonthsfromthedateofcompletionandintimationofwhichhasbeensent to the 
contractorwithin seven days ofthe expiryof thesaid period.Total of 5% of the contract value shall be 
retained by the bank upto to the completion of defect liability period. Incase the contractor fails to 
respond to the bank notification in sufficient time for repair (if/any) the above retention money shall be 
utilized by the bank for such repairs under intimation to the contractor. 
 

11.SECURITYDEPOSIT 
 

(a)      TheBankwill,atthetimeofmakingany paymenttothecontractorforworkdoneorsupply 
madeunderthecontractdeduct7%ofGrossvalueofeachbillup to 5% of contract value. 

(b) Allcompensationsorothersumsofmoneypayableby thecontractortotheBankintermsof 
thiscontractmay bedeductedfrom,orpaidby,thesale ofasufficientpartofhissecurity 
deposit,orfromany sumswhichmay becomeduetothecontractor by theBankonanyac- 
countwhatsoever,andintheeventofhissecurity depositbeingreducedbyreasonofany 
suchdeductionorsaleasaforesaid,thecontractorshallwithintendays.Thereaftermake 
goodindemanddraft,endorsedinfavouroftheBankasaforesaidanysumorsumswhich mayhavebeen 
deductedfrom, or raised bysale ofhis securitydeposit or anypart thereof. 

(c)      Theabovesaidsecuritydepositshallbeliabletoforfeiturewholly orinpartatthesolediscretion 
oftheArchitect ifthe contractorfails to carryout theworkorperform orobserve any of the 
conditions of thecontract. 

(d)      No interest would bepayable bythe Bank tothe contractor on thesecurityheld in deposit. 
 
12.BILLPAYMENT 
 

(aFinal bill supported with consolidated measurement of the full work executed shall be sub- 
mitted by the contractor within 30 days from the date of issue of certificate of virtual              

completion.. 
(b)      Architect/Bankorhisrepresentativeshallverifytherequisitemeasurementforthepurpose of having 

thesame verified fortheclaim as far asadmissible 
 
(c)      Allmeasurementstobetakeninduplicateandallbillsshallbesubmittedintriplicatealong 



 

 

 

with a contractor’s copyof each. 

(d)      Whenthefinalbillhasbeenverifiedandcorrected,the architectwillgivesevendays’ notice 
tothecontractortocountersignthebillintoken ofacceptance,thecontractorshallcounter- sign the 
billwithin the aboveseven days or intimate in writinghis intention to dispute. 

(e) Ifthecontractorfailstotakeappropriateactionasabovewithintheperiodprescribed,the bill finalized 
bythe architect or his representativeshallbefinal and binding on the contractor and the contractor 
shallhaveno right to dispute thesame. 

 

13.CLAIMFORINTEREST 
 

NoclaimforinterestwillbeentertainedbytheBankwithrespecttoanymoneysorbalanceswhichmay 
beinitshandsowingtoadisputebetweenitselfandthecontractororwithrespectofanydelay on the part 
oftheBank inmakinginterim or final payments or otherwise. 

 
14.RATESFOREXTRAADDITIONAL,ALTEREDORSUBSTITUTEDWORK  
 

Theratesforadditional,alteredorsubstitutedworkshallbeworkedoutinaccordancewiththefollowingprovi
sionsin their respectiveorder. 

(a)   Iftheratesforsimilaradditional,alteredorsubstitutedworkanddirectlyavailableinthecon- 
tractforthework,thecontractorisboundtocarry outtheworkatthesameratesasareavailable in the 
contractforthework. 

(b) Iftheratesforadditional,alteredorsubstitutedworkarenotdirectlyavailableinthecontract 
fortheworktherateswillbederivedfromtheratesforasimilarclassofworkasarespecified in the contract 
for thework. 

(c)   Iftheratesforthealtered,additionalorsubstitutedworkcannotbedeterminedinthemanner specifiedinsub-
clause (i) to(ii)above,thenthe contractorshallwithinthree daysof the dateof receiptofordertocarry 
outthework,informtheArchitectoftheratewhichitisintendingto 
chargeforsuchworkssupportedbyanalysisoftherateorratesclaimed(CPWDanalysis). 
Ratesfinalizedandapproved by theArchitectonthebasisofthesedetailswillbefinaland 
binding.However,thearchitectby noticeinwritingwill beatlibertytocancelhisordertoexe- 
cutesuchworkandarrangetocarry itoutinsuchamannerashemaydeemadvisable,butun- 
dernocircumstancesshallthecontractorsuspendtheworkonceorderedinwriting ontheplea of non-
settlement of rate. 

(d) Incaseoffurnitureitems,theminorchangesI 
modificationsinthedesignshallnotbeconsideredasdeviation,andnopriceadjustmentshallbemade 
againsttheratesagreedtoasperthe 
ScheduleofQuantitiesofthecontract.Formajorchangeinthedesignofany 
itemofthefurniture,thedeviationshallbepriced by 
theArchitectsasExtra,asperabovehoweverthedecision 
oftheArchitectswhetherthecharge/modificationinthedesignoffurniture itemsisminoror major, 
shallbefinal andbindingon the contractor 

 
. 
14.1REIMBURSEMENTOFVARIATIONINPRICE 



 

 

 

 
PricesandratesquotedbytheTenderersshallbeconsideredasfirmforthecompleteworkanden- 
tiredurationofthecontract.Noclaimforextrapaymentduetoany riseinratesofrawmaterialand labour ordue 
towhatsoeverreasonsshallbeconsidered,notevenfor extendedperiodofcompletion. 

15.GUARANTEES 
 
15.1QualityofWork 
 
(a)Thecontractorshallguaranteethatthematerialsandworkmanshiparethebestoftheir 

respectivekindsfortheserviceintendedandthatallitemsofworkwillbefreefromallinherent 

defectsinworkmanshipandmaterials.Heshallalsoguaranteethattheworkswillnotfail inany respect dueto 
qualityofmaterials, workmanshipand methods of construction. 

(b)The specificationsassume a properdegree 
ofskillonthepartofcontractorandworkmenemployed.Thecontractor shallconsulttheArchitector 
hisrepresentative,whenever 
inhisjudgmentvariationinthemethodsofconstructionorinthequalityofmaterialwouldbebeneficialor 
necessary tofulfiltheguaranteeiscalledfor.Suchvariationsmay bemadeby thecontractor 
onlywhenauthorized bythe architect. 

 
15.2Rejection 
 
Ifduringthe“PeriodofGuarantee”,any workormaterialshallfailinanyrespecttomeettheabove 
guarantee,thecontractorshallreplacesuchworkormaterialinaconditionwhichwillmeetthe aboveguarantee, 
immediately. 

 

15.3CostofExecutionofworkorrepairetc. 
 
All work of repair shall be carried out by the contractor at his own expense if the necessity thereof 
shall in the opinion of the Architect be due to the use of materials or workmanship not in accordance with 
the contract or on account of neglect or failure on the part of the contractor to comply with any obligation 
expressed or complied on the contractor’s part under the contract. 

 

15.4RemedyonContractor’sfailuretocarryouttheworkrequired 
 
If the contractor shall fail to do any such work as aforesaid required by the architect the Bank shall 
be entitled to carry out such work from/through other person, at the contractor’s own cost. The Bank shall 
be entitled to recover from the contractor the cost thereof or may deduct the same from any money due or 
that may be come due to the contractor. 

 
16.CERTIFICATEOFCOMPLETIONOFWORKS 
 
Oncompletionofthework,theContractorshallbefurnishedwithacertificate,butnosuchcertificate 
begivennorshalltheworkbeconsideredtohavebeencompleteduntilthecontractorshall 
haveremovedfromtheareaofthepremises(tobedistinctlymarkedbytheArchitect)inthesite 
planwhich,theworkshallbe executed)allscaffolding,surplusmaterialsandrubbishandcleanthe 
dirtfromallwoodwork,doors,windows,walls,floorsorotherpartsofany building,inorupon 
whichtheworkistobeexecuted,orofwhichhemay havehadinpossessionforthepurposeofthe 



 

 

 

executionhereof.Ifthecontractorshallfailtocomply withtherequirementsoftheclauseastothe 
removalofscaffolding,surplusmaterialsandrubbishandcleaningoffdirtonorbeforethedate 
fixedforthecompletionofthework,thearchitectmay attheexpenseofthecontractorremovesuch 
scaffolding,surplusmaterials,andthecontractorshallforthwithpay theamountofallexpenseso 
incurred,andshallhavenoclaiminrespectofany suchscaffolding orsurplusmaterialsaforesaid, except for 
anysum actuallyrealized bythe sale thereof. 
 

 
17.TERMINATIONOFTHECONTRACT 
 
(a)IfatanytimeafterthecommencementoftheworktheBankforany reasonwhatsoeverdoesnot 

require the whole or partthereof asspecifiedinthe tender tobe carriedout,the Bankshallhave 
therighttoterminatethisAgreementandThePSBshallcommunicatethetermination bygiving anoticein 
writingto thecontractor. 

(b)Thecontractorshallhavenoclaimtoany paymentorcompensationwhatsoeveronaccountof 
anyprofitoradvantage,whichwouldhavederivedfromtheexecutionoftheworkinfull,but 

whichhedidnotderiveinconsequencesthefullamountoftheworknothavingbeencarried out. 
(c)TheContractorshallnothaveanyclaimorcompensationbyreasonofanyalterationshaving 

beenmadeintheoriginalspecification,orthedesignsandinstructiononwhichshallinvolve any 
containment oftheworkoriginally contemplated.However,incaseofpartcancellation,the 
Contractorshallbepaidsuchamountasiscommensuratetotheactualworkdonebyhimtill such termination 
noticeis received. 

 
 

18.JURISDICTION 
 

ThecontractoranditsoperationshallbegovernedbythelawofIndiaforthetimebeinginforce, 
irrespectiveoftheplaceofdelivery ofmaterialstheplaceofexecutionofworkorplaceofpayment under this 
contract shallbedeemed to havebeenentered into at New Delhi. 

 
19.BYELAWSOFLOCALAUTHORITIES 
 

ThecontractorshallconformtotheprovisionsofallapplicableGovernmentActswhichrelateto 
worksand to theregulations and byelaws ofanylocal authorities. TheContractor shallgive allsuch 
noticesrequired by thesaidActorLaws,etc.,andpayallfeespayabletosuchauthoritiesandallow 
forthesecontingencies in his tenderedrates includingfees for encroachment, stacking charges, costs of 
restorations,etc., andallother feespayable tothe localauthorities.The Contractorshallkeepthe 
Bankindemnifiedagainstallpenaltiesandliabilitiesforevery breachofanysuchAct,Rules,Regulations or 
Bye-laws. 

 
FurthertheContractorshallspecificallyensurecomplianceofvariousLabourLaws/Actsincluding 
butnotlimitedto withthefollowing andtheirre-enactments/amendments/modificationswhiledealingwith 
the employmentof labour suchas: 

i.      ThePayment of WagesAct, 1936 
 ii.      TheMinimum Wages Act, 1938 



 

 

 

iii.    TheWorkmen Compensation Act, 1923 
iv. TheContractLabour(Regulations &AbolishingAct.  

v. TheBank’sLiabilities Act, 1938 
vi.     IndustrialDisputeAct, 1938 vii.     

MaternityBenefit Act, 1961 
viii.    TheEmployees StateInsuranceAct, 1948 

 
 

Safetycode,labourwelfareActorrulesorany modificationthereofany otherlawsandregulations 
framed bythe CompetentLegislativeAuthorities from time to time. 

 

 
20.LIASONING&CO-ORDINATIONWITHLOCALMUNICIPALAUTHORI- TIES 
 
Thecontractorhastoliasonandtakesany clearancefromlocalauthoritiesFire/Police  or any 
otherauthoritiesforapprovaltostartrenovationandduringrenovationofworkincluding 
DefectLiability Period if needed. Onlystatuaryfees willbereimbursed byPSB 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 

 

SPECIALCONDITIONSOFTHECONTRACT 
 
1. INSURANCEFORWORKS 

 
(a)Thecontractoratthetimeofsigning thecontractorbeforecommencing theexecutionofwork, 

withoutlimiting hisobligationsandresponsibilitiesshallinsuretheworksathisowncostand 
keeptheminsureduntilthe virtualcompletionofthe contractagainstall actsof God including 
Fire,Theft,Riots,War,Floodsetc.withaNationalizedInsurancecompany inthejointnamesof 
theBankandthecontractor(thenameoftheformerbeing placedfirstinthepolicy)forthefull 
amountofthecontract.Suchpolicy shallcovertheproperty oftheBankandfeesforassessing 
theclaimandinconnectionwithis servicesgenerallythereinandshallnotcoveranypropertyof the 
Contractor orofanysub contractor or employee. 

(b)Thecontractorshalldepositthepolicy andreceiptforthepremiumswiththeBankwithinseven 
(7)days,fromthe dateofsigning ofthecontract/commencementoftheexecutionoftheworkor 
unlessotherwiseinstructedby theBank.Indefaultofthecontractorinsuringasprovidedabove, 
theBankonhisbehalfmaysoinsureandmay deductthepremiumspaidfromanymoneysdue onwhichmay 
becomeduetothecontractor.Thecontractorshallassoonany claimunderthe 
policyissettledontheworkreinstatedbytheInsuranceofficeshouldelecttodoso,proceed 
withallduediligencewith,thecompletionof the worksinthesamemannerasthroughthemis- 
fortune/accidenthadnotoccurredandinallrespectsunderthesameconditionsofthe contract. The 
contractorincaseofrebuilding orreimbursementafteraccidentshallbeentitledtosuchex- tension of 
timefor completion, as the Bank deemsfit. 

 
2.INSURANCEINRESPECTOFDAMAGETOPERSONSANDPROPERTY 

 
(a)Thecontractorshallberesponsibleforallinjury 

topersons,animalsorthingsandforallstructuralanddecorativedamagetoproperty 
whichmayarisefromtheoperationorneglectofhim- selforofanyapprovedsub-
contractor’soremployees,whethersuchinjuryordamagearise fromcarelessness,accidentorany 
othercausewhatsoeverinany way connectedwiththe 
carryingoutofthiscontract.Theclauseshallbeheldtoincludeany damagetobuildings,whether 
immediatelyadjacentorotherwise,andany damagetoroads,streets,footpaths,bridgesand 
worksformingthesubjectofthiscontract by frostorotherinclemency oftheweather.Thecon- 
tractorshallindemnify theBankandholdhimharmlessdamagetopersonsorproperty asafore- 
saidandalsorespectofany claimsmadeinrespectofinjury ordamageunderany 
ActsofGovernmentorotherwiseandalsoinrespectofany award ofcompensationofdamagesconsequent 
upon such claims. 

(b)Thecontractorshallreinstatealldamagesofevery sortmentionedinthis clause,soastodeliver 
upthewholeofthecontractworkscompleteandperfectineveryrespectandsoasto makegood or otherwise 
satisfyallclaims fordamageto thepropertyof third parties. 

(c)ThecontractorshallindemnifytheBankagainstallclaimswhichmaybemadeagainsttheBank byany 
memberofthepublicorotherthirdparty inrespectofworksinconsequencethereofand 
shallathisownexpense arrange toeffectandmaintain,untilthe virtual completionof the con- 



 

 

 

tract,withany NationalizedInsurancecompany inthejointnameoftheBankandthecontractor 
againstsuchrisksand depositsuchpolicyorpolicieswiththeBankfromtimetotimeduring the currency 
ofthiscontract.Thecontractorshallsimilarly indemnify theBankagainstallclaims whichmay 
bemadeupontheBankwhetherundertheWorkman’sCompensationActorany 
otherstatuteinforceduringthecurrencyofthiscontractoratcommonlawinrespectofany 

employeeofthecontractororany sub-
contractorandshallathisownexpenseseffectandmaintainwithanapprovedofficeapolicy 
ofInsuranceinthejointnamesoftheBankandthecon- tractoragainstsuchrisksanddepositsuchpolicy 
ofpolicieswiththeBankandthecontractor againstsuchrisksand 
depositsuchpolicyorpolicieswiththeBankfromtimetotimeduring the currency 
ofthecontract.Thecontractorshallberesponsibleforanythingwhichmay 
beexcludedfromtheinsurancepoliciesabovereferredtoandalsoforallotherdamagestoany property 
arising outofandincidentaltothenegligentordefectivecarrying outofthiscontract.Heshall alsoindemnify 
theBankinrespectofanycosts,chargesorexpensesarisingoutofanyclaimor proceedingsand also in 
respect ofanyaward oforcompensation ofdamages arising there from. 

(d)TheBankshallbeatliberty andisempoweredtodeducttheamountofany damages,compensa- 
tioncosts,chargesandexpensesarisingoroccurringfromorinrespectofany suchclaimor damagefromany 
sumorsumsduetoorbecomeduetothecontractorincludingthesecurityde- posit. 

(e)Ifthecontractorfailstocomplywiththetermsoftheseconditions,theBankmay insurethe worksandmay 
deducttheamountofthepremiumspaidfromany moneysthatmay beorbe- 
comepayabletothecontractorormay attheoption,notreleaserunning paymenttothecontractor until the 
contractor shallhave complied with the terms ofthis condition. 

(f)  SuchinsurancewhetheraffectedbytheBankorthecontractorwillnotlimitorbartheliability 
andobligationofthecontractorto deliverthe workstotheBankcompletedinallrespectsac- 
cordingtothecontract.Incaseoflossor damageduetoany oftheaforesaidclause,themoneys 
payableunderany suchinsuranceshallbereceivedandretainedby theBankuntiltheworksare finally 
completedandsuchmoneysshallthenbecreditedtothecontractorinfinal settlementof accounts. 

(g)The worksshallbe executedincloseco-ordinationwiththeprogressof other work.Thisbeing absenceof 
the contract, no claim foridles labourwillbe entertained. 

 
 

3.   TYPOGRAPHICORCLERICALERRORS: 
 
TheArchitect’s/Engineer-in-Charge'sclarificationsregardingpartiallyomittedparticularsortypo- 
graphical orclerical errors shall be final and bindingon the Contractor. 

 

4.   Acceptanceoftender:-Onacceptanceoftender,theBankshallissueaLetterofIntent(LOI) andshallenter 
intoanagreementwith7days fromtheissue of LOI.Onthecontrary,Bankhasa rightto cancel theorderand 
forfeitthe EMD. 

5.   Timeshallberegardedastheessenceofthecontract.Theworkshouldbetakenupimmediately 

andcompleted within(asper termsandconditionsattached)30 Daysfromthe date of is- sueof work 
order. 

6.   Contractorwillbepermittedtoworknormallyduringtheregularworkinghoursi.e.9a.m.to 
6.00pm.If the Contractorisrequiredtoworkatnightinorder tocomplete the workwithinthe Time 



 

 

 

Schedule,theContractorshallseekwrittenpermissionfromtheBankfor thesame.Further, thecontractor 
isliable provideand maintainathisowncostsufficientlightstoenable the worktoproceedsatisfactorily 
withoutdanger.Approachestothesitealsoshallbesufficiently lightedby 
theContractor.Noextrapaymentswillbemadefornightwork.Priorintimationand approval should also 
betaken from Architect/Consultant. 
However,noworkshallbedoneonnationalholidaysthatmay benotifiedby theBankwithout the 
specificsanction in writingof theBank. 

7.   ContractortocoordinateandassisttheArchitectinobtainingallStatutoryapprovalsincluding 
MMC,CFOandany otherStateandCentralrulesinforce.Any expensesincurredinobtaining such 
approvalsaredeemed included in therates quoted bythe Contractors. 

8.   Measurementsofallconcealeditems:Measurementsofallconcealeditemsofworkandextra 
itemif any, shallbegot recorded bytheBank’s Architect /Engineer before theyare checked up. 

9.   Cleaningduringthework:Theratesquotedshallincludecleaningofceilingroses,electric 
switches,boards,windowpanesetc.aftertherepairingleavingthesiteneatandtidyfromtime to time. 

10. ThecontractorshallnotethattheyshouldbringtothenoticeoftheArchitect/Engineerany 
breakageinglasswindowbeforestarting work.However,ifany glasswindowisfoundtobe broken 
duringthe repairingwork, the contractor at his own cost shallreplacethe same. 

11. Abandonmentofwork:Ifinanycasetheworkrequiredtobeabandoned,thecontractorshall not be entitled 
for anyclaims and hewillbepaidas per theactual work donetillthat period. 

12. Forwaterproofingworksontraces,bathroom,WC,Chajja,workhastobeexecutedthrough theagency 
specializedinwaterproofing.Contractorwillhavetosubmitaguaranteeof10years on stamp papers as per 
theformat to be prescribed bytheBank. 

13. Records&measurements:Measurementsshallbetakenjointlyby Bank’sArchitect/Engineer 
andcontractorandshallwithoutextra chargesprovideassistance withappliance;laborandother 
thingsnecessaryfortheworkandmeasurementswillbesignedanddatedby boththepartieson completion 
ofmeasurements. 

14. Supervision:Thecontractorisrequiredtohaveonsiteduringallworkinghoursacompetent supervisor 
(acceptable toBank)whowillberesponsiblefor theconduct ofworkerandwhohas authorityto receive 
and act on such instructions issued bytheArchitect /Engineer ofBank. 

15. 
Contractorshallfollowallrules/regulationsinforceandshouldpossessthelicenseforemployinglabouranda
lsofollowallsafety measures,labourbyelawandshallberesponsibleforany lapse. 

16. Safety:Thecontractorshallcarryouttheentireworkinaworkmanlikemannerhavingfullre- 
gardforthesafety ofthemenworkingatsite.AllsafepracticesasperCPWDnormsshallbe strictly adheredto 
by theworkmenofthecontractorlikewearinghelmets,safety beltswhen working 
atheights,gloveswhenhandling sharpobjectsandreinforcement,eyeshieldsduring welding,safety 
shoes,etc.Thecontractorshallprotectsides ofopeningsinfloorslabs,edgesof 
slabs,stairs,stairwellsetc.withbarricades,warning signs/lightsandeducateallhisworkmen 
regardingfollowingsafeworking practices.Heshallprovidefirstaidboxesatsite.Inspiteof following 
safemethods,incaseofany unfortunateaccident,thecontractorshallindemnify the employer 
againstanyexpenses or claims towardstreatment or compensation. 

17. ADailyDiaryRegister:Adailydiaryregister(withcementandsteelstockstatement)willbe 
keptintheEngineer’sOfficeorthesite office.Detailsofworkfortheday proceedingandthe 
diarywillbewrittenupevery dayandjointly signed by theEngineerandtheContractorortheir 
representatives in tokenof its correctness thereof. 



 

 

 

18. SiteVisits:-TheArchitect/Consultant/Bankshallvisitthesitefrom totimeattheirdiscretion, 
orwhenexpressly calledupontodoso,toco-ordinatevariousactivitiesand/ortoanswersuch queries that 
maybeposed at site on interior drawings. 

19. Certificateofvirtualcompletion:Assoonastheworkiscompleted,thecontractorshallin- 
forminwritingsuchcompletiontotheBank’sArchitect/Engineerwhowillinspectthework 
andifsatisfiedwillissuethecertificatethattheworkhasbeenvirtually completedandthedefects 
liabilityperiod shallcommencefrom the dateof such certificate. 

20. WhentheworkhasbeenvirtuallycompletedandBank’sArchitects/Engineerhascertifiedin writing 
thattheworkhasbeencompletedonthebasisofdetailedmeasurementsandhasmadea 
finalscrutinyandthatthereisnodisputeitems,rates,adquantities,thecontractorshallbeentitled to 
thepayment ofthefinalbill in accordancewith thefinalcertificatewhich willbehonoured within the 
period specified in theAppendixas period ofhonouring final certificate. 

21. Duringthependency ofthecontract,Bankreservestherighttocancelapartorwholeoftheorder without 
assigninganyreason, on 3 days noticewithoutanycancellation charges. 

22. Sitemustbe cleaned andfreefrom debris beforepayment of bills. 
23. Anyloss/damagesustainedtotheBankduetoanyactoromissiononthepartofthecontractor or his men will 

haveto be madegood to theBank bythecontractor. 
24. ForceMajeure 
Thecontractorshallnot beliablefor forfeitureofitsperformancesecurity,liquidateddamagesor 
terminationfordefault,ifandtotheextentthatdelay inperformanceorotherfailuretoperformits 
obligationsunderthecontractistheresultofaneventofForceMajeure.  Forpurposesofthis 
Clause,“ForceMajeure”meansaneventbeyondthecontrolofthecontractorandnotinvolving the 
contractor’sfaultornegligenceandnotforeseeable. Sucheventsmayinclude,butarenotlimited 
to,Actsofgodorofpublic enemy,acts ofGovernmentofIndia intheirsovereigncapacity,acts of war, acts of 
Punjab &Sind Bankeither in fires,floods, strikes, lock-outs and freight embargoes. 
IfaForceMajeure situationarises,thecontractorshallpromptlynotifyPunjab&SindBankinwriting 
ofsuchconditionsandthecausethereofwithin28 days.Unlessotherwisedirectedby 
Punjab&SindBankinwriting,thecontractorshallcontinuetoperformitsobligations 
undertheContractasfarasitisreasonably practical,andshallseekallreasonablealternativemeans 
forperformancenot prevented bythe ForceMajeureevent. 

Insuchacase,thetimeforperformanceshallbeextendedby aperiodnotlessthanthedurationof 
delay.Ifthedurationofdelay continuesbeyondaperiodofthreemonthsPunjab&SindBankand the 
contractorshallholdconsultationswitheachother inanendeavourto finda solutiontothe 
problemnotwithstanding theabovethedecisionof Punjab&SindBankshallbefinalandbinding onthe 
serviceprovider. 

25. Resolution ofdispute 
Punjab&SindBankandthecontractorshallmakeeveryefforttoresolveamicably,by directinfor- 
malnegotiation,any disagreementordisputearisingbetweenthemunderorinconnectionwiththe 
contract.Ifafter45daysfromthecommencementofsuchinformalnegotiations,Punjab&Sind 
Bankandthecontractorisunabletoresolveamicablyacontractdispute;eitherpartymayrequire that the 
disputebereferred forresolution byformal arbitration. 
Alldisputes,differences,claimsandquestionswhatsoever arising fromthisAgreementbetweenthe 
partiesand/ortheirrespectiverepresentativestouching thesepresentsorany clauseorthing 
containedthereinorotherwiseinany mannerrelatingtoorarisingfromthesepresentsshallbereferred to thesole 
arbitration ofaperson appointed bytheMD ofthe bank. 



 

 

 

 Anypartydesirous  ofmakingareferencetotheArbitratorshall  givefifteendaysRegistered 
AcknowledgementDuenoticeofhisintentiontodosototheotherparty athisusualplaceofbusinessor residence 
or of the place of their lastnotifiedaddressandthe noticeshallbe deemed tohave 
beenservedwhenitwouldordinarily havebeenservedwhenitwouldordinarilyhavebeensent by 
post.Thenoticesentbythearbitratortotheparties byRegisteredPostattheaddressesmentionedin the 
Agreement willbe considered sufficient serviceon the parties whether such noticeis received by them 
ornot is refused, oris returned undelivered. 



 

 

 

TENDER FORM 
 

TheZonal Manager     

Punjab &Sind Bank- 

Zonaloffice 2nd floor, Plot 

No-1A, Block-C, Sector-63, 

Noida-201301 

 

Dear Sir, 
 

 
Having visitedthesiteandexaminedtheconditionsofcontract,SpecificationsandScheduleof Quantitiesfor 
theabovenamedworks,I/Weoffertoundertakeandcompletethewholeofthesubjectworkinconformity 
withthesaidconditions ofContract,SpecificationsandScheduleofQuantitiesfor 
thesumstatedinScheduleofQuantities ofthisTenderDocumentorsuchothersumasmay be ascertained in 
accordancewith thesaid conditions of contract. 
I/We undertaketocompleteanddeliver thewhole of theworkcomprisedinthecontractwithin30 
Days.Wehaveindependently 
consideredtheamountofliquidateddamages,ContractorsAllRisk(CAR)insurancepolicy 
andFireInsurance.TheContractorsAllRisk(CAR)andFire 
insurancepolicyshallbeobtainedforthetendervalueinthejointnamesofPunjab&SindBank 
andContractorfromanapprovedInsuranceCompanyforaSuitableperiodandthepolicy willbe deposited with 
of Punjab &Sind Bank 
.Shouldthistenderbeaccepted,I/Weherebyagreetoabidebyandfulfilthetermsandconditions 
ofthesaidcontractannexedheretosofarastheyareapplicableorincaseofdefaultwillpayto 
banktheamountmentionedinthesaidconditions.I/Weagreetoabideby thisTendertillthePeriod 
ofcompletionfromthedatefixedforreceiving thesameoragreedextendedperiodanditshallre- 
mainbindinguponusandmay beacceptedatanytimebeforetheexpiryoftheperiod.Unlessand untila 
formalAgreementispreparedandexecuted, thistendertogether withyour 
writtenacceptancethereofshallconstituteabinding contractbetweenus.I/Weunderstandthatifourtenderis 
accepted,I/We areto be jointlyand severallyresponsible for thedueperformanceof theContract. 

2.I/Wedepositedasumof  .As 
earnest money in the form of Demand draft bearing no. dated 
of drawninfavourofPunjab&Sind Bank,Zonal Office Noida, Second floor, Plot No.-1A, Block –C, 
Sector-63, Noida-201301whichisnottobearany interest.ShouldI/Wefailtoexecutethe 
contract(asperbanksPerformainnon–judicialstamppaper)whencalledupontodoso,the EMDmay 
beforfeitedbyofPunjab&SindBank.I/Weunderstandthatyouarenotboundtoaccept thelowest 
oranyTenderyou receive. 
3. OurBankersare:- 

 
4. Thename ofour firmpartners are:- 

 

 
BIDDER:-WITNESS: Seal &Signature:-                                                     
Signature:- Name :-                                                                      
Name:- 



 

 

 

DEED OFINDEMNITY 
 
This   Deed   of   Indemnity   executed   at   Delhi onthe     dayof    by 
(hereinafterreferredtoas“theObligor” which expression shallunless itberepugnant to thecontext, 
subject ormeaningthereof,shallbedeemedto mean and includesuccessors and permitted assigns); 

INFAVOUROFPUNJAB&SINDBANK,abody CorporateconstitutedundertheBanking 
Companies(AcquisitionandTransfer ofUndertaking)Actof1980having itsHeadOfficeatPunjab & Sind 
Bank, Plate-B, Block-3, NBCC Tower, East Kidwai Nagar, New 
Delhi(hereinafterreferredtoas“Punjab&SindBank”whichexpressionshall,unlessitberepugnanttothesubj
ectorcontextormeaningthereof,bedeemedto mean and includeits successors andassigns) 
WHEREASPunjab&SindBankvideitsTenderNo[------]dated[-------](Tender)hadinvited 
Bids fromthe eligibleBidders forforInterior, Renovation, civil, toilet renovation, water proofing, 
electrical and air conditioning worksofPunjab & Sind Bank Model Branch at BEGUM BRIDGE, 
MEERUT (UP) 
. 
WHEREAS 
1) TheObligor has 

a) offered to Punjab &Sind Bank the service(s) asstated under Scopeof Work of Tender; 
b) representedandwarrantedthatithasallpermissions,consents,approvalsandlicensefrom 

allauthorities,bothregulatory /statutoryandnon-regulatory,forexecutingtheservicesas stated in 
theContract dated………/Tender; 

c) representedandwarrantedthatthe aforesaidservicesofferedto Punjab & SindBankdonot 
violateany provisionsoftheapplicablelaws,regulationsorguidelines.Incasethereisany 
violationofanylaw,rulesorregulation,whichiscapableofbeingremediedthesamewill 
begotremediedimmediately duringtheimplementation,maintenanceandcontractperiodto the 
satisfaction ofPunjab&Sind Bank; 

d) representedand warrantedthattheyareauthorizedandlegally eligibleandotherwiseentitled and 
competent to enter into such Contract with Punjab &Sind Bank; 

 
2)   Punjab&SindBank,relyingandbasedontheaforesaidrepresentationsandwarrantiesofthe 

Obligor,hasagreedtoavailtheservicesfromthe Obligoronthetermsandconditionscon- tained in its 
Contract dated (theContract) with theObligor; 

 
3) One of the conditionsof the aforesaidContract/Tender isthatthe Obligor isrequiredtofurnish 

anindemnityinfavourofPunjab&SindBankindemnifyingthelatteragainstanyloss,damagesorclaims
arisingoutofany violationsoftheapplicablelaws,regulations,guidelinesduring 
theexecutionandrendering/delivery ofservice(s)toPunjab&SindBankand/orduetobreach 
oftermsandconditionsoftheContractby theObligorand/oronaccountofmisconduct,omission or 
negligenceor otherwise bythe Obligor. 

 
4) Inpursuancethereof,theObligorhasagreedtofurnishanindemnityintheformandmanner and to 

thesatisfaction of Punjab &Sind Bankas hereinafter appearing; 

 
NOWTHISDEED WITNESSETHAS UNDER:- 

Thewordsandexpressions not specificallydefined shallhavethe same meaningsas are respectively 
assigned to them in the Tender/theContract. 



 

 

 

InconsiderationofPunjab& SindBankhaving agreedtoawardtheContracttotheObligor,theOb- ligor 
herebyunconditionally, absolutelyand irrevocablyagree and undertakethat:- 

1) theObligorshall,atalltimeshereinafter,saveandkeepharmlessandindemnifiedPunjab 

SindBank,including itsrespectivedirectors,officers,employees,agentsandrepresentatives 
andkeepthemindemnifiedfromandagainstany claim,costs,charges,damages,demand, 
losses,liabilitiesorexpensesofany natureandkindwhatsoeverand by whomsoevermadein 
respectoftheContractandany 
lossordamagecausedfromandagainstallsuitsandotheractionsthatmaybeinstitutedtakenorpreferredagainst
Punjab&SindBankbywhomsoever 
andalllosses,damages,costs,chargesandexpensesthatPunjab&SindBankmay incurby reasonofany 
claimmadebyany claimantforanyreasonwhatsoeverorbyanybodyclaiming under themor otherwisefor 
anylosses, damagesor claimsarisingout of allkinds of accidents, 
destruction,deliberateorotherwise,directorindirect,fromthosearisingoutofviolation of 
applicablelawsandalsofromtheenvironmentaldamages,ifany,whichmay occurorresult from theterms of 
the Contract. 

2) The Obligor further agreesandundertakesthattheObligor shall,ensurethatallthepermis- 
sions,authorizations, consentsandlicensesareobtainedandrenewedfromthelocaland/or 
municipaland/orgovernmentalauthorities,asmayberequiredundertheapplicablelaws, rules, 
regulations,guidelines, ordersframed or issued byanyappropriate authorities. 

 
3) Ifany additionalapproval,consentorpermissionisrequired by theObligortoexecuteand 

performtheContractduringthecurrency oftheContract,itshallprocurethesameand/or complywith 
the conditions stipulated bythe concerned authorities withoutanydelay. 

 
 
4) TheobligationsoftheObligorhereinare irrevocable,absoluteandunconditional,in eachcase 

irrespectiveofthevalue,genuineness,validity,regularityorenforceability oftheaforesaid 
Contractor otheragreement,or theinsolvency,bankruptcy, reorganization,dissolution,liqui- 
dationorchangeinownershipofPunjab&SindBankorObligororany othercircumstance 
whatsoeverwhich mightotherwise constitute adischargeor defenceof an indemnifier. 

 
5) TheobligationsoftheObligorunderthisdeedshallnotbeaffectedby anyact,omission,mat- terorthing 

which,wouldreduce,releaseorprejudicetheObligorfromany oftheindemnified 
obligationsunderthisindemnity orprejudiceordiminishtheindemnifiedobligationsinwhole 
orinpart,includinginlaw,equity orcontract(whetherornotknowntoitortoPunjab&Sind Bank). 

 
6) This indemnityshallsurvivethe Contract. 
 
7) Anynotice,requestorothercommunicationtobegivenormadeunderthisindemnity shallbe in 
writingaddressed to eitherpartyat theaddress stated in theContract and/or as stated above



 

 

 

 
8)   Thisindemnityandothernon-contractualobligationsarisingoutofthisindemnity,shallbe 

governedby,andconstruedinaccordancewith,thelawsofIndia.TheObligorirrevocably and 
unconditionallyagreesthatanylegalaction,suitorproceedingsarisingoutoforrelatingto thisindemnity 
maybebroughtintheCourts/TribunalsatNew Delhi.Finaljudgmentagainstthe Obligorinany 
suchaction,suitorproceedingshallbeconclusiveandmaybeendinany other jurisdiction,by 
suitonthejudgment,acertifiedcopy ofwhichshallbeconclusiveevidenceof thejudgment,orinany 
othermannerprovided bylaw.Bytheexecutionofthisindemnity,the Obligorirrevocably 
submitstotheexclusivejurisdictionofsuchCourt/Tribunalinany such action, suit or proceeding. 

 
9) Punjab&SindBankmayassignortransferallorany partofitsinteresthereintoany other 

person.Obligorshallnotassignortransferany ofitsrightsorobligationsunderthisindemnity- ty, except 
with the priorwritten consent of Punjab &Sind Bank. 

INWITNESSWHEREOFtheObligorhassignedthesepresentsontheday,monthandyearfirst abovewritten. 
 
Signed, sealed and delivered bythe said serviceprovider,   to 
…………………….. (Name oftheBank) 



 

 

 

AGREEMENTFORMAT 
Thisagreementmadethe  dayofthemonthof 

 
 
intheyear2024BE- 

TWEEN,----------------(NameoftheBank)abodyCorporateconstitutedandfunctioningunderthe 
BankingCompanies(AcquisitionandTransferofundertakingAct)1970withitsZonal officeat 
………………………….……………………………………………………,representedby itsduly 
constitutedattorney Sri……………………...,(nameanddesignation),hereinafterreferredtoas 
"BANK",whichexpressionshallunlessexcludeby orrepugnanttothecontextmeanandincludeits 
successors in interest andassignees , on theonepart and 
(NameoftheContractor),acompanyregisteredunderCompaniesAct,1956/afirmregisteredun- der 
Partnership  Act 1932  havingits registeredofficeat ………………. represented byits (director) Sri 
……………… hereinafter referred to as the “SERVICE PROVIDER”on the other part; 
WHEREAStheBankhavingagreedtoengagethecontractorforexecutionof Interior,renovation, civil, 
toilet renovation, water proofing, electrical and air conditioning works of Punjab & Sind Bank 
model branch at BEGUM BRIDGE, MEERUT (UP)as per the specifications/requirements and the 
terms and conditions finalized between the contractorand the Bank,  

 
NOWTHISAGREEMENT WITNESSETH asfollows: 
 

1.   Inthisagreementwordsandexpressionshallhavethesamemeaningsasarerespectively as- signed 
to them in the conditions of contract hereinafter referred to. 

2.  Thefollowingdocumentsnotinconsistentwiththesepresentsshallbedeemedto formand 
bereadand construed aspart ofthis agreement viz; 

i.1 Thetender document with allAnnexures and CommercialBids 
i.2TheTender,LetterofAcceptance,Lettersfrom&totheServiceprovider,ifany,leadingto and prior to 

acceptanceletter. 
i.3Scopeof work, Term andConditions ofthe Tender. 
i.4Minutes ofpre-bid meeting, if any. 
i.5Thedetails submitted in technical bid and such otherdocuments. 

Inconsiderationofthepaymentstobemadeby theBanktothecontractor,thecontractorhereby 
covenantsandagreeswiththeBanktorendertheserviceinconformity withandsubjecttoallterms 
andconditions/rulesasmentionedintheGeneralConditionsasalsoin theaforesaiddocuments which 
shallform part of this agreement. 
Inwitnesswhereofthe partiesheretohavehere untosettheirrespective handsandsealstheday and year 
firstabovewritten. 

 
Signed, sealed and delivered bythe said serviceprovider, 
…………………….. (Name oftheBank) 

to 
inthepresenceof: 

 
Signatureof Bidder(withseal) 

 

 
Signatureof Authorized representative oftheBank / 
AcceptingAuthority.Witness (Signature, Name&Address ): 
1). 

 

 
2). 
 

 



 

 

 

UNDERTAKING FORINTEGRITY PACT 
 

 
TheZonal Manager     

PSB Zonal office2nd 

Floor, Plot No-1A, 

Block-C, Sector-63, 

Noida-201301 

 

 
Dear Sir, 

 

 
INTEGRITY PACT 

 

 
Subject:SubmissionofTenderforthe work…………… 

 

 
I/Weacknowledge thatPunjab &SindBankiscommitted tofollowtheprinciple oftransparency 
equityandcompetitivenessasenumeratedintheIntegrity Agreementenclosedwiththetender/bid document. 

 
I/We agreethattheNoticeInviting Tender(NIT)isaninvitationtooffermadeontheconditionthat 
I/Wewillsigntheenclosedintegrity Agreement,whichisanintegralpartoftenderdocuments,failing 
whichI/Wewillstanddisqualifiedfromthetendering process.I/WeacknowledgethatTHE 
MAKINGOFTHEBIDSHALLBEREGARDEDASANUNCONDITIONAL AND ABSOLUTE 
ACCEPTANCE ofthis condition of theNIT. 

 
I/WeconfirmacceptanceandcompliancewiththeIntegrity 
AgreementinletterandspiritandfurtheragreethatexecutionofthesaidIntegrityAgreementshallbeseparateand
distinctfromthe maincontract,whichwillcomeintoexistencewhentender/bidisfinally acceptedby 
Punjab&Sind Bank.I/WeacknowledgeandacceptthedurationoftheIntegrity Agreement,whichshallbeinthe 
linewith Article 6 oftheenclosedIntegrityAgreement. 

 
I/Weacknowledgethatintheeventofmy/ourfailuretosignandaccepttheIntegrity Agreement, 
whilesubmitting thetender/bid,Punjab&SindBankshallhaveunqualified,absoluteandunfettered 
righttodisqualify thetenderer/bidderandrejectthetender/bidisaccordancewithtermsandconditions of 
thetender/bid. 

 
Yours faithfully 

 
 
 
(Dulyauthorized signatoryof theBidder) 
Tobesignedbythebidderandsamesignatorycompetent/authorizedtosigntherelevantcontract on behalf 
ofPunjab&Sind Bank. 
 

 
(2)  IfthePrincipalobtainsinformationontheconductofany ofitsemployeeswhichisacriminal offence under 
theIPC/PCAct,or if there be a substantive suspicioninthisregard, the Principalwill inform 
theChiefVigilanceOfficerand in addition can initiate disciplinaryactions 



 

 

 

Section 2-Commitments of theBidder(s)/ Contractor(s) 
 

 
(1)  TheBidder(s)/Contractor(s)committhemselvestotakeallmeasuresnecessary topreventcor- 
ruption.TheBidder(s)/Contractor(s)committhemselvestoobservethefollowing principlesduring 
participation in the tender processand duringthecontract execution. 

 
a.   TheBidder(s)/Contractor(s)willnot,directlyorthroughanyotherpersonorfirm,of-fer, 
promiseorgivetoanyofthePrincipal'semployeesinvolvedinthetenderprocessortheexecution 
ofthecontractortoany thirdpersonany materialorotherbenefitwhichhe/sheisnotlegally 
entitledto,inordertoobtaininexchangeany advantageofankindwhatsoeverduring thetender pro- cess or 
duringtheexecution ofthe contract. 

 
b.   TheBidder(s)/Contractor(s)willnotenterwithotherBiddersintoanyundisclosedagreement or 
understanding, whether formal or informal. This applies in particulartoprices, specifications, 
certifications,subsidiarycontractsubmissionornon-submissionofbidsoranyotheractionstore- strict 
competitiveness orto introduce cartelisation in thebiddingprocess. 

 
c.     TheBidder(s)/Contractor(s)willnotcommitanyoffenceundertherelevantIPC/PCAct;fur- ther 
theBidder(s)/Contractor(s)willnotuseimproperly,for purposesofcompetitionor personal 
gain,orpassontoothers,any informationordocumentprovidedby thePrincipalaspartofthe 
businessrelationship,regarding plans,technicalproposalsandbusinessdetails,including information 
contained ortransmitted electronically. 

 
d.       TheBidder(s)/Contractors(s)offoreignoriginshalldisclosethenameandaddressofthe 
Agents/representativesinIndia,ifany,SimilarlytheBidder(s)/Contractors(s)ofIndianNationality 
shallfurnishthename andaddressof theforeignprincipals,ifany.Further detailsasmentionedin 
the"GuidelinesonIndianAgentsofForeignSuppliers"shallbedisclosed by theBid- 
der(s)/Contractor(s).Further,asmentionedintheGuide-linesallthepaymentsmade totheIndian 
agent/representative haveto be inIndian Rupeesonly. 

 
 
 
e.    TheBidder(s)/Contractor(s)will,whenpresentingtheirbid,discloseany andallpayments 
made,iscommittedtoorintendstomaketoagents,brokersorany otherintermediariesinconnection with the 
award ofthe contract. 

 
f.   Bidder(s)/Contractor(s)whohavesignedtheIntegrity PactshallnotapproachtheCourtswhile 
representingthe matter toIEMsand shallwaitfortheirdecision in the matter. 

 
(2)   TheBidder(s)/Contractor(s)willnotinstigatethirdpersonstocommitoffencesout-lined aboveor be an 
accessoryto such offences. 

 
Section 3-Disqualification  fromtender processand exclusion from future contracts 

 

 
IftheBidder(s)/Contractor(s),beforeawardorduring executionhascommittedatransgression 
throughaviolationofSection2,aboveorinanyotherformsuchastoputtheirreliability orcredibility 
inquestion,thePrincipalisentitledtodisqualifytheBidder(s)/Contractor(s)fromthetender process or 



 

 

 

takeaction as per theprocedure 
mentioned in the "Guidelines on Banningof business dealings". 

Section 4 -Compensation for Damages 
 

 
(1) Ifthe Principalhasdisqualifiedthe Bidder(s) fromthetenderprocessprior totheawardac- cording 
toSection3,thePrincipalisentitledtodemandandrecoverthe damagesequivalenttoEar- nest 
MoneyDeposit/BidSecurity. 

 
(2) IfthePrincipalhasterminatedthecontractaccordingtoSection3,orifthePrincipalisentitled 
toterminatethecontractaccording toSection3,thePrincipalshallbeentitledtodemandandrecover fromthe 
Contractorliquidateddamagesof theContractvalue or the amountequivalentto PerformanceBank 
Guarantee. 

 
Section 5-Previous transgression 

 

 
(1) TheBidderdeclaresthat no previoustransgressions occurred inthe lastthreeyears withany 
otherCompanyinanycountryconforming totheanti-corruptionapproachorwithanyPublic Sector Enterprise 
inIndia thatcould justifyhis exclusion from thetender process. 
(2) If the Bidder makesincorrectstatementonthissubject,he canbe disqualifiedfromthe tender processor 
actioncanbetakenaspertheprocedure mentionedin"GuidelinesonBanning ofbusiness dealings". 

 
Section 6-Equal treatment of allBiddersIContractorsISubcontractors 

 

 
(1) IncaseofSub-contracting,thePrincipalContractorshalltaketheresponsibilityoftheadop- tion 
ofIntegrityPact bytheSub-contractor. 

 
(2) The Principalwillenter into agreementswithidenticalconditionsasthisone withallBidders and 
Contractors. 

 
(3) ThePrincipalwilldisqualify fromthetenderprocessallbidderswhodonotsignthisPactor violate its 
provisions. 

 
Section   7 -Criminal  charges  against  violating   Bidder(s)  IContractor(s)ISubcontractor(s) 

 

 
Ifthe Principalobtainsknowledge ofconductof aBidder,Contractoror Subcontractor,or ofan employee ora 
representative oranassociateofaBidder,Contractoror Subcontractorwhichconsti- tutescorruption,orifthe 
Principalhassubstantivesuspicioninthisregard,thePrincipalwillinform the same to the Chief 
VigilanceOfficer. 

 
Section 8-IndependentExternal Monitor 

 

 
(1) The PrincipalappointscompetentandcredibleIndependentExternalMonitorforthis Pactafter 
approvalbyCentralVigilanceCommission.ThetaskoftheMonitoristoreviewindependently 
andobjectively,whetherandtowhatextentthepartiescomply withtheobligationsunderthis agreement. 

 
(2)   TheMonitorisnotsubjecttoinstructionsbytherepresentativesofthepartiesandperforms 



 

 

 

his/herfunctionsneutrallyandindependently.TheMonitorwouldhaveaccesstoallCon- 
tractdocuments,whenever required.Itwillbeobligatory forhim/hertotreattheinformationanddocuments of 
theBidders/Contractors asconfidential.He/ she reports to theMD&CEOof Punjab&Sind Bank. 

 

 
(3) TheBidder(s)/Contractor(s)acceptsthattheMonitor hasthe righttoaccesswithoutre- striction 
toallProjectdocumentationofthePrincipalincludingthatprovided by theContractor.TheCon- 
tractorwillalsogranttheMonitor,uponhis/herrequestanddemonstrationofa 
validinterest,unrestrictedandunconditionalaccesstotheir projectdocumentation.Thesame isapplicableto 
Sub- contractors. 

 
(4) The Monitorisunder contractualobligationtotreatthe information anddocumentsof the Bid- 
der(s)/Contractor(s)/ Sub-contractor(s)with confidentiality.The Monitorhas 
alsosigheddeclarationson'Non-Disclosure ofConfidentialInformation'andof'Absence of 
ConflictofInterest'.In case ofany 
conflictofinterestarisingatalaterdate,theIEMshallinformMD&CEOofPunjab&Sind Bank and 
recusehimself / herself from that case. 

 
 
 
(5) ThePrincipalwillprovide totheMonitorsufficientinformationaboutallmeetingsamongthe partiesrelated 
tothe Projectprovidedsuchmeetingscouldhaveanimpactonthe contractual relationsbetweenthe 
PrincipalandtheContractor.ThepartiesoffertotheMonitortheoption toparticipatein such meetings. 

 
(6) AssoonastheMonitornotices,orbelievestonotice,aviolationofthisagreement,he/shewill 
soinformtheManagementofthe PrincipalandrequesttheManagementtodiscontinue ortake 
correctiveaction,ortotakeotherrelevantaction.The monitor caninthisregardsubmitnon-binding 
recommendations.Beyondthis,theMonitorhasnorighttodemandfromthe partiesthattheyactin 
aspecificmanner,refrainfrom action ortolerate action. 

 
 
 
(7)TheMonitor will submitawritten report to theMD &CEOof Punjab &Sind Bank ,within 
8to10weeksfromthedateofreferenceorintimationtohimby thePrincipaland,shouldtheocca- sion arise, 
submit proposals for correctingproblematic situations. 
 
(8) IftheMonitorhasreportedtotheMD& CEOof Punjab&SindBank,asubstantiatedsuspicion 
ofanoffenceunderrelevantIPC/PCAct,andtheMD&CEOof Punjab&SindBankhasnot, 
withinthereasonabletimetakenvisibleactiontoproceed againstsuchoffence or reportedittothe 
ChiefVigilanceOfficer,theMonitormayalsotransmitthisinformationdirectlytotheCentralVigilanceCommis
sioner. 

 
 
 
(9)Theword'Monitor' would includeboth singular and plural 

 

 
Section 9-Pact Duration 

 

 
ThisPactbeginswhen bothpartieshavelegally signedit.ItexpiresfortheContractor12months after 
thelastpaymentunder thecontract,andforallotherBidders6monthsafter thecontracthas beenawarded.Any 



 

 

 

violationofthesamewouldentaildisqualificationofthebiddersandexclusion from futurebusiness dealings. 

Ifany claimismade/lodgedduring thistime,thesameshallbebindingandcontinuetobevalid 
despitethelapseofthispactasspecifiedabove,unlessitisdischarged/determinedby MD&CEO of Punjab 
&Sind Bank. 

 
Section 10-Other provisions 

 

(1)This agreement is subject toIndianLaw. Placeof performance and jurisdiction is the 
RegisteredOfficeof the Principal, i.e. New Delhi. 

 

(2)  Changesandsupplementsaswellasterminationnoticesneedtobemadeinwriting.Side agreements havenot 
been made. 

(3) IftheContractorisapartnership oraconsortium,thisagreementmustbesignedby allpartners or 
consortiummembers. 

(4) Shouldone or severalprovisionsof thisagreementturnouttobe invalid,the remainder of this agreement 
remains valid.Inthis case, thepartieswillstrive to come to anagreement to theiroriginal intentions. 

(5) Issues likeWarranty/ Guarantee etc. shallbeoutsidethe purviewofIEMs. 
 

(6) IntheeventofanycontradictionbetweentheIntegrityPactanditsAnnexure,theClauseinthe 
IntegrityPact will revail. 

 
 
 
 
 
(For&OnbehalfofthePrincipal)                                           (For&OnbehalfofBidder/Contractor) 
 
 
 
(OfficeSeal)                                                                          (OfficeSeal) Place-------------- Date 

-------------- 

 
 
Witness 1: 
 

 
(Name&Address) 

Witness 2: 

(Name&Address) 



 

 

 
 
 
 

ANNEXURE A 

SNo. Information regarding 
Details to be 
furnished by the 
Bidder 

1)  Name & Address of the firm  
2)  PAN No.  
3)  Type of organization & year of Incorporation.  

4)  
Correspondence   address   with   contact person, name,  telephone  number,  
mobile number, E-mail etc. 

 

5)  Name  &  details  of  Directors/Partners/ Proprietor  
6)  Company Profile with year of establishment  
7)  Income Tax No. . 

8)  
Names of the Bankers with address 1. 

2. 
3. 

9)  

Turnover of the company. Please provide the details for the last 3 years 
ending March 31, 2024. (Certified copies of audited/self attested Balance 
financial year Sheet and profit & loss account statement to be enclosed ) (in 
Lacs) (in INR 

2023-2024-Rs. 
2022-2023-Rs. 
2021-2022-Rs. 

10)  

Details of the work executed by the firm during last 5 Financial years (only 
those works to be mentioned that qualify the prequalification criteria). 
Copies of Satisfactory work certificate obtained from employers to be 
enclosed. 

Annexure C to be 
filled up. 

 

I/We confirm that to the best of our knowledge this information is authentic and accept that any 
deliberate concealment will amount to disqualification at any stage. 

Seal and Signature of the Bidder/s. 

Date: 
Place: 

 

 

 

 

 

 

 

 

 

 



 

 

 

 
ANNEXURE B 

 
SERVICE PROVIDER’S PROFILE 

 

SNo. Information regarding 
Details to be 
furnished by the 
Bidder 

1. Name & Address of the firm  
2. PAN No.  
3. Type of organization & year of Incorporation.  

4. 
Correspondence   address   with   contact person, name,  telephone  number,  
mobile number, E-mail etc. 

 

5. Name  &  details  of  Directors/Partners/ Proprietor  
6. Company Profile with year of establishment  
7. Details of offices  
8. Whether   registered   with   Registrar   of Companies, if so, number & date  

9. Registration   with   tax   authorities   (with copies of 3 years IT Returns) 
2023-2024-Rs. 
2022-2023-Rs. 
2021-2022-Rs. 

      
10. 

Income Tax No. . 

      
11. 

GST No  

12. Names of the Bankers with address 
1. 
2. 
3. 

13.. 
Turnover of the company. Please provide the details for the last 3 years 
ending March 31, 2024. (Certified copies of audited/self attested financial 
year Balance Sheet and profit & loss account statement to be enclosed 

2023-2024-Rs. 
2022-2023-Rs. 
2021-2022-Rs. 

14. 

Details of the work executed by the firm during last 5 Financial years (only 
those works to be mentioned that qualify the prequalification criteria). 
Copies of Satisfactory work certificate obtained from employers to be 
enclosed. 

Annexure C to 
be filled up. 

 
 
 
 

Signature of the Bidder with Seal



 
ANNEXURE C 
 

 
LIST OFCONTRACTSEXECUTED DURINGLAST5 YEARS 
 

 
 
 
 
 
 
 

Signature of theBidderwith Seal 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
S.No
. 

                                   
Name and address 
of client/employer 
client/employer 

SupervisingAuthori- 
tyunder whom the 
work wascarriedout ( 
Name andDesigna- 
tion 

 

Work 
Order 
Ref   
No 
&Date 

 
 
Contrac
t 
Period 

 

Contrac
t 
Value 
(  In  Rs 
Lacs) 

 

Copy 
ofworkorder 
andPerforman
ce certificate 
enclosed 

 
 
 
Remarks 

        

        

        
        



 

 

 

ANNEXURE D  
PASTPERFORMANCE 

Namesalongwithaddressandtelephonenumbersoftwoorganizationforwhomworkdoneinthe 
past and who arein a position to certifythe past performanceofyour firm 

 

 
 

Sr.No 
 

Name oftheemployer 
 

Address 
TelephoneNum- 
ber/Mobile 

 

Fax/E-mail 

     

 
 
 
 
 
 
 
 

 
 

Signatureof theBidderwith Seal 



 

 

 

 

ANNEXURE E 
 

 
ORGANIZATIONALSET UPAND TRAINED MANPOWER AVAILABLE 

 

 
 

Sr.No. 
 

Name 
Employee 
Code 

 

Qualification 
 

Experience 
Works 
done 

Employed    with 
yourfirm since 

Any other in- 
formation 

        

        

        

        

        

        

        

        

        

 
 
 
 
 
 
 

Signatureof theBidderwith Seal 



 

 

 

ANNEXURE F 
Detailsoflitigation/arbitrationcasesresultingfromthecontractsexecutedbyyourfirminthe past or 
currentlyunder execution 

 
Year Award      for/Against 

Applicant 
Name     of 
Client 

Cause of Liti- 
gation 

Disputed 
Amount 

Actual     Award 
Amount 

      
      

 
 
 
 
 
 
 
 

Signatureof theBidderwith Seal 



 

 

ANNEXURE G 
LIST OF EQUIPMENTS & MACHINERIES 

 

 
SNo. Name ofEquipment Description 

   

   

   

   

   

   

   

   

   

 
DECLARATION 
1.   Alltheaboveinformationfurnishedby me/ushereaboveiscorrecttothebestofmy knowledge and belief. 
2.   I/wehavenoobjectionifenquiriesaremadeabouttheworklistedbyme/usasabove/intheannexures. 
3.   I/weagreethatthedecisionofPunjab&SindBankinselectionoftheServiceproviderswillbe final and 

bindingon me/us. 
4.  I/wehavereadtheinstructionsappendedtothe proformaandI/weunderstandthatifany false 

informationisdetectedatalaterdate,theempanelment/awardofcontractshallbecancelledat the discretion 
ofthe bank. 

Place:                                                 Signatureofthe Bidder: Date:                                                  

NameandDesignation: 
Seal ofthe firm: 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 

SPECIFICATIONS/BRAND NAMES OF CIVIL AND FURNISHING MATERIALS AND FINISHES 

In case it is established that the brands specified below are not  available in the market are subject to the approval of the 
alternative brand by the Architect/Banks 

S. 
NO. 

ITEM COMPANY MAKE 

1 REINFORCEMENT STEEL TATA, SAIL, JINDAL, RATHI KAMDHENU 

2 AAC BLOCK BILT, MAGNA, ULTATECH OR LOCAL AVAILABLE 

3 CEMENT ORDINARY PORTLAND CEMENT 43 GRADE 
MANUFACTURED BY ACC/BINANI/JAYPEE/ ULTRA 
TECH/AMBUJA 

4 POLYSULPHIDE SEALANT PIDISEAL  BY M/S PIDILITE INDUSTRIES LTD., FOSROC, 
SHALIMAR, ROFF 

5 WATER PROOFING COMPOUND CICO , FOSROC, DR FIXIT, ROFF 

6 SHUTTERING PLYWOOD GREEN,  CENTURY, ARCHID 

7 TOUGHENED GLASS TRUTUFF OR EQUIVALENT 

8 GLASS/LACQUERED GLASS MODI FLOAT.  ST. GOBAIN., ASAHI 

9 WIRED GLASS 6MM THK. WIRED GLASS MANUFACTURED BY HINDUSTAN 
SAFETY GLASS WORKS LTD. CALCUTTA, OR VALLABH 
GLASS WORKS GUJRAT./HARYANA SHEET GLASS. 

10 WHITE CEMENT J.K. WHITE CEMENT , BIRLA WHITE CEMENT 

11 DISTEMPER, PAINT ENAMEL, PLASTIC EMULSION MANUFACTURED BY 
BERGER PAINTS,  ASIAN PAINTS, NEROLAC , SHALIMAR 
PAINT, ICI. 

12 PLASTER OF PARIS SHRIRAM, SAKARNI, BIRLA,J.K 

13 PUTTY ASIAN PAINTS., JK, BIRLA 

14 EXPANSION BOLTS FOR FIXING DASH FASTENERS OF APPROPRIATE SIZE BY HILTI OR 
EQUIVALENT 

15 WINDOW HARDWARE  HETTICH, KAFF, EBCO OR HAFFLE 

16 CERAMIC TILES JOHNSON,SOMANY,KAJARIA, VARMORA, 

17 VINYL FLOOR ARMSTRONG/ RIKVIN , WONDER FLOOR. 

18 

VITRIFIED TILES 

JOHNSON, SOMANY, KAJARIA , VARMORA , SIMPOLO( 
WHITE BASE) 

19 GLAZED TILES JOHNSON , SOMANY, KAJARIA , VARMORA 

20 SPECIAL CERAMIC TILES  SARASWATI CERAMICS, OTHER APPROVED POTTERY IN 
DELHI / KHURJA   

21 HINGES AND DRAWER SLIDE, 
KEYBOARD 

KAFF, HETTICH, OZONE, HAFFLE, EBCO  

22 LOCKS, HANDLES GODREJ, DORSET, DORMA, ASPA 

23 DOOR CLOSERS, FLOOR SPRING, DOOR 
STOPPER  AND HARDWARE FITTING 

DORMA, DORSET, OZONE, GODREJ 

24 ALUM, TOWER BOLTS,  MAGNETIC 
CATCHER HARDWARE FITTING, 

EBCO, EVERITE, SIGMA ,HETTICH, NIKON 

25 MS SCREW NETTLE FOLD, CALIBER, ARASNA, SUPERMAX 

26 M.S. PIPES (RAILING) JINDAL , APOLLO 

27 FLUSH DOORS DURO, CENTURY, GREENPLY, ARCHID 

28 VENEER DURO, CENTURY, GREEN 

29 LAMINATE GREENLAM, CENTURY, ARCHID 



 

 

30 PLYWOOD, BLOCK  BOARD , HDHMR 
BOARD 

DURO, CENTURY, GREEN,  ARCHID 

31 STRUCTURAL STEEL SAIL, TISCO, JINDAL. 

32 TEXTURE TILES FOR FALSE CEILINGS / 
FIBER CEMENT BOARD 

ARMSTRONG, EVEREST INDUSTRIES LTD. 

33 WOOD TEAK WOOD FIRST CLASS OF CP OR BURMA 

34 M.S. ALUMINIUM LINEAL CEILING INTERARCH, VISTA. 

35 VENETIAL BLINDS TRAC, VISTA, MAC, HUNTER DOUGLAS 

36 GYPBOARD CEILING GYPSUM INDIA, LAFAARZ., ST. GOBAIN 

37 HEAT REFLECTIVE FILM GARWARE, 3M, SUNBIRD, WISDOM 

38 ADHESIVE FEVICOL SH, CENTURY, VEMICOL,JIVANJOR 

39 TILE ADHESIVE UNITILE, ROFF CHEMICALS, KAJARIA. 

40 MIRROR ATUL, JOLLY, MODI GUARD, ASAHI 

41 G.I.PIPE AND FITTINGS TATA, JINDAL, APOLLO, UNIK, 

42 CENTRIFUGALLY CAST (SPUN) IRON 
SOIL WASTE & VENT PIPE & FITTINGS 

JAYASWAL NECO (NAGPUR), C.I.A.L. (DURGAPUR) 

43 WOOD PRESERVATIVE WOOD GUARD OR APPROVED EQ/ICI. 

44 ALUMINIUM COMPOSITE SHEET ALUCOBOND, ALSTONE, EUROBOND. 

45 ALUMINIUM SECTIONS JINDAL,  INDAL, HINDALCO. 

46 C.I./R.W.P.  NECO, RIF, IIS OR EQ. 

47 C.P BRASS FITTING JAGUAR, PARKO ,PARRYWARE, GROHE, KOHLER 

48 SANITARY WARE HINDWARE, PARRYWARE, JAGUAR, GROHE, KOHLER 

49 STAINLESS STEEL SINK DIAMOND , NIRALI, JAYNA, NILKANTH, 

50 SANITARY FITTINGS VISIBLE JAGUAR, GROHE ,KOHLER, PARRYWARE 

51 PVC,U.P.V.C PIPE SUPREME, PRINCE, ASTRAL, FINOLEX  

52 CI BRASS LA PIPES ELECTRO STEEL, KESORAM  

53 STONE WARE PIPES BHASKAR, ANAND,  

54 R.C.C PIPES ISI MARKED OF APPROVED QUALITY 

55 LOFT TANK SYNTAX, UNIPLAS, PLOYION 

56 CI PIPES  & WORK NECO, RIF,SIF,BIS OR EQUIVALENT  ISI MAKE 

57 ANTI TERMITE  THIDDAN (35 E.C.), DURSBAN – 20 TC, TRISHUL 

58 GATE VALVES LEADER, ZOLOTO 

59 PLASTIC W.C SEAT COVER COMMANDER, DIPLOMAT 

60 GUN METAL VALVE (FULL WAY CHECK 
& GLEBE VALVES ) 

LEADER, SANT, ZOLOTO 

61 C.I VALVE (FULL WAY CHECK & GLEBE 
VALVES 

KIRLOSKAR, LEADER, ZOLOTO 

62 CPVC PRINCE, ASTRAL, FINOLEX , SUPREME, 

63 READY MIX CONCRETE ACC, ULTRATECH, RMC INDIA ,LAFARGE 

64 ACRYLIC SOILD SURFACE 
THERMOFORMED 

DUPONT,LG, AVONITE 

65 CHAIRS/SOFA GODREJ, METHODEX, FEATHERLITE, AFC, GEEKAY 
 
 
 
 

 
 



 

 

LIST OF APPROVED MANUFACTURERS FOR DIFFERENT ELECTRICAL MATERIALS  

 
 

S. 
NO. 

ITEM COMPANY MAKE 

      
1 MEDIUM VOLTAGE SWITCHGEAR 

  
a MOULDED CASE CIRCUIT BREAKER SCHNEIDER /  LEGRAND/ SIEMENS, L&T HAGGAR,  

HAVELLS (MCCB) 

b SWITCH FUSE UNIT HAVELLS / L & T/ EE/ CROMPTON / H HELCON 

c HRC FUSE HAVELLS/ L & T/ EE/ H HELCON 

d CHANGE OVER SWITCH HAVELLS/ L & T, SEIMENS  

2 VRF/VRV AC System  DAIKIN /O GENERAL / HITACHI 

2(a) Split AC DAIKIN /O GENERAL / HITACHI (5 Star INVERTER AC) 

3 CENTRIFUGAL FANS   KRUGER/NICOTRA/ GREEN HECK/AIR FLOW 

4 INLINE FANS KRUGER/NICOTRA/ GREEN HECK/AIR FLOW 

5 G.I. Sheets SAIL/ TATA/JINDAL 

6 FACTOR FABRICATED DUCTING  ROLASTAR/ZECO/DUCTOFAB 

7 WELDING ROADS ADVANI/L&T 

8 DUCT SUPPORTS HILTI/ WALRAVEN/GRIPPLE 

9 ANCHOR/ FASTENER HILTI/FISHER/STERLING 

10 ALUMINIUM TAPE JOHNSON/BIRLA/ 3M 

11 GRILLS/DIFFUSERS/FIRE DAMPERS  GLENSTORMS/SYSTEMAIR/RUSKINTITUS 

12 INSULATION/ACOUSTIC LINING FOR 
DUCTING 

ARMACELL / UROBATEX /VIDOFLEX 

13 INSULATION FOR REFRIGERENT FOR 
PIPE 

ARMACELL / UROBATEX /VIDOFLEX 

14 COPPER REFRIGENT PIPE RAJCO/MANDEV/MAHFLOW 

15 UPVC DRAIN PIPE SUPREME/ASTRALS/FINOLEX 

16 CANVAS CONNECTION MAPRO/GLENSTORMS/ASTAR 

17 PROPELLER TYPE EXHAUST FAN KRUGER/ HAVELLS/ MARATHAN/ORIENT/USHA/BAJAJ 

18 MCB/ELCB/DBS/MCCB SCHNEIDER /  LEGRAND/ SIEMENS, ,L&T HAGGAR,  
HAVELLS 

19 ACB SCHNEIDER (MG-NS SERIES)/  SIEMENS (3WT)/ L&T (D-SINE) 

21 MV CONTRACTORS/TIMER/ STARTERS L&T/ SIEMENS/LEGRAND 

22 PROTECTIVE RELAYS L&T/ SIEMENS, ALSTOM, ABB 

23 ALL  METERS ENERCON/NEPTUNE/ SIEMENS 

24 AMMETER/VOLTMETER  A.E/ INDOTECH OR APPROVED EQUIVALENT 

25 INDICATION LAMPS/PUSH BUTTON L&T/ SCHNEIDER/VASHINO,CONCORD,SIEMENS 

26 CAPACITOR L&T/ SIEMENS/ NEPTUNE 

27 TERMINAL BLOCKS ELMEX/WAGO/CONNECT-WELL 

28 CURRENT TRANSFORMER AEP/ KAPPA/ INDITECH 

29 SELECTOR SWITCH KAYCEE/L&T/BCH/AREVA/ABB 



 

 

30 BUS BAR JINDAL/ INDALCO/ CENTURY 

31 LT CABLES/CONTROL CABLE SKYTON/ FINOLEX/POLYCAB /GLOSTER ALL  FRLS 

32 SWITCH SOCKET/METAL CLAD SOCKET LEGRAND (MYRIUS) , / ANCHOR ROMA , HAVELLS 
(CRABTREE) 

33 CABLE TRAY PILCO/ NEEDO, SLOTCO, VENUS,ERA CONTROL SYSTEM 

34 HUNGS DOWELS  

35 CONNECTORS ELMEC/DELCITY/WAYTEK 

36 CABLE GLAND STRIPWELL/ COMMET/ SIEMENS,GROMMET,POWER ENGG. 

37 MV PANEL (TTA) SIEMENS CPAN/ ABB R2K/ SCHNEIDER BLOCKSET 

38 GI CONDUIT BEC/ AKG/ STEEL CRAFT 

39 MOTORS SIEMENS/ ABB/ CROMPTON 

40 PVC PIPE FINOLEX/ PRINCE/ SUPREME 

41 ELECTRICAL PANEL   KRYPTON/RISHA/KEPL, ERA CONTROL SYSTEM /SPT 
SWITCHGEARS /EVA` ENGINEERS 

42 G.I PIPE TATA/JINDAL/BHUSAN 

43 EARTH LEAKAGE CIRCUIT HAGER/ LEGRAND/ MERLIN GERIN 

44 FIRE ALARM SYSTEM SYSTEM SENSOR/ EDWARDS/APPOLO/AGNI 

45 DATA COMPONENTS AMP/ SYSTMATICS/LEGRAND 

46 ACCESS CONTROL SYSTEM/ CCTV 
SYSTEM 

BRIVO/HONEYWELL/DATS/LENEL/TYCO/SIEMENS 

47 DOOR PHONE PANASONIC/ZICOM/SOLUS(SECURE) 

48 READER BRIVO/HID 

49 SMART PROXIMITY CARD BRIVO/HID 

50 CAPACITOR BANKS                   L&T/ SIEMENS/ALSTOM 

51 PVC  INSULATED COPPER CONDUCTOR      
STRANDED        

FINOLEX/ POLYCAB  FRLS/HAVELLS 

52 CONTROL WIRES OF 1100 V  GRADE                      
  COPPER LUGS HEAVY DUTY            DOWELLS 

53 MEASURING METERS                  AUTOMATIC ELECTRIC/KAPPA/ENERCON 

54 DIGITAL METERS & KWH METERS SECURE/L&T/ENERCON 

55 PUSH BUTTONS L & T/SIEMEN/ABB 

56 WIRING CABLE   FINOLEX / POLYCAB / HAVELLS/RR CABLES  ALL FRLS 

57 M.S.  CONDUITS AND ASSESSORIES BEC /AKG /ESC 

58 P.V.C.  CONDUITS AND ACCESSORIES     BEC/ AKG/POLYPACK/ESC ALL FRLS 

59 LIGHT FIXTURES     PHILIPS/HAVELLS/SYSKA/WIPRO 

60 FAN USHA/CROMPTON/HAVELLS 

61 ANY OTHER ITEMS SAMPLE TO BE APPROVED BY BANK/ARCHITECT 

 
 
Intheeventof the materialsof makescalledforare notavailable andalternative makesare approved(by 
theconsultant)forincorporationinthework,theratesquotedshallbesuitablyamended 
basedonthepricevariationbetweenthespecifiedmakesandalternativemakesontheday thealter- native 
makes areaccepted. 

 


