PUNJAB & SIND BANK
FGM OFFICE CHANDIGARH

INVITES APPLICATIONS FOR
PROPOSED INTERIOR/ELECTRICAL/DATA FURNISHING
OF BHANAUPLI BRANCH, PUNJAB

(Technical Bid)
(Volume-1)

TENDER DOCUMENTS

NAME OF THE CONTRACTOR
ADDRESS

LAST DATE OF SUBMISSION : On or Before October 19, 2021 upto 1.00 p.m.



TENDER DOCUMENT

THIS DOCUMENT CONSISTS OF THE FOLLOWING:

1) Tender Notice
2) Introduction
3) Special Instruction & Conditions
1) Details Of The Firm
a) General Information
b) Financial Statement
c) Certificates
d) Key Personnel Of The Organization
e) Plant & Equipment Owned By The Organization And Available For This Work
f) Experience Record.
1. Details Of “Renovation Works” Completed During Last Five Years, Costing More Than
Rs. 15 Lakhs Each.
2. Details Of Works In Hand Costing More Than Rs. 15 Lakhs Each.
4) Tender Terms (A To N)
5) Payment Schedule
6) Supervision
7) Special Conditions Of Contracts
8) Form Of Agreement

9) Letter Of Offer




2.INTRODUCTION

1. Name Of The Client Punjab & Sind Bank
Offering Contract
2. Site Address Bhanaupli, Punjab
3. Scope of Work Civil, Painting, Electric Work etc
A. Issue of Tenders From Bank’s FGM Office, Chandigarh
Between 11.00 Am To 5.00 Pm.
B. Submission of Tenders On Or Before 19/10/2021 Up To 1.00 P.M.
At Punjab & Sind Bank, FGM Office Chandigarh
C. Date of Opening of Technical Bid On 20/10/2021 or next working day in case of Holiday at 3PM

D. Date of Opening of Financial Bid Date as Convenient To Bank

5. Time Limit For Execution Renovation / Repair Work Of Is To Be Completed Within one
Month From The Start Of Work

6. Earnest Money Deposit Rs. 25000/-
7. Total S.D. Including I.S.D 10% Of Cost Of Work
And Retention Money
8. Defect Liability Period 12 Months From Date Of Completion Of Work
9. Insurance 100% Of Contract Value
10. Penalty Of Delay 1% Of The Contract Sum Per Week Maximum
Amount Of Liquidated Damage Will Be 10% Of Cost Of
Work.
11. Payment Of R.A. Bills After Completion Of Full Renovation



3. SPECIAL INSTRUCTION & CONDITIONS

1.) DETAILS OF THE FIRM

A. GENERAL INFORMATION:

Name and address of the Firm

Status of the Firm (Enclose Copy) » Company
» Partnership
» Proprietor Firm
» Individual
Name of Proprietor/ Directors/ Partners? 1)
ii)
iii)

Registration Details-
Companies/ Firm Registration No. & Date-
PAN No.

GST No.

Contractor License No-
Details of Application Fee —
DD No :

Date :

Issuing Bank/Branch

Electrical

Self attested Copies to be attached

Enclose Solvency Certificate Name and address
of Bankers

(a) Telephone

(b) Mobile

(c) Fax

(d) E-mail

Place of incorporation/registration

Year of Incorporation/registration

Main Lines of business

If you are registered in panel of other
Organization / Statutory bodies such CPWD,
PWD, MES, Banks, etc, furnish their name,

Category and date of registration.( furnish proof)

Copies to be attached

(Expired certificates will not be considered)

Details of EMD

DD No.
Date:
Issuing Bank/Branch




B. FINANCIAL STATEMENT:

ANNUAL TURN OVER (CIVIL ENGINEERING PROJECTS) DATA FOR LAST THREE YEARS
YEAR TURNOVER IN RS. LAKHS.
2018 - 2019

2019 -2020
2020 - 2021
AVERAGE ANNUAL TURNOVER

Note:

1. All individual firms must complete the information in this form. The information supplied should be the
annual turnover in terms of the amount billed to clients for each year in progress or completed during
the last three years.

2. Attested Copy of the audited balance sheets and profit & loss account for the last 3 years shall be
enclosed.

C. CERTIFICATES

CERTIFICATES YES

Income Tax returns filed Certificate

GST registration Certificate

Provident Fund registration Certificate

Work completion certificates

PAN Card

Audited Balance Sheet for last 3 years
PAN Card,

ESI cover of employees

Proof of any Bonus paid to employee

Note: It is mandatory to attach attested copies of Items .If any of the certificates is not attached without
providing any valid reason, it will, then provide valid reasons

D. KEY PERSONNEL OF THE ORGANISATION

Sl. | Name Designation | Qualification Professional | No. of years working
No. experience with the organization




E. PLANT & EQUIPMENT OWNED BY THE ORGANISATION AND AVAILABLE FOR THIS

WORK
Sl. | Equipment Year of Capacity | Number/ Quantity
No. Manufacture

Note:

1. Give details of all the key equipments for construction, such as concrete mixers, weigh batchers,
vibrators, Trucks, Tippers, Hoists, Rammers, Steel shuttering plates, Steel Scaffolding materials,
polishing machines, that the firm proposes to use for the proposed works at the site.

2. The applicant should clearly demonstrate that he has access to all key equipment which will be required
for the successful completion of the works.

F. EXPERIENCE RECORD.

1. DETAILS OF “RENOVATION WORKS” COMPLETED DURING LAST THREE YEARS,
COSTING MORE THAN RS. 15 LAKHS EACH.

SI. | Name of work | Total cost Date of Date of Carpet Area | special features if
No. | and name & (Rs. Lakhs) | commencement | completion any

address of the

Owner

% In the above table, list only those works, which have similar nature & complexity.

¢ Provide copies of Work Orders and Completion Certificates for each project. Work orders and
Completion Certificates will be verified if required.

2. DETAILS OF WORKS IN HAND COSTING MORE THAN RS. 15 LAKHS EACH.

Name | Name & | Value of | Date of | Original Value of Estimated | Reasons | Special
of Address | Firm's award | Stipulated | Outstanding | Completion | for Features,
work | of client | Portion Date of Work (Rs. | Date Delay, if any

of total Completion | Lakhs) if any

Contract

1. Details of all works which are at various stages of execution including works for which work orders
have been received but work is yet to start, or works approaching completion but for which full
completion certificates are yet to be issued, are to be provided.

2. Details as available at the time of preparation of this document have to be provided.




3. CLIENT’S CERTIFICATE REGARDING PERFORMANCE OF CONTRACTOR

Name of address of the Client: .............cccooviviiinnn.
Name of the Interior Furnisher

1. Name of work with brief particulars

2. Agreement No. and date

3. Agreement amount

4 Date of commencement of work

5 Stipulated date of completion

6 Actual date of completion

7. Details of penalty levied for
delay(indicate amount),if any

8. Gross amount of the work completed and paid

9. |Name and address of the authority under whom
works executed

10 | Whether the contract employed qualified
Engineer/Overseer during execution of
work?

11 1)Quality of work Outstanding/Very good/Good/
Satisfactory/Poor

ii) Amount of work paid on reduced rates, if
any

12 | 1)Did the contractor go for arbitration?

ii)If yes, total amount of claim

iii) Total amount awarded




13 | Comments on the capabilities of the contractor
a) Technical proficiency Outstanding/Very good/Good/ Satisfactory/Poor
b) Financial soundness Outstanding/Very good/Good/ Satisfactory/Poor
¢) Mobilization of adequate T&P Outstanding/Very good/Good/ Satisfactory/Poor
d) Mobilization of manpower Outstanding/Very good/Good/
Satisfactory/Poor
¢) General behaviour Outstanding/Very good/Good/ Satisfactory/Poor

Note: All columns should be filled in properly

Place :
Date

SIGNATURE OF THE CLIENT

NAME & DESIGNATION

SEAL OF ORGANISATION



4.) TENDER TERMS

a) GENERAL TERMS AND CONDITIONS

The general Terms and Conditions that are more particularly set out herein below for the purpose of
appointing contractors for the purpose of carrying out Proposed FURNISHING OF BRANCH OFFICE
BHANAUPLI”of PUNJAB & SIND BANK and other ancillary activities which is herein after referred to
as “the said work™. The definition and interpretation of the certain classes are more particularly set out
hereunder.

DEFINITIONS:-

“THE SAID WORK?” includes all items of Proposed FURNISHING OF BHANAUPLI BRANCH” of
PUNJAB & SIND BANK with bill of quantities, general terms & conditions / special conditions / technical
conditions.

The “BANK” shall mean the “PUNJAB & SIND BANK” having its registered address at Sector 17 B
Chandigarh, 84-91, Bank Square, Sector 17-B, Chandigarh-160017 and authorized representative(s) of
the BANK to discharge all or any of its function.

The “CONTRACTOR” shall mean the individual or firm or Company, whether incorporated or not who is
assigned the subject work, and shall include the personnel representative/ (s) of such individual person, firm
or company of such individuals or firm or Company, successors and permitted assigns.. The work contractor
shall include “Sub-Contractor” if expressly permitted by the Employer in writing.

The “ARCHITECT / CONSULTANT” means the authorized person or persons nominated by the BANK
for the purpose of the contract, who shall inspect, direct, Supervise, measure and issue certificates in respect
of the said work and be incharge of the work for the purpose of this contract. It also includes any person
claiming through or under them.

The “CONTRACT” means instructions to Contractor, Tender, the written acceptance thereof, a form
agreement between ‘EMPLOYER’ and ‘CONTRACTOR’ (where completed) to execute the works as per
conditions and specifications set in this document including Bill of Quantities.

The “SPECIFICATION” means specification referred to includes General, Special and Technical
specifications (with drawings if any) and any modification thereof or addition thereof as many from time be
furnished or approved in writing by the Consultant / Employer.

The “CONTRACT PRICE” means the sum named in the tender subject to additions or deductions there
from as the case may be.

The “PLANT & EQUIPMENT” of the contractor shall mean all plants, machinery, equipment, pipe work
services and all other things to be provided, erected, commissioned and maintained in accordance with
Contract.

b.) ELIGIBILITY FOR TENDERING & GENERAL CONDITIONS OF CONTRACT

The tender must be submitted in a sealed cover superscribed with the tender number, the name of the work
as given above and the tenderers name & address on the bottom left side of the envelope and handed over to
the BANK. Tenders will be received upto 1.00 p.m. on 19 October, 2021.

The tenderer should visit the site and acquaint himself with the site conditions and should study all the
tender documents carefully and understand the tender contract conditions, specifications etc. before
quoting. If there are any doubts they should get clarification in writing.

Late tenders i.e. tenders submitted / received after 1.00 p.m. on 19 October 2021.will not be considered.

The tender documents are non-transferable.



10.

11.

12.

13.

14.

15.

All the entries in the tender documents must be made in English and all entries must be by hand and written
ink. If any of the document is missing or unsigned, the tender may be considered invalid by the BANK in
its discretion.

The tenderer should quote the rate and amount for the assessed quantities (area) of each item. The rates for
each item should be written both in figures as well as in words. Erasures, alteration, and overwriting must
be avoided. Wrong figures and words, if any, should be scored out and the correct figures and words neatly
written authenticated by the signature of the tenderer. No advice of any change in rates or conditions after
opening the tender will be entertained.

In the event of any discrepancy in the rates quoted in words and figures, the former shall be prevail.
Mathematical computation error, if any, in the amount shall however be rectified.

The Employer has assumed that Contractor is fully aware of all items of work. Some items of work will be
done simultaneously and some items will be done in sequence and different operations in different times.

The Contractor is responsible for the due and proper execution of all the works, terms and conditions
stipulated under this contract. Before offering his tender, Contractors should visit the site of works to
ascertain the nature of work and to collect all relevant information such as general, local, physical &
climatic conditions of the site, availability, handling and storage of materials, water, electricity, availability
of labour, roads, the configuration of the ground. Any failure on the part of the Contractor in this regard
shall not absolve him from any responsibilities or obligations under this contract and no claim whatsoever
on account of these shall be entertained.

On receipt of intimation from the BANK for the acceptance of his/ their Tender, the successful Tenderer
shall be bound to implement the Contract and within ten days thereof, the successful Tenderer shall sign an
agreement if called upon to do so, but the written acceptance by BANK of a Tender will constitute a
binding contract between BANK and the person so tendering, whether such formal agreement is or is not
subsequently executed.

The tenderer should note that unless otherwise stated, the Tender is strictly on item rate basis and his
attention is drawn to the fact that rates for such a every item should be correct, workable and self—
supporting. The quantities in the Schedule of Quantities approximately indicated the total extent of work,
but may vary and even be omitted thus altering the aggregate value of the Contract. No claim for any
compensation shall be entertained in this regard.

The tenderer must obtain all the information which may be necessary for the purpose of tendering for
himself, on his own responsibility and at his own expenses and for entering into a Contract must inspect the
Site of the work and all matters pertaining thereto, regarding supplying, fabricating and erecting at Site
without any damage to the existing property of the Client’s or their neighbors, if any.

PUNJAB & SIND BANK does not bind itself to accept the lowest or any tender and reserves to itself the
right to accept or reject any or all the tenders either in whole or in part, without assigning any reasons for
doing so. PUNJAB & SIND BANK also reserves the right to divide the work between two or more
tenderers and the successful tenderers shall have to carry out even part orders for various items at quoted
rates. No variation in rates shall be allowed on this account under any circumstances, whatsoever no
correspondence will be accepted / entertained in this connection and Bank decision shall be final conclusive
and binding on all.

The rates shall be firm and shall not be subject to exchange variations, labour conditions, fluctuations in
Railway Freights or any conditions whatsoever.

The rates quoted by the tenderer in the schedule of quantities will be deemed to be for the finished work and

shall include all charges for:

i. Design, Fabrication, supply and installation at Site, Labour, maintenance, fixing, arranging, cleaning,
making good, hauling etc.

ii. Plant, double, scaffolding, frame work, ladders, ropes, nails, spikes, tools, materials, workmen,
protection from weather, temporary support, platform, and maintenance of the Same. Insurance for
labour materials and third party.

10



16.

17.

iii. All Taxes or any other levy imposed by Central Government or State Government or any Local
Authorities.

iv. Packing, transportation, loading and unloading, freight charges, transit

v. Covering for the walling and other works during inclement weather or strikes or whenever Directed, as
necessary.

vi. All temporary canvas, lights, tarpaulin, barricade, water shoots etc.

vii. All measures required to be taken for protection of existing works.

viii. All such temporary weather-proof sheds at such places and in a manner approved by the Architect for
the storage and protection of materials against the effects of sun and rain.

ix. Testing of materials.

x. No tools and plants shall be issued by the Bank under the Contract.

All the payments of bills for the work shall be done only at CHANDIGARH ZONAL OFFICE, PUNJAB &
SIND BANK.

For any clarification in any item of work, The contractor should get the same from the Architect
before carrying our the work and all items of work should be carried out with the approval of the
Bank.

c)JEARNEST MONEY DEPOSIT/ SECURITY DEPOSIT/ MOBILIZATION ADVANCE

1.

N =

The tenderer is required to deposit towards Earnest money, a sum of Rs. 25,000/- in the form of a Demand
Draft drawn in favour of “PUNJAB & SIND BANK” and submit the Demand Draft along with the tender.
Tenders unaccompanied by the requisite Earnest Money Deposit will be summarily rejected.

EMD of the selected contractor / Tenderer will be retained as part of the Security Deposit required for due
and satisfactory fulfillment of the contract in terms of the conditions of contract but shall be forfeited, if the
Contractor / tenderer fails to execute the agreement or start the work within 15 days of receipt of acceptance
letter or if he withdraws his bid within the period of validity of the bid (15 days). EMD of the unsuccessful
tenderers shall be returned.

The Contractor shall pay Security Deposit @ 10% for the Contracted amount towards the security deposit
after adjusting the EMD shall be recovered in full from the first “on account “ bill.

The amount of Security Deposit may be refunded 14 (fourteen) days after the end of defects liability period
provided he has satisfactorily carried out all the works and rectified all defects in accordance with the
condition of the contract, including site clearance.

Defects liability period: Defects pointed out during the defects liability period of 12 (Twelve) months from
the date of virtual completion of work, will be satisfactorily rectified by the contractor at no extra cost to the
Employer with end satisfaction.

No interest shall be payable on the EMD/SD amount.

No payment will be made towards mobilization Advance.

d)OVALIDITY OF TENDER BID

The tender rates shall remain valid for a period of 120 days from the date for receipt of tender.
The tendered Rates shall remain firm during the contract period and no price escalation shall be
permitted,

¢ )BANK’S RIGHT OF ACCEPTANCE OF BIDS

The BANK does not bind itself to accept the lowest or any tender and reserves to itself the right to accept or
reject any or all the tenders either in whole or in part, without assigning any reasons for doing so. BANK also
reserves the right to divide the work between two or more tenderers and the successful tenderers shall have to
carry out even part orders for various items at quoted rates. No variation in rates shall be allowed on this
account under any circumstances, whatsoever no correspondence will be accepted / entertained in this
connection and BANK’s decision shall be final conclusive and binding on all.
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f)BID, QUANTITIES / MEASUREMENTS

Price bid shall be quoted for all the items described in the schedule of quantities. Price quotation for part
items of the schedule shall not be accepted and such tender shall be summarily rejected.

No payment shall be made for the personal visit for assessing the quantities/ measurements for the
preparation of the tender bid.

Quantities / measurements for which the bid for various item is submitted shall be given precisely in the
schedule of Quantities, These quantities and measurements shall be based on the basic of personal
assessment and physical verification at site.

The Contractor shall calculate realistic quantities after receipt of drawings and after submitting first interim
bill but before submitting the second interim bill to Bank.

Any work done at factory will not be counted in the running accounts bill until the material is brought on
site.

Excess quantity shall not be executed without written permission from Bank. In case of upward or
downward revision in quantities of items, the rate quoted by the Contractor shall remain firm at all the
times.

The contractor shall take joint measurements with the Architect/Bank representative before covering
up or otherwise placing beyond the reach of measurement any item of work should the contractor
neglect to do so, the same shall be uncovered at contractor’s expense or in default thereof, no
payment or allowance shall be made for such work or the materials with which the same, was
executed.

In case of any class of work over which there is no specification mentioned, the same shall be
carried out in accordance with the latest Indian Standard Specifications subject to the approval of
the Architect / Bank.

g )DIMENSIONS:

1.

Figured dimension are to be followed in all cases, Large scale details take precedence over small scale
drawings, In general the drawings shall indicate the dimensions positions and type of construction, the
specification shall indicate the qualities and methods, and the bill of quantities shall indicate the quantum
and rate for each item of work.

Any work indicated in the drawings and not mentioned in the specifications or vice-versa shall be furnished
as though fully set forth in both. Any ambiguity, conflict of interpretation, errors or inconsistencies
discovered in the drawings / documents shall be promptly brought to the provisions giving more
rigorous interpretation shall prevail but in the event of disagreement between the contractors and
the supervisors, decision of Architect shall be final Incase of any discrepancy, the contractor is to
ask for an explanation before proceeding with the work. However specifications will prevail over the
drawings.

h.)OBSERVANCE / COMPLIANCE OF LABOR LAWS AND OTHER STATUTORY PROVISIONS

FOR THE CONTRACT

1.

The contractor shall, in the execution of the contract, be responsible to comply with all the labor laws &

statutory provision governing the work, such as, but not limited to, the following Laws or any other act or

enactment relating thereto and rules as amended up to date.

a. Contract labor (Regulation & Abolition) Act. 1970. The Contractor shall submit a copy of the license
obtained under this act along with the bid.

b. Employees State Insurance Act for Security and Insurance of staff/ workers.

c. Payment of Wages Act.
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d. Minimum wages Act, 1948.

e. Workmen’s Compensation Act.
f. Industrial Disputes Act.

g. Bank’s Liability Act

The Contractor shall abide by and adhere to all labour laws, PF, ESIC, etc. The Contractor shall work only
on and during hours of working day unless he obtains prior approval of the Architect / Bank. The Contractor
will observe and abide by the rules and regulations of the public Authorities regarding overtime, night
working and any particular rule regarding nuisance to the residence that may result there from.

The works to be carried out under the contract shall, except as otherwise provided in theses conditions,
include all labor, supervision, materials, tools, tackles, plants, equipment, transport, lead/ lift of materials
etc. as may be required for execution and completion of the works.

The materials used for the work shall be of prescribed quality / standard and the work executed according to
the prescribed specification. Materials and mix not being of the specified standard / specification shall be

rejected at the cost of the contractor.

After completion of work all accumulate debris, dirt etc shall be removed and disposed away from the
BANK premises by the contractor at his expense and no payment shall be done / made for that.

Doors, Windows, Staircases and passages shall be cleaned / washed by the contractor as part of the contract
work without any additional payment.

The debris shall be removed from the site every three days.
The contractor shall clean the site everyday before the closure of work.
No additional work is to be carried out by the contractor unless instructed by the BANK through Architect.

The contractor will have to carry out the item of work with prior permission from BANK and as per
instruction from Architect which may not have been specified in tender but necessary for completion of job.

i) INCOME TAX

1.

The bidder shall indicate his Income Tax PAN/GIR Number.

Income Tax at applicable rates of the amount of each payment shall be deducted and deposited with the
Government as per Current Statutory provision if applicable. On completion of the work, a certificate for
the Income Tax deducted at source given to the contractor.

jJDOCUMENTS TO BE COMPLEMENTARY

All sections of contract document and working drawings shall be complementary to each other. In case of
ambiguities, discrepancies or contradictions between any two sections. Bank / Architect’s decision shall be
final and binding on the contractor for interpretation of same.

k)COMPLETION PERIOD

Time is the essence of the contract and the contractor is required to complete the entire work to the
satisfaction of the Bank in ONE Month from the date of work order.

LOPROGRAM WORK AND PROGRESS REPORTS

The successful contractor will have to submit a detailed bar-Chart indicating the schedule of various
activities from the date of commencement till completion and get the same approved by Architect.
Contractor shall strictly adhere to the same. This program shall form part of contract and shall be binding on
the contractor. However, the BANK reserves the right to alter the Program, if necessary, from time to time,
No claim whatsoever of any nature by the Contractor on this account shall be entertained by BANK. They
shall also have to write their requirements about co-ordination from other agencies working at site.
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m)WATER & ELECTRICITY REQUIREMENT

The Contractor will be permitted to draw and use water from BANK’s U/W Tank and O/W Tank. He will
not claim any compensation for late, intermittent and no supply of water. At the time of shortfall, the
Contractor will arrange water without any extra cost. The Contractor has to arrange ‘Sintex’ tanks of
adequate capacity to store water and pumps and pipes for distribution of water from tanks to work place free
of charge. The site for storage and distribution of water will be decided by the owner / Bank.

The Contractor will be provided Electricity at one point by the BANK free of cost, only most convenient to
the Bank. He will also ensure that all safety measures are adhered to at his costs. The Contractor will not
make any wastage of this facility nor will claim any compensation for late or intermittent supply for
electricity. Cost of power shall be born by the BANK. Any accidents, mishaps, etc. due to fault and
negligence of Contractor’s workmen, the Contractor will be responsible and indemnifies and keep
indemnified the members of the managing and repair committee and the BANK.

n)DELAY IN COMPLETION OF WORK

Liquidated damages per week will be 1% of the contract value inclusive of non-completion of work in time
including Sundays and holidays per week, subject to maximum of 10% of contract value. The Bank may
without prejudice to any other mode of recovery deduct the amount of such damages from any moneys in
his hands due or which may become due to the Contractor. The payment or deduction of such damages shall
not relieve the Contractor of his obligations and liabilities of this contract.

If in the opinion of the Bank / Architect, the works gets delayed due to causes which the Bank may consider
being beyond the control of the contractor, the Bank at the completion of the time allowed for the contract
shall make fair and reasonable extension of time for completion in respect there of. For extension of time for
completion, the contractor has to apply in writing with detail reasons.

5) PAYMENT SCHEDULE

. Total value of work in Rupees is including of GST, all other taxes, transportation, loading, unloading, Octoi
charges etc. and nothing extra will be paid on any account. In the event of variation in the Quantity / Area,
the payment shall be made on the basis of the actual Quantity / Area at the quoted Rate.

. Bill in Triplicate duly Certified by Architect shall be submitted to Bank after satisfactory completion of the
work. Payments to the contractor shall be made within 25 days of submission of each “on account” bill. Bill
submitted by the contractor must contain item wise quantity of work done in a manner that verification of
work done can be done. The quantities for which the bills are submitted shall be subject to physical
verification before payment.

In the event of variation in the Quantity / Area, the payment shall be made on the basis of the actual
Quantity / Area at the quoted Rate.

No interest will be given for late payments.

All payments to the Contractor shall be made subject to deduction of taxes at source at the rate applicable.
Final payment, except Security Deposit (which is to be released only after the defect liability period
including observing the performance of water proofing during the rainy season) shall be made within 30
days from the submission of the final bill after verification of the completion of the work. No further claim
except the security Deposit after the submission of the FINAL BILL shall be accepted.

For final payment, the Contractor will submit details of all items, payments received for works and
materials, any claim and net balance due which Architect/ Bank will check, make any adjustments if any,

will receive ‘No Claim’ from the Contractor and pay and settle the same if any.

The Contractor will submit original certificate for payment of Works Contract Tax in respect of the Owner /
Bank or else the same will be deducted from his bills.
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10.

The decision of the Architect and repair committee for payment or for any extra work to be made or any
deduction to be made from the whole cost of the work or any other matter whatsoever relating to the
contract shall be final and binding to all parties.

The Contractor shall be liable to pay Rs. 500/- per day as penalty in the event of default for any reason
whatsoever in the removal of debris and / or materials and / or tools and / or plants and / or equipment
within 3 days from the written instructions given to contractor to do so till such removal takes place. The
penalty imposed by the Society will be in addition to the penalty mentioned above. The Bank may without
prejudice to any other mode of recovery deduct the amount of such damages from any moneys in his hands
due or which may become due to the Contractor. The payment or deduction of such damages shall not
relieve the Contractor of his obligations and liabilities of this contract.

6.Supervision

DEFECTS IN WORK

Any defects / deficiency pointed out by the BANK’s authorized person(s) shall be removed / rectified to his
/ their satisfaction, otherwise payment for such items(s) shall not be passed till the defect/ discrepancy is
removed / rectified by the contractor.

The Architect shall have the power to withhold any certificate of work and/ or part thereof not being carried
out to his satisfaction and he can make the necessary corrections in previous certificate in any subsequent
certificates.

In case the Contractors are disobeying Architect/ Bank, they may get bad work replaced in the manner the
Architect think fit at the cost and consequences of the Contractor.

The Architect/ Bank shall have the right to alter, omit and abandon any part of work without invalidating the
contract. If any work is over and above that included into the Contract and is required to be executed at site,
the Architect/ Bank has power either to delegate this work to Contractor as an extra item or to any outside
Contractor, as the case may be.

SECURITY OF WORKS / MATERIALS / STORES ETC OF THE CONTRACTOR AND BANK’S
PROPERTY

The Contractor shall be responsible to make safety arrangements at his own cost for his materials / stores,
storages, etc. All such stores shall be cleared away and the ground left in good and proper order on
completion of this contract unless otherwise expressly mentioned therein.

All stores and materials brought to the site shall become and remain the property of the Bank and shall not
remove from the site without prior written approval of the Bank. When the work is finally completed or the
contract is determined for reason other than default of the Contractor, he shall forthwith remove the same
from site.

All tools, plant and equipment brought to site by the Contractor shall not be removed from the site without
prior written approval of the Bank. When the work is finally completed or the Contract is determined for
reason other than default of the Contractor, the Contractor with prior written permission of the Bank shall
forthwith remove the same from site all tools, plant and equipment.

For any damage / injury to the BANK’s property or to any member of the BANK or to the members
property on account of any unsafe practices adopted or by any un-prudential action by the Contractor or by
his men, the contractor shall be responsible. BANK reserves the right for recovering proper remedy /
compensation for the same from the contractor.

Contractor should indemnify and keep indemnified the Bank against any legalities arising out of labour
rules, local authorities rules etc. during the execution of work and any losses and claims for injuries or
damage to any person or any property and should take third party insurance in the joint name of Bank and
contractor.

15



6. The Contractor shall ensure protection to the owners, flat owners, occupiers of the Bank, other properties
near site and to the public in general. The approach is kept free at any time.

7. The contractor must take all measures and precautions to prevent death / injury to his own labors or any
other person and shall take THIRD PARTY (Public Liability) Insurance Policy in the joint name of BANK
and contractor at his own expenses. This will be comprehensive and all risks covered to safeguard all men,
materials and property during and on account of the execution of work under this contract and will submit
certified copy to employee.

a. All Risk Policy with accidental cover to neighboring property due to work of contractor’s workmen.

b. Workmen’s Compensation Policy.

c. Automobile Third Party Insurance with unskilled third party liability of his vehicles or his suppliers or
debris removal vehicles, etc. damaging any cars, etc. while bringing, removing materials, etc.

8. The contractor shall, if required by Architect / bank, arrange to test materials and / or portion of the work at
his own cost in order to prove their soundness and efficiency. If after any such test, the material or portion
of work is found, in the opinion of the Architect and Bank to be defective or unsound, the contractor shall
pull down and re-erect the same at his own cost. Samples of materials and workmanship shall be submitted
by the contractor for the approval of the Architect / bank before procurement and execution.

9. Contractor shall submit written performance guarantee from the manufactures of all bought out items.

10. The Contractor shall submit original copies of invoices, order forms for any materials purchased for project
work, to the Bank / Architect if called for.

CONTRACTOR’S SUPERVISION

1. The Contractor shall give and provide all necessary superintendence during the execution of work and as
long after as Architect / Bank may consider necessary for proper fulfilling of Contractor’s obligations under
the contract. The Contractor shall himself supervise the execution of contract and shall appoint a full time
competent agent (site engineer / supervisor) approved by the Architect / Bank to act on his behalf and to be
present all throughout at site. The Contractor shall further employ engineers and assistants to the above to
supervise the work in sufficient numbers to the satisfaction of Architect / Bank. These engineers must be
completely authorized by the Contractor to represent him and to receive and execute order and instructions
by the Architect / Bank as if Contractor himself is present. The Contractor shall visit the site daily and shall
have minimum once a week, or more as the case many be, joint meeting with the Architect & Bank on a day
fixed jointly by the Architect and the Bank.

2. The Contractor shall provide and employ on site in connection with the execution and maintenance of the

works:

a) Only such assistance’s as are skilled and experienced in their respective fields and qualified and such
agents, foreman and leading hands as are competent to give proper supervision to the work.

b) Such skilled, semi-skilled and unskilled labour as is necessary for the proper and timely execution and
maintenance of the work.

c) The contractor shall employ a whole time qualified and competent supervisor for the work, whose name
shall be notified and who shall interface with the BANK’s representative(s) for the ongoing contract
work.

3. The Architect / Bank shall be at liberty to object any Contractor man / men, employed by him, for
misconduct or is incompetent or negligent in the proper performance of his duties or whose employment is
otherwise considered by the Architect / Bank to be undesirable to work within the premises of BANK. Any
person so removed from the works shall be replaced immediately by a competent substitute.

INSURANCE

The contractor shall obtain adequate insurance cover at his own cost for work against any loss or damages
as well as workman compensation and third party risk, until the date of virtual completion of the work, The
insurance cover shall be in joint names of the owner and the contractor, is to be deposited with the owner
within 7 days from the date of issue of work order.

16



SUBLETTING

The selected contractor shall not sub-contract the work to any other individual, Agency or firm.

OCCUPATION OF PARTIALLY COMPLETED PORTION BY THE BANK

The Bank shall be entitled to and will be at liberty to occupy even the partially completed portion of the
work by themselves or through their agents and servants if they so desire. Necessary extension of time for
completing the work shall have no claim for any compensation whatsoever due to the delay, if any involved
in completing the work on account of partial occupation.

MOCK UP

The Contractor shall prepare a mock-up of items, if required, strictly in accordance with the specification, free
of cost, for approval of Architect and Bank. The work on these items shall proceed further only after the
approval of the mock-up.

UNSCHEDULED ITEMS OF WORK

1.

10.

Work should be carried out strictly as per the standard specifications given in Tender document and the
directions of the Engineer Workmanship / Work of substandard nature will not be accepted and paid for.

Any work carried out as per specifications and found defective in opinion of architect / consulting engineer
shall be demolished are replaced by new work by contractor to the satisfaction of architect / consulting
engineer.

If change in any item or additional work is to be carried out while executing the job by the contractor will be
executed with prior consent from the Bank and as per instruction from Architect which may not have been
specified in tender but necessary for completion of job.

In case of any dispute the decision of Bank will be final and binding on the contractor.

The Contractor shall comply with all acts and regulations for the successful completion of the contract
works and shall give due notice and pay all fees / taxes etc. as per statutory requirements.

No additional work is to be carried out by the contractor unless instructed by the Bank through Architect.

All materials to be delivered at site. If the material used for the work is not in conformity with the
specifications, the same shall be replaced at your cost. All the material required for the above work shall be
arranged by the contractor at his own cost.

Selection of material to be done in consultation with the Bank’s representative / Architect. The Contractor
shall, if required by Architect/Bank, arrange to test materials and / or portion of the work at his own cost in
order to prove their soundness and efficiency. If after any such test, the material or portion of work found,
in the opinion of the Architect and Bank to be defective or is found, in the opinion of the Architect and Bank
to be defective or is found, in the opinion of the Architect and Bank to be defective or unsound, the
Contractor shall pull down and re-erect the same at his own cost. Samples of materials and workmanship
shall be submitted by the contractor for the Approval of the Architect / Bank before procurement and
execution.

Rules for varied/deviated or extra items to be worked out on the rates quoted in the Tender for the similar
items. Wherever it is not possible to base the rates for varied/ deviated or extra items on Tender quoted rates
then the rate analysis is to be submitted by the contractor will include the actual cost of material, Taxes,
Transportation if any, Miscellaneous expenses, Labour, Wastage of materials, 15% towards contractors
overheads and profit.

Bank will provide free Electricity and Water for the execution of work. However the Contractor shall make
his own arrangement to draw the power and water from source as decided by Bank.
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11.

12.

13.

14.

15.

While executing the work the contractors have to ensure that no inconvenience whatsoever is caused to the
offices / people staying/ residing/ functioning in the premises.

On completion of the work the contractor shall clear away and remove from the site all constructional plant,
surplus materials, rubbish and temporary works of every kind and leave whole of the site and the works
clean and in a workman like condition to the satisfaction of client. No extra payment will be made for this
purpose. After completion of work all accumulated debris, dirt etc shall be removed and disposed away
from the Bank premises by the contractor at his expense. The Contractor shall take due care while disposing
of such waste materials and ensure that any rules / regulations laid down by Municipal Corporation or any
other statutory body are not violated. The Contractor shall be responsible and answerable to any complaint
arising out of improper disposal of waste material.

Doors, Windows, Staircases and passages shall be cleaned / washed by the contractor as part of the contract
work without any additional payment. The contractor shall clean the site everyday before the closure of
work.

Adequate number of fire extinguishers, first aid boxes, must be provided on the site by the contractor.

Any item work which is not specified in the schedule and which is not capable of assessment by sight
(visual) inspection and which becomes known only after the contract work has commenced, such as broken/
leaky pipes, cracks in walls, seepage. Percolating through the walls, beams / pillars etc shall be, on joint
inspection, by the BANK and Contractor, assessed for quantum and the rate decided on mutual consultation.

VARIATIONS

1.

2.

3.

The Architect/ Bank shall make any variations of the form, quality or quantity of the works or of any part
thereof that may in their opinion be necessary and for that purpose or for any other reason it be necessary,
the Contractor shall do any of the following :

a] Increase / decrease/ omit any work

b] Change, character, quality, level, lines, position, dimensions etc.

c] Execute additional work of any kind as may be necessary for completion of the work.

And no such variation shall in any way vitiate or invalidate the contract but the extension of proportionate
time limit, if any, for all such variations shall be taken in to account.

The Contractor shall make no such variations without an order in writing by Architect / Bank.

CANCELLATION OF THE CONTRACT OR PART OR FULL ON CONTRACTOR’S DEFAULT:

a)
b)

c)
d)
e)
f)
g

h)

If the Contractor shall at any time:

Become bankrupt or insolvent.

Make an arrangement without assignment in favour of his creditors or agree to carry out the contract under
the committee of Inspection of his creditors.

Being an individual / partner / company or corporation go in to liquidation.

Have action levied on his goods or property on the works.

Assign the contract or any part thereof otherwise than as provided in the general condition of the Contract.
Abandon the Contract.

Persistently disagree the instructions of the Architect / Bank and or contravene any provisions of the
contract including general accepted principles of working.

Stopping the work under flimsy excuse with threatening attitude or showing discourtesy to members so the
majority members wish this.

In that case, the Bank may determine and terminate the contract after giving due notice and time to the
Contractor. The Bank shall be entitled after giving due notice in writing for removal of the Contractor from
whole or any portion of work, without avoiding the Contract or releasing the Contractor from any of his
obligation or liabilities under the Contract and adopt any or several of the following measures:

L.

II.

Rescind the Contract, in which case the security deposit of the Contractor shall stand forfeited to the Bank
without prejudice to Bank’s right to recover any amount from Contractor,

Carry out the work or any part thereof by employing other agency and required labour and materials and
debiting on Contractor’s account.
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III. Measure up the work executed by the Contractor and to get the remaining work completed by another
contractor at the risks and expenses of the Contractor. In the event of any several of the courses referred
above being adopted.

IV. Upon non-completion of the work, upon use of sub standard quality, upon non co-operation, upon a
deadlock on a particular issue between the Owner/ Bank and the Contractor / Architect.

a. The contractor shall have no claim for compensation for any loss sustained by him by any reason for
material purchased by him, tools, machinery, labor to retain the same in further execution of the work
for wear, tear and destruction caused by his negligence.

b. The Bank shall be entitled to take possession of any materials, tools, machinery, equipment which was
on site, as if those are the property of Bank to carry out the balance work, In this case Contractor is not
entitled for any compensation for use and employment of the same.

ARBITRATION CLAUSE

All disputes or differences of any kind whatsoever which shall at any time arise between the parties hereto
touching of concerning the work or the execution or maintenance thereof of this contract or the right
touching of concerning the works or the execution or maintenance thereof of this contract or the
construction, remaining operation or effect thereof or to the rights or liabilities of the parties or arising out
of or in relation thereto whether during or after determination, foreclosure or Branch of the Contract (other
than those in respect of which the decision of any person is by the contract expressed to be final and
binding) shall after written notice by either party to the contract to the other of them and to the Appointing
Authority who shall be appointed for this purpose by the Bank, be referred for adjudication to a sole
arbitrator to be appointed as hereinafter provided.

For the purpose of appointing the sole Arbitrator referred to above, the Appointing Authority will send within
thirty days of receipt by him of the written notice aforesaid to the Contractor, a panel of three names of persons
who shall be presently unconnected with the organization for which the work is executed.

The contractor shall on receipt by him of the names as aforesaid, select any of the persons named to be
appointed as a sole Arbitrator and communicate his name to the Appointing Authority within thirty days of
receipt by him of the names. The Appointing Authority shall thereupon without any delay appoint the said
person as a sole Arbitrator, if the contractor fails to communicate such selection as provided above within the
period specified, the Appointing Authority shall make the selection and appoint the selected person as the sole
Arbitrator.

If the Appointing Authority fails to send to the Contractor the panel of three names as aforesaid within the
period specified, the Contractor shall send to the Appointing Authority a panel of three names of persons who
shall all be unconnected with either party. The Appointing Authority shall on receipt by him of the names as
aforesaid selected any one of the persons named and appoint him as the sole Arbitrator. If the appointing
authority fails to select the person and appoint him as the sole Arbitrator within thirty days of receipt by him of
the panel and inform the contractor accordingly, the contractor shall be entitled to appoint one of the persons
from the panel as the sole Arbitrator and communicate his name to the Appointing Authority.

If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates his office due
any reason whatsoever another sole Arbitrator shall be appointed as aforesaid.

The work under the contract shall, however, continue during the arbitration proceeding and no payment due or
payable to the contractor shall be withheld on account of such proceedings.

The Arbitrator shall be deemed to have entered on the reference on the date he issues notice to both the parties
fixing the date of the first hearing.

The Arbitrator may from time to time, with the consent of the parties, enlarge the time for making and published
the award.

The Arbitrator shall give a separate award in respect of each dispute or difference referred to him. The

Arbitrator shall decide each dispute in accordance with the terms of the contract and give a reasoned award. The
venue of arbitration shall be such place as may be fixed by the arbitrator in his sole discretion.
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The fees, if any, of the arbitrator shall, if required to be paid before the award is made and published, be paid
half and half by each of the parties. The cost of the reference and of the award including the Fees, if any of the
Arbitrator who may direct to and by whom and in what manner such costs or any part thereof shall be paid and
may fix or settle the amount of costs to be so paid.

The award of the Arbitrator shall be final and binding on both the parties.
Subject to aforesaid, the Provisions of the Arbitration Act, 1996 or any statutory modification or re-enactment
thereof and the rules made there-under, and for the time being in force, shall apply to the arbitration proceeding

under this clause.

I/ We hereby declare that [/We have read and understood the above conditions for the guidance of Tenderers.

Seal : Signature of the Contractor
Place : Address :
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7.SPECIAL CONDITIONS OF CONTRACTS

10.

11.

12.

All materials, tools, plants and equipment to be used for construction, shall be brought and stored on BANK
premises by the Contractor in a manner directed in specifications for construction materials at his own cost
and risk including his own security arrangement without causing hindrance to occupants.

All due precautions shall be taken by the Contractor to prevent damage including that of window panes, as a
result of Contractor's action will have to be made good by the Contractor at his own expense.

a) All debris resulting from breaking work shall be carefully lowered on specially constructed platforms
preferably in specially provided chutes and suitable screens and hoppers shall be provided to ensure that as
far as possible no debris flies or rebounds from the building and / or scaffolding. Under no circumstances
shall debris be thrown down on the ground or footpath.

b) The Contractor shall regularly remove all waste and debris from the site. Dumping of debris temporarily
on the premises shall be strictly in location allotted for the purpose and nowhere else. Every day after
working hour’s sweepers must clean the site.

The Contractor will provide at his own expense necessary sheds, passages, special covering, platforms to be
constructed in front of main entrance, BANK office, staff toilet, and also netting, kantans, etc. in area of
common passage at the work site.

Proper cordoning off shall be maintained at all times to ensure that no children or unauthorized persons
enter the work area.

The Contractor shall bear in mind that he have to carry out part of work inside the premises of the occupants
and he will take extreme care not to damage inside Branch.

The contractor shall provide at his own cost necessary sanitary and drinking water facilities for his workers
more about in area of site only and they commit no nuisance.

When a contractor is selected, if Architect/ Bank find any anomaly in rates of some specific items, the
Contractor shall furnish explanation and rate analysis.

Rates quoted by the Contractor shall include all terminal taxes, octroi duties, central or state excise duties,
import duties, sales tax and any other taxes leviable under the state or central government or public rules.
No claim whatsoever shall be entertained in respect of escalation in prices of materials, labour etc. except
change in taxes announced by Municipal or Government bodies subsequently. Rates quoted also include
work Contract Tax. M.W. Tax, extra water charges, all liaison work with Municipal Authorities for
Building Department, Water Department, Pest Control etc. including specific bills of water charges and
sewage charges raised by MC towards the repair works under taken including all out of pocket expenses.
The Contractor at his costs and expenses shall obtain all permission from MC, etc.

The contract shall not be deemed to be duly completed until maintenance certificate have been issued by the
Architect recording that the works have been completed and maintained to his satisfaction and will be
issued after defect liability period is over and after ascertaining the views of the repair committee.

The Contractor is responsible for the execution of all works, which is more particularly set out as per terms
and conditions of the Agreement. The Contractor is well aware about the dangers and hazards for the
completion of the said work. It is the Contractor who would be responsible in the event of breakage of glass
of windows, etc. of the BANK and Contractor will take all precaution of BANK’s property so as not to
damage them.

The Contractor shall, at his own expense supply all the stores and materials required for the contract. All the
materials to be supplied by the Contractor shall be of the best of kinds, and only of ISI standard. The
Contractor shall furnish necessary proof to the satisfaction of the Architect / Bank that the material complies
with specifications as described in the Technical specifications. The Contractor shall, at his own expense
and without delay, supply samples of materials proposed to be used in the execution of the work for the
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13.

14.

15.

16.

17.

18.

approval of the Architect / Bank, who may reject all materials not corresponding either in quality or in
character with the approved samples. The Contractor is made aware that there will be no basic rate for all
construction materials.

The Contractor shall not enter on or take possession of the site unless permitted to do so by the Bank. The
portion of the site to be occupied by the Contractor will be clearly defined and indicated by the Bank and
the Contractor will on no account be allowed to extend his operation beyond these areas. Then on
completion, completely clean the areas of works against his final completion of work done in that area.

The Contractor shall suspend the execution of the work of any part/s thereof, wherever called upon in
writing by the Bank / Architect to do so and shall not resume work thereon until so directed in writing by
the authority. The Contractor shall also suspend the execution of work or any part thereof under notice of
court, Government or Municipal Corporation unless the Architect / Bank instructs otherwise in writing. The
Contractor will be allowed an extension of time for completion equal to period of suspension and no claim
otherwise will be considered for payment. Time may also be extended to allow for alterations of work or
deviation from the contract if it is felt reasonable by Architect / Bank.

If Bank has permitted the contractor to house his workers on site in specified areas, during progress of work
he will erect temporary structures of the approved standards and scales for his workers and maintain at his
own expenses. The Contractor should demolish / remove temporary structures before the main work comes
to an end and clear the site. This facility is not incorporated in contract and will be exclusively at the
discretion of the Bank and the Bank can stop this facility in the middle of work and Contractor cannot claim
anything whatsoever for taking away this facility any time. If this facility is granted, he shall be responsible
for giving all necessary notices of infection and contagious disease of his workers and instantly remove such
cases from site. The Contractor shall obtain all necessary permission from municipality, government, etc. at
his own costs.

It is hereby clarified that within the guarantee period of the entire work the owner / Bank observes any
hitches or lacunas or damage caused to the flat and / or common area and / or the BANK’s property, the
Architect / Contractor shall be communicated regarding the same. The Architect / Bank would visit the
premises and give their comments in respect of the same. The rectification of the damaged area is the sole
prerogative and responsibility of the Contractor who is to rectify the said damage at his costs, etc. within the
decided time frame as mutually decided between the parties. In the event of failure of the Contractor to
rectify such error the Bank / Owner shall have the full liberty to deduct the amount of loss at cost from the
balance amount due end payable to the Contractor.

The Contractor shall clean and level up the premises and open spaces in and around building to the
satisfaction of the Bank at regular intervals and after completion of work. If he fails to their satisfaction, the
same shall be carried out by the owner at Contractor’s risk, cost and consequences and work will be treated
as incomplete.

It is hereby clarified that the Employees / Workers who would be assigned the work and who would be
temporarily lodged in the premises of the owner shall have no access whatsoever in the building after the
completion of the work for the particular days. The workers shall not enter the building for the purpose of
taking water or for any other Private jobs that would be given by the flat owners during the subsistence of
the work assigned.
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8.FORM OF AGREEMENT

THIS AGREEMENT made this  day of , 2021 between PUNJAB & SIND BANK
(hereinafter called “The Employer”) of one part and of having
registered office at

(Hereinafter called “the Contractor”) of the other part.

WHEREAS the Employer is desirous of carrying out Proposed FURNISHING OF BHANAUPLI
BRANCH” (Hereinafter called “the Work™) and has caused drawings and Bills of Quantities showing and
describing the work to be done to be prepared by or under the direction of Architect AND WHEREAS the
Contractor supplied the owner with a fully priced copy of the said Bills of Quantities (which copy
hereinafter referred to as “the Contract Bills”) AND WHEREAS the said drawings (hereinafter referred to
at “the Contract Drawings”) and the Contract Bills have been signed by on or behalf of the parties hereto:
AND WHEREAS the contractor has deposited the sum of Rs. 25000/- with the Employer for due
performance of this Agreement.

NOW IT IS HEREBY AGREED AS FOLLOWS

1.

For the consideration hereinafter mentioned the contractor will upon and subject to the conditions annexed
carry out and complete the work shown upon the contract Drawings and described by or referred to in the
Contract Bill and in said conditions.

The Bank will pay the Contractor the sum of Rupees (hereinafter referred to as “the
Contract Sum”) of such other sum as shall become payable hereunder at the times and in the manner
specified in the said conditions.

The term “the Architect” in the said conditions shall mean the person as the owner shall nominate for that
purpose, not being a person to whom the contractor shall object for reasons considered to be sufficient by,
mentioned in the said conditions. Provided always that no person subsequently appointed to be the Architect
under this Contract shall be entitled to disregard or overrule and certificate or opinion or decision or
approval or instruction given or expressed by the Architect for the time being.

Tender documents containing Notice to the Contractors, Conditions of Contract, Appendix thereto, Special
Conditions of contract, Specifications, Schedule of Quantities with the rates entered therein shall be read
and studied as forming part of this agreement, and the parties hereto shall respectively abide by and submit
themselves to the conditions, stipulations and perform the agreements on their parts respectively in such
conditions contained.

Time shall be considered as of the essence of this Agreement and the Contractor hereby agrees to
commence the work soon after the site is handed over to him as provided for in the said conditions and to
complete the entire work within 1 month from date of work order, nevertheless to the provisions of
extension of time.

This agreement and Contract shall be deemed to have been made in and any question or dispute arising out
of or in any way connected with this agreement and contract shall be deemed to have arisen in and only the
courts in Bombay shall have jurisdiction on to determine the same.

AS WITNESS the hands of the said parties.

Signed by the said

In the presence of BANK
Witness

Name:

Address:

Signed by the said

In the presence of CONTRACTOR
Witness

Name:

Address:
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9.) LETTER OF OFFER

To,

The Field General Manager
#84-91, Bank Square, Sector 17-B,
Zonal Office, Chandigarh
Chandigarh-160017

Phone: 0172-5046945

E-mail: zo.chandigarh@psb.co.in

Dear Sir,
Sub. :-Renovation and Furnishing of Bo BHANAUPLI Punjab

With reference to the tenders regarding the above work invited by you, we have to state as under.

We declare that before quoting the rates, We have visited the site and our rates are as per present site
condition, Further we herewith deposit EMD (Rs. 25000/-) as Earnest Money for due execution of the
works at my / our tendered rates as per the Terms of Contract. In the event of this tender being accepted, I /
We agree to enter into and execute the necessary contract documents as required by you.

D.D. No. : Drawn on :
Dated : Amount :

As required by you, I / We are returning herewith the documents (in single) duly signed by us at each page
in token of our acceptance of the provisions in the documents.

We hereby after to execute and complete the whole of the works strictly in accordance with the said
conditions of contract, special conditions of contracts, specifications and drawings at the rates set out
against each of the items of work in the schedule of quantities. The total cost included in the above is Rs.
(Rupees only)

We have carefully read and clearly understood the conditions of contracts, special conditions of contract,
and specifications. We agree to complete the work at the rate \ rates quoted by me \ us in the schedule of
quantities and within the specified time from the date of work order awarding the work to us.

We understand the work is to be completed within scheduled time period.

Our rates are firm and include and cover all cost, expenses, liabilities of very description and all risk of
every kind to be taken in execution and handing over the work to the Bank. All Taxes applicable and
prevailing from time to time on such item for which the same are leviable and the rates quoted by us are
inclusive of the same.

Thanking you,

Yours faithfully,

NAME
ADDRESS ;
TELE. NO.
FAX. NO. ;
MOBILE NO. :
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(Financial Bid)
(Volume-II)

TENDER DOCUMENTS

25



SPECIFICATIONS / BRANDS / MAKE OF ITEMS TO BE USED

DESCRIPTION

a) Board/Ply

b) Laminate Tmm th.

c) Door Closer / Floor spring

d) Drawer & Keyboard, Slide
Rails

e) Glue for fixing commercial
Board / Laminate

f)  Glass

g) Mortice Latch & Lock :

h) Vertical Blinds

i) Tapestry/leather foam

i) Aluminium Sections

k) False Ceiling

[} Synthetic Enamel

m) Emulsion Paint/Plastic Paint

n) MCBs

o) DB’s

p) Switch & Socket

qg) Pipe (PVC)

r) Telephone Cable

s) Wires

t) Cables

u) Fans

v) Mirror Optics / LED

w) Spot light & light fittings

CONTRACTOR

BRAND

Greenply Eco-Tech, Century, Archid

Amulaya, Archidlam, Marino, Sunmica,

Formica, Greenlam, Centfury, URO, Virgo (As
approved shade)

Everite, Doorking, Sandhu ISI

Marked.

Earl Bihari, Ebco

Fevicol (Pidilite)

Triveni, Modi Float

Godrej

Vista Levelor / Mac / Equiv.
Harmony, Vimal, Bhor
Jindal/Mahavir/Hindalco
Gypsum marked "“Gypsteel”
Asian, Nerolac, ICI

Asian, Nerolac, ICI

L&T, Havells make

L&T, Havells make

L&T, Havells, Roma make

Uniplast, D-Plast, AKG
Delton

Havells, R.R. Kabels., Finolax
Grandley, ICC, R.R. Kabels.
Khaitan, Crompton, Orient
Philips, Crompton, Havells
Philips, Crompton, Havells

PUNJAB & SIND BANK

per
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Sr.
No.

Description

DSR No.

units

QTY

Rate

Amount

CEILING

Providing and fixing tiled false ceiling of specified materials of
size 595x595 mm ( GI Metal Ceiling Lay in plain Tegular edge
Global white color tiles of size 595x595 mm, and 0.5 mm
thick with 8 mm drop; made of G I sheet having galvanizing of
100 gms/sqm (both sides inclusive) and electro statically
polyester powder coated of thickness 60 microns(minimum),
including factory painted after bending.) in true horizontal
level, suspended on inter locking metal grid of hot dipped
galvanized steel sections ( galvanized @ 120 grams/ sqm, both
side inclusive) consisting of main "T" runner with suitably
spaced joints to get required length and of size 24x38 mm
made from 0.30 mm thick (minimum) sheet, spaced at 1200
mm center to center and cross "T" of size 24x25 mm made of
0.30 mm thick (minimum) sheet, 1200 mm long spaced
WQbetween main "T" at 600 mm center to center to form a
grid of 1200x600 mm and secondary cross "T" of length 600
mm and size 24x25 mm made of 0.30 mm thick (minimum)
sheet to be interlocked at middle of the 1200x600 mm panel to
form grids of 600x600 mm and wall angle of size 24x24x0.3
mm and laying false ceiling tiles of approved texture in the
grid including, required cutting/making, opening for services
like diffusers, grills, light fittings, fixtures, smoke detectors
etc. Main "T" runners to be suspended from ceiling using GI
slotted cleats of size 27 x 37 x 25 x1.6 mm fixed to ceiling
with 12.5 mm dia and 50 mm long dash fasteners, 4 mm GI
adjustable rods with galvanised butterfly level clips of size 85
x 30 x 0.8 mm spaced at 1200 mm center to center along main
T, bottom exposed width of 24 mm of all Tsections shall be
pre-painted with polyester paint, all complete for all heights as
per specifications, drawings and as directed by Engineer-in-
charge.

CSR-
13.80

SOM

124.51

TOTAL CEILING

INTERIOR/FURNITURE

MANAGER ROOM

Providing and fixing MANAGER'S TABLE 1800mm
x900mmx 750mm(ht.) and 10mm beveled glass of approved
make to be fitted on top obtain the total height of 750mm as
per detailed drawing, made up of 19mm commercial board of
approved Make and finished with 1 mm thick laminate of
approved make, and shade as approved, as per detailed
drawing. Table shall be provided with 3 drawers sliding on
telescopic channels with proper locking arrangements and
keyboard with telescopic channels. Tabletop shall be finished
with 1.0mm thick laminate of approved shade & quality. The
work includes providing and fixing of foot rests, shelf for
CPU, furniture locks, wire managers, spirit polishing of steam
beach beading etc. complete in all respects to the entire
satisfaction of the Architect.

NS

EACH

Providing and fixing SIDE CREDENZAS of size1200MMx
450MM x 600MM made of 19mm commercial board finished
with 1 mm thick laminate of approved Make and shade on all
sides and front having one shelf without shutters, steam beach
wood beading on all exposed edges with spirit polish complete
in all respects.

NS

EACH

Providing & fixing BACK STORAGE CABINETS of
750MM ht and 325MM deep as per layout plan made up of
19mm commercial board of approved Make and finished with
Imm thick laminate of approved Make, shade as approved and
per detailed drawing. With 1 shelf made up of 19mm thick
commercial board, in side to be painted over a coat of primer
and enamel paint of approved Make and color .The work
includes fixing of clip hinges, magnetic catchers, handles,
locks, steam beach lipping etc complete in all respects to the
complete satisfaction of the Architect.

NS

SOM

3.30

27



Providing and fixing Casier TABLE 1650mm x 800mm x
750mm (ht.) and 10mm beveled glass of approved make to be
fitted on top obtain the total height of 750mm as per detailed
drawing, made up of 19mm commercial board of approved
Make and finished with 1 mm thick laminate of approved
make, and shade as approved, as per detailed drawing. Table
shall be provided with 3 drawers sliding on telescopic channels
with proper locking arrangements and keyboard with
telescopic channels. Tabletop shall be finished with 1.0mm
thick laminate of approved shade & quality. The work includes
providing and fixing of foot rests, shelf for CPU, furniture
locks, wire managers, spirit polishing of steam beach beading
etc. complete in all respects to the entire satisfaction of the
Architect.

NS

SQM

Providing and fixing SIDE CREDENZAS of size 800MMx
450MM x 600MM made of 19mm commercial board finished
with 1 mm thick laminate of approved Make and shade on all
sides and front having one shelf without shutters, steam beach
wood beading on all exposed edges with spirit polish complete
in all respects.

NS

SQM

Providing and fixing CLERK TABLE 1300MM x 750 MM x
750 MM(ht.) and 10mm beveled glass of approved make to be
fitted on top obtain the total height of 7S0MM as per detailed
drawing, made up of 19mm commercial board of approved
Make and finished with 1 mm thick laminate of approved
make, and shade as approved, as per detailed drawing. Table
shall be provided with 3 drawers sliding on telescopic channels
with proper locking arrangements and keyboard with
telescopic channels. Tabletop shall be finished with 1.0mm
thick laminate of approved shade & quality. The work includes
providing and fixing of foot rests, shelf for CPU, furniture
locks, wire managers, spirit polishing of steam beach beading
etc. complete in all respects to the entire satisfaction of the
Architect.

NS

SQM

Providing and fixing OFFICER TABLE 1500MM x 750
MM x 750 MM(ht.) and 10mm beveled glass of approved
make to be fitted on top obtain the total height of 7S0MM as
per detailed drawing, made up of 19mm commercial board of
approved Make and finished with 1 mm thick laminate of
approved make, and shade as approved, as per detailed
drawing. Table shall be provided with 3 drawers sliding on
telescopic channels with proper locking arrangements and
keyboard with telescopic channels. Tabletop shall be finished
with 1.0mm thick laminate of approved shade & quality. The
work includes providing and fixing of foot rests, shelf for
CPU, furniture locks, wire managers, spirit polishing of steam
beach beading etc. complete in all respects to the entire
satisfaction of the Architect.

NS

SOM

28



ELEGANZA 1 - Leatherite Tapestry Providing and
supplying a high back chair with ergonomic design,
comfortable & aesthetically appealing. The seat shall be made
of 15mm thick hot pressed commercial plywood padded with
high resilience polyurethane foam (30+25)mm thick having
density (40 & 32)kg/m? and the back shall be made of
(15+6)mm thick double layered moulded plywood padded
with high resilience polyurethane foam 30mm thick having
density 32kg/m*. The same shall be upholstered with leatherite
tapestry Imm thick and 571 GSM. The backrest shall be made
by keeping the natural curvature of the spine which helps to
provide lumbar support & full back support as well as head
support. The chair shall be supplied with chrome plated arm
with cushion having leatherite covering top. For seating
durability the chair shall have knee tilt 360 degree revolving
mechanism having four position locking and tilt tension
adjustment with anti-shock feature which provides back
strength for the chair. The pneumatic seat height adjustment
for healthy seating, user can adjust seat height up to 65mm
with BIFMA standard class-3 gas-lift to suit them using the
lever under the seat. The gas-lift mechanism should be tested
as per ANSI/BIFMA X5.1-2011 standards. The Pedestal
should have five legged MS CRCA chrome plated having
pitch circle dia. 700 mm fitted with 5 nos. twin wheel castors.
The castors of the chair shall be injection moulded in black
30% glass filled nylon, confirming to ANSI/BIFMA X5.1-
2011 standards tested to perform 98,000 cycles with 2501bs
load. The seat size shall be 515£10 mm(D) X 54510 mm(W)
and back size shall be 560+10 mm(W) X 700+10 mm(H) from
seat. Overall height shall be = 1155410 mm, overall
depth/width = 760+10 mm.

NS

EACH

10

Providing and supplying visitor chair with ergonomic design
for user comfort & aesthetically appealing. The seat shall be
made of 15mm thick hot pressed commercial plywood padded
with high resilience polyurethane foam (30+25)mm thick
having density (40 & 32)kg/m?® and the back shall be made of
(15+6)mm thick double layered moulded plywood padded
with high resilience polyurethane foam 30mm thick having
density 32kg/m?®. The same shall be upholstered with leatherite
tapestry Imm thick and 571 GSM. The backrest shall be made
by keeping the natural curvature of the spine for back support.
The chair shall be supplied chrome plated fixed arm with
cushion having leatherite covering top and seat and back shall
be arrested together with powder coated HR steel spine. The
frame structure shall be cantilever support type made of MS
CRCA chrome plated capsule pipe of size 40mm X 20mm
with 1.6mm thick. There shall be PPCP shoe provided at the
base to avoid scratches on the floor. The seat size shall be
510+10 mm(D) X 545410 mm(W) and back size shall be
560+£10 mm(W) X 520+10 mm(H) from seat. Overall height
shall be = 990+£10 mm, overall depth = 660+10 mm & overall
width = 68010 mm.

NS

EACH

Providing & fixing FULL HT. STORAGE CABINETS of
2400MM ht and 450MM deep as per layout plan made up of
19mm commercial board of approved Make and finished with
Imm thick laminate of approved Make, shade as approved and
per detailed drawing. With 5-6 shelves (fixed & adjustable)
made up of 19mm thick commercial board , in side to be
painted over a coat of primer and enamel paint of approved
Make and color .The work includes fixing of piano hinges,
magnetic catchers, handles, locks, steam beach lipping etc
complete in all respects to the complete satisfaction of the
Architect.

NS

SOM

19.43

29



12

Providing & fixing of CASH CABIN PARTITION (HT. 7'-
3") (partly glazed as per design), made of 2" x 2" 1st quality
Partal wood frame are 2°-0” c/c both ways 6mm commercial
ply. Make on both faces finished with Imm thick laminate,
shade as approved 12 MM thick glass with etching on the
glazed portion. The work includes providing a 6" x 9" voucher
cutout with tray, spirit polishing of shade on woodwork and
steam beach beading etc. Complete in all respects to the
complete satisfaction of the Architect.

NS

SQM

3.05

13

Providing & fixing of CASH CABIN FRONT FASCIA
(12MM THK GLASS) as per the detailed drawing. Glass
should be 12 MM thk glass neatly grinded and edge polished
on the exposed sides to make the glass smooth finished edges
and necessary cut outs complete in all respects to the complete
satisfaction of the Architect.

NS

SQM

4.07

14

CASH CABIN’S TOP PARTITION:-

Providing and fixing aluminium aperture jalli at cash cabin’s
top periphery with teakwood cornice 2” x 4” made to shape as
per design. Polished to matching laminate shade / melamine
polished as per the directions of the Bank.

NS

SQM

439

15

Providing & fixing of FULL HEIGHT PARTITION (HT.
8'-6" ) partly glazed, made of 2" x 2" 1st quality Partal wood
frame are 2°0” c/c both ways 6mm commercial ply ofapproved
Make on both faces finished with 1mm thick laminate of
approved Make and shade as approved 8MM thick glass with
etching on the glazed portion. The work includes spirit
polishing of shade on woodwork and steam beach beading etc.
Complete in all respects to the complete satisfaction of the
Architect

NS

SOM

11.29

16

Providing and fixing of PIN UP BOARD (HT. 2'-0" ) above
the low ht. storage behind the counters and above the as per
design, consisting of 12mm thick soft board (covered with
MATTY FABRIC of approved color) over 6 MM commercial
ply fixed on wall The work includes sprit polishing of wood
beading, complete in all respects as per detailed drawings to
the complete satisfaction of the Architect.

LS

1.00

17

Providing and fixing of COUNTER 4'-0" high made up of
19mm commercial board of approved Make and finished with
1 mm thick laminate of approved Make, shade as approved and
as per detailed drawing. 2'-6' wide working table top.The
counter to have 1' -6" wide transaction top at 4'-0" height. All
exposed surfaces to be finished with Imm thick laminate of
approved make. Tabletop shall be finished with 1mm thick
laminate. The inner exposed surfaces to be painted over one
coat of primer and enamel paint of approved shade. Tabletop
shall be finished with 1.0mm thick laminate of approved shade
& quality. complete in all respects to the entire satisfaction of
the Architect

NS

RMT

4.00

18

Providing and fixing 2'-6" ht. WICKET GATE between the
counters to check the movement of customers inside the
restricted area. Fully paneled door shutter including the door
frame made up of styles and top rail, bottom rail using 1st
class hardwood, 6mm commercial ply of approved Make to be
fixed on both faces finished with 1 mm thick laminate of
approved Make . The work includes providing and fixing
necessary hardware SS finish latches, butt hinges etc., steam
beach beading etc. (spirit polished) as per drawings to the full
satisfaction of the Architect, complete in all respects.

NS

SQM

4.00
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19

Providing and fixing 19mm BWP plywood and covered with
Imm laminate from all external side . This item is inclusive of
all accessories, packing charges, Transportation, Labour
installation complete in all respect as approved by architect
and engineer incharge at all floors/ ht upto 38m.

NS

SQM

62.03

20

Providing & fixing single leaf glazed Toughned door of size
approximately, 1200/900mm x 2100mm fabricated with 12mm
thk glass, all sides edge polished complete in all respect
including transportation,loading and fixing as pr drawings and
as per instruction of Architect/bank specification.The work
should include polishing of glass, cutting, wastage, door
handle and lock and fitting complete in all respect.

NS

SQM

12.81

21

S & F wall panelling, as per design, consisting of 6mm th. teak
ply fixed on wall with 2” x 1” kail wood framing at 16” c/c
both ways with 4mm wide vertical grooves at 16” ¢/c and
horizontal grooves as desired. All wood work shall be wax /
spirit polished over a coat of linseed oil finish

NS

SQM

12.94

22

Providing & fixing laminate of 1.0mm thickness of choice
colour laminate / shade on 6mm comm. ply in place of teak ply

NS

SOM

12.94

23

Providing and fixing LED Acrylic Letter WITH ACP
BACKSPOT The rate shall be inclusive of all labour, material
and equipments etc

NS

SOM

3.96

24

Providing and fixing external toughned FIXED GLAZING
comprising of 12 mm thick toughned glass of MODI, SAINT
GOBAIN, as per drawings.

NS

SOM

2.39

25

Providing & placing cheque drop box (overall size 450mm x
300mm x 750mm high) made of 19mm thick phenol formalde-
-hyde bonded ply board and the curved portion at top made out
of 90mmx 90mm C.P. teak wood section. A slit opening of
10mm x 150mm is to be provided at the top of the box. An
openable shutter of 259mm x 262mm size made of 19 mm th
phenol form- -aldehyde bonded ply board is to be provided
100mm above finished floor level. All the exposed timber
surfaces including all three edges are to be finished with
1.5mm thick laminate sheet (INK- 1032 of M/S Marino or
similar approved equivalent), excepting two bands of 50mm
wide each (Marigold-10578 of M/S Marino or similar
approved equivalent) leaving a gap at 518 mm from finished
floor level all complete as in drg. Rate to include cost of
necessary hardware fittings e.g. brass hinges, lock, knob etc. of
approved design and quality.

NS

each

1.00

26

Providing & placing complaint box( one for branch ) (overall
size 450mm x 300mm x 750mm high) made of 19mm thick
phenol form aldehyde bonded ply board and the curved portion
at top made out of 90mm x 90mm C.P. teak wood section.A
slit opening of 10mm x 150mm is to be provided at the top of
the box. An openable shutter of 259mm x 262 mm size made
of 19mm th phenol formaldehyde bonded ply board is to be
provided 100mm above finished floor level. All the exposed
timber surfaces including all three edges are to be finished
with 1.5mm thick laminate sheet (INK- 1032 of M/S Marino
or similar approved equivalent), excep-ting two bands of
50mm wide each (Marigold- 10578 of M/S Marino or similar
approved equivalent) leaving a gap at 518mm from finished
floor level all complete as in drg. Rate to include cost of
necessary hardware fittings e.g. brass hinges, lock, knob etc. of
approved design and quality.

NS

each

1.00

31



27

Applying and fixing of banks Etching logo sticker as per
drawing and design on entrance door

NS

each

2.00

28

Notice board (4'-0" x 2'-0")

NS

each

2.00

29

P/F fire door of MS Sheet of 1mm for Door, MS Sheet of
1.2mm for Frame Constructed to withstand 2 hr. fire retardent
with View Panel size 200mm X 300 Mortise Lock with push
down handle, Door Closure fixed on top of the door Frames
will be fixed with expansion anchors Colour of client choice-
powder coated Overall shutter thickness will be of 46mm
standard size of the fire door 7' X 3' with Installation

NS

SQM

1.00

TOTAL INTERIOR FURNITURE

ELECTRICAL WORK

WIRING

30

Supply all material, receiving, storing, fixing, laying wiring &
testing the same for light, ceiling fan, exhaust fan, 6A socket;
starting from the point control box to out let; using 1.5 sqmm
copper conductor PVC insulated 1100V grade wiring cable in
concealed system using 20/25/32 mm ISI marked PVC conduit
including all conduit accessories like conduit bends, tees, draw
boxes, fan hookes etc., where ever required, togather with
wiring accessories such as flush type moedular & flush type
sockets, point control boxes,PVC bushes for conduit ends,
batten holders, chrome plated brass screws including 1 sqmm
copper PVC insulated earth wire, identification ferrules at
either ends, complete in all respect. Conduit being concealed
either in ceiling/ wall chase or on surface, including making &
filling chases with cement mortar & painting the surface
conduit etc. complete as reqd. Rates include providing &
fixing modular switches & sockets with switch boxes and
plate etc. complete (Rates include 3x2.5 sq.mm copper
conductor PVC insulated wiring laid in PVC pipe for circuit
wiring). Wire Make: HAVELLS/KEI/ECKO/RR
CABLE/Polycab only and Switch & socket make:
Anchor/Crabtree/North-West/MK)

6 amp switch controlling single light/fan point

NSR

EACH

30

6 amp switch controlling Double light/fan point

NSR

EACH

10

15 Amp wiring with 2.5mm sq. multi strand PVC copper wire
& metal clad enclosure sockets & plus.

NSR

EACH

10

5 Amp plug point wiring with 1.5mm sq. multi stand PVC
copper wire inc. Plate switches, sockets, plugs. Etc.

NSR

EACH

12

Call-bell point wiring including Ding-dong bell with 1.5mm
sq. multi strand PVC copper wire including plate switches,
sockets, etc.

NSR

EACH

Signage wiring (material & labour) — P&F of 3x4mm &
copper flexible wire & PVC conduiting of ISI make complete
with all accessories like Saddles, bends modular switches etc.

NSR

EACH

Electrical wiring for Air-Conditioning:

P /F 32 Amp wiring with MCB from D/B to site of outdoor
and indoor A/C Unit, i.e. circuit wiring with 4mm sq. multi-
strand PVC copper wire, earth wire with DP switches. ( 1 for
ATM)

NSR

EACH

31

Electrical Fitting & Fixture

Supply, Installation, testing and commissioning of 33-20
watt (2'X2") LED Light above 100 Im/watt fitting complete
including necessary connection from 2x1.5sq.mm copper wire
in ceiling etc. as reqd. (2 for ATM)

NSR

EACH

27

Supply, Installation, testing and commissioning of recess down
lighter with assembly complete with 12watt LED Light above
85 Im/watt including necessary connection from 2x1.5sq.mm
copper wire in ceiling etc. as reqd..

NSR

EACH

10

32



Providing and fixing 12 WATT MIRROR LIGHT This item
is inclusive of all accessories, packing charges,
Transportation, Labour installation complete in all respect
as approved by architect and engineer incharge at all
floors/ ht upto 38m

NS

EACH

Supply and erection of 12" Exhaust fan 900 rpm turbo force
single phase of make Crompton/Havell's IST marked heavy
duty motor with die cast Aluminium rotor mounted on two ball
bearing including erection, connections and testing etc.
complete with flexible wire and petty material reqd. for
connections and Aluminium louver shutter complete in all
respects as appd. and desired by the Engineer in-charge at site.
MAKE CROMPTON, BAJAJ, HAVELLS, ANCHOR, V-
GAURD.

NSR

EACH

Supply and erection of 48" CEILIBG FAN . MAKE
CROMPTON, BAJAJ, HAVELLS, ANCHOR, V-GAURD.

NSR

EACH

Supply and erection of 400 mm Swing wall fan single phase of
make Crompton/Havell's ISI marked including erection,
connections and testing etc. complete with flexible wire and
petty material reqd. for connections and complete in all
respects as appd. and desired by the Engineer in-charge at site
MAKE CROMPTON, WMSDX120, 400MM / HAVELLS
swing 3x1 /,ORIENT 400 mm wall (44) White

NSR

EACH

Magnetic EXHAUST FAN:- To provide and fix ISI make
magnetic fan for pushing cool air from lobby to back room &
needs to be fixed with louvers in partition. ( For ATM)

NSR

EACH

32

Main Cable

Provided and laying 3.5 x 50 sq.mm. aluminium conductor
with 2 no. 8 SWG G.I. wire

NSR

MTS

45

Generator Connection :-Provided and laying 3.5 x 25
sq.mm. aluminium conductor with 2 no. 8 SWG G.I. wire

NSR

MTS

50

Providing & fixing Main electrical dist. Board with all
internal electrical and generator connections with 25 sq.mm
multi strand copper wire, which shall include the following
items.

Providing & fixing 3 No. 200 amp kitkats (fuse carrier &
base) with 1 no. neutral link on suitable size of backalite
sheet of thickness not less than 6 mm etc. complete as reqd.

NSR

EACH

Aluminum bus bar 200 Amp.

NSR

EACH

200 Amps. Main switch MCCB.

NSR

EACH

Change —over 200 Amps. 3-phase of Havells make.

NSR

EACH

= [ | @

4 way TPDB double door comprising of 1 no. incoming 100
amp isolator & 6 nos. 32 DPMCB (For AC's distribution)

NSR

EACH

4 way TPDB double door comprising of 1 no. incoming 100
amp 4P isolator & 12 nos. 6/10Amp SPMCB (For Lighting
and raw power distribution)

NSR

EACH

8 way MCBDB double door in recessed wall including cutting
of wall and making good the damages comprising of 1no.
63amp isolator and 6no. 6/10amp MCBs etc. complete as
reqd.(For UPS's distribution)

NSR

EACH

ELCB :-Supplying 40 Amp. earth leakage circuit breaker
(ELCB )confirming to IS-12640 / 1988 & BS 4293 / 1983
having sensitivity 100 MA and breaking capacity of 10 KA
and suitable for 3 Phase and neutral 415V having characteristic
quick acting & tripping with all advance features & do not in-
corporate any electronic component with suitable enclosure
box.

NSR

EACH

Making double-door powder coated M.S. Distribution board
4’x4’ to accommodate the above noted electrical items.

NSR

EACH

33



Supply, installation, testing and commissioning of factory
fabricated distribution board rust inhibited, powder coated
sheet fabricated comprising of incoming and outgoing isolator
and MCB's neutral link or neutral bus, top and bottom
detachable entry earthing bolts interconnection and grouting
bolts on wall etc complete as requd. as per details below :-

4 way DB comprising of 2 no. 63 amp DPMCB (UPS out
put)

NSR

EACH

4 way TPNDB double door comprising of 1 no. incoming
100 amp MCB & 6 nos. 32 DPMCB (UPS input)

NSR

EACH

Providing and laying following sizes of PVC insulated
copper conductor flexible wire of 1100V in flexible/solid
PVC conduit etc. including making necessary connection
complete as reqd.

2x6 sq.mm with 1.5 sq. mm copper PVC insulated earth wire
(For UPS input & output connections)

NSR

PER
MTR

20

33

UPS POINTS:

P/L & testing electrical three point wiring /circuit wiring
having individual circuits for computers with 2.5mm?2 Multi-
strand copper PVC wire in unbreakable PVC conduits 25mm
dia wall thickness 2mm thick with specials under floor / wall
& above false ceiling including chase cutting, disposal of
malba away from the site and repair of the same with cement
mortar, incl. Switches & socket M.S. switch boxes with rust
proof treatment size to accommodate the required nos. of
Modular switches, sockets etc. & plate type sockets with
indicator three in one plate including earthing with 1.00 mm2
multi strand wire complete in all respect.

Set of 6 amp. 4 sockets & 4 switches

NSR

points

Laying PVC pipe 1" dia 2 mm wall thickness for computer
cabeling, computer in all respects and avoiding any exposure
in customer lobby.

NSR

mtr

40

UPS supply to tube lights: Point wiring / circuit wiring with
1.5mm sq. from D/B to switches & fittings multi strand PVC
copper wire including plate switches, sockets, etc. (for
payment no. of switches shall be counted).

NSR

no

Data Cable:- Data cabling work for computer networking
starting from mounting rack at suitable position of banking
hall with UTP CAT-6e LAN Data cable in 2mm thick 25 mm
dia ISI mark PVC conduit with accessories such as bends,
Tees, junction boxes including providing and fixing cat-6 /O
plates and SMB complete with all networking accessories etc
complete as reqd., testing and ferruling (D-
LinK/MOLEX/AMP/COMMSCOPE). Note: maximum 6 no.
data cable must be run in one PVC pipe.

NSR

no

supply, installation, testing and commissioning of 16-port
Patch Panel

NSR

no

supply, installation, testing and commissioning of mounted
rack 15" hight made of powder coated MS sheet

NSR

no

supply, installation, testing and commissioning of factory
manufactured CAT-6e patch chord complete with 2 no.
connectors etc. complete as reqd.

1 mtr. Long

NSR

no

10

2 mtr. long

NSR

no

10

34



TELEPHONE Wiring for telephone points with 0.6 mm dia 2
pair insulated annealed tinned electrolatic copper conductor in
2 mm thick 25 mm dia ISI marked PVC conduit complete with
accessories such as bends, junction boxes etc. with suitable
size of PVC box modular plate and cover in front on surface
or in recess including providing and fixing modular type
telephone socket outlet and making necessary connections etc.
complete as reqd. Wiring for telephone points with 0.6 mm dia
2 pair insulated annealed tinned electrolatic copper conductor
in 2 mm thick 25 mm dia ISI marked PVC conduit complete
with accessories such as bends, junction boxes etc. with
suitable size of PVC box modular plate and cover in front on
surface or in recess including providing and fixing modular
type telephone socket outlet and making necessary connections
etc. complete as reqd.

NSR

no

Tag Block : Supply, Providing & installing 50 pair PVC Tag
Block in hinged type complete as reqd.Tag Block : Supply,
Providing & installing 50 pair PVC Tag Block in hinged type
complete as reqd.

NSR

no

34

EARTHING

Supply and fix copper plate earth station with 600X600X3mm
copper plate including all accessories such as watering pipe
and funnel and providing masonry enclosure at top with cover
plate i.e excavation of pit, supplying and filling of salt
charcoal, refilling of pit etc complete as required as per IS
3043-1987. The voltage between neutral and earth must be
below 1 V.

NSR

set

Supply and fix GI plate earth station with 600X600X6mm GI
plate including all accessories such as watering pipe and
funnel and providing masonry enclosure at top with cover plate
i.e excavation of pit, supplying and filling of salt charcoal,
refilling of pit etc complete as required as per IS 3043-1987.

NSR

set

Supply fixing and termination of 20X3 mm copper strip with
earth station below ground level etc as required.

NSR

metre

Supply fixing and termination of 20X3 mm G.I strip with earth
station below ground level etc as required.

NSR

metre

10

Providing and fixing of 8 SWG copper earth wire in the recess
for loop earthing etc. as required.

NSR

metre

40

Providing and fixing of 8 SWG GI earth wire in the recess for
loop earthing etc. as required.

NSR

metre

40

Supply and laying following dia 2 mm in thickness PVC pipe
under floor or in recessed walls from earth electrode to UPS
room for computer dedicated earthing

25 mm diameter

NSR

metre

45

Earth Box: Providing and fixing suitable size of MS box
fabricated with 16 S.W.G. MS sheet either in recess wall or on
surface to accommodate dedicated earth from earth electrode
and further distribution of earth to computer points including
providing 5Smm Bakelite sheet on base connector strip and
painting of box etc complete as reqd.

NSR

no

Electrical wiring for UPS (charging point for UPS):P/F 2
runs of 4mm sq. and one run of 1.5 sq. mm as earth wire multi-
strand PVC copper wires from D/B to the location of UPS
room for input to UPS in PVC pipe with DP’s or 15 Amp.
Power plugs and sockets (2 sets: one for input and the other for
output) .

NSR

no

35

AIR CONDITIONING WORK FOR SPLIT AC's

35



S/I/T/C of 3 star rating Hi Wall split AC unit complete with
Indoor & Outdoor unit of 1.5 TR capacity along with
polyurethene rubber pipe fixed on copper tube of required size
up to 6m length & suitable standard MS stand for out door unit
complete in all respect and of approved make as per direction
of engineer in charge with digital type automatic copper
wound 4kva stablizer (Make Voltas/ Hitachi/Carrier/Blue Star)

NS

EACH

Light Points with CFL & bulb holder provided for
security purpose of outside the branch . Light pt. covered
with jalli & fixed ceiling or wall as per site

NSR

no

Wiring for Lollypop :- 2 core - 4mm 2 copper flexible cable.
(For ATM)

NSR

metre

15

CCTV

36

Supply ,Installation ,Testing and Commissioning of Cat6 UTP
23 AWG wired armoured Cat6 Solid Cable for Indoor and
Outdoor installation maximum permissible — 70 mtrs for
one point to another.Make
:Corning/Siemon/Huber+Suhner/Panduit

NS

METRE

250

TOTAL CCTV

EPABX

37

Supply & erection of Digital Hybrid IP-EPABX Configured
for CP Plus 16 Channel DVR with 2.4MP 6 Pcs Dome & 10
Pcs Bullet White & Black Camera Kit, 16CHDVR-8B2D-
2TB-180M.Make& Model: Matrix Eternity GENXTDM Ports
& 999 IP Extensions.

NSR

EACH

38

Supply & Erection of 20 Pair DB with Original Krone Module
lock & key facility complete along with erection of the same
with connections, testing etc. complete in all respects as
approved and desired by the Engineer-in-charge at site.

NSR

EACH

39

Supply & erection of 20 Pair 0.5mm PVC Dual sheathed
Telephone Cable manufactured as per ITD Specification with
Up to amendments complete along with erection of the same
with connections, testing etc. complete in all respects as
approved and desired by the Engineer-in-charge at site.

NSR

METRE

40

40

Supply & erection of 02 Pair 0.5mm PVC Dual sheathed
Telephone Cable as per ITD Specification 113-B With Up to
amendments complete along with erection of the same with
connections, testing etc. complete in all respects as approved
and desired by the Engineer-in-charge at site.

NSR

METRE

80

41

Supply & erection of 1IKVA Online Line sine wave UPS/
Power Plant with in built SMF batteries having 30 Minutes
backup time complete along with erection of the same with
connections, testing etc. complete in all respects as approved
and desired by the Engineer-in-charge at site.
Make of Materials: As approved in the PHSC Department

NSR

EACH

)

Supply and Erection of Operator-cum-maintenance console
with Small Backlit Display, 12 Direct Dialling Keys, HD
sound quality, Duplex Speaker Phone, Touch sense keys
including all features listed in Product Boucher complete in all
respect as desired by the engineer in charge at site.
Make of Materials: As approved in the PHSC Department

NSR

EACH

43

Supply & erection of Featured Wired Telephone with Large
Backlit Display, Redial, CLIP, 2 Way Speaker, Calculator,
Alarm & Mute Compatible with EPABX System Without
Addition Programming complete along with erection of the
same with connections, testing etc. complete in all respects as
approved and desired by the Engineer-in-charge at site.

NSR

EACH

36



RECESSED TV, TELEPHONE & NETWORKING
SOCKETS OUTLET POINTS (USED FOR HGW, PVC
CONDUIT & HDPE PIPE WIRING SYSTEM WITH]|
MODULAR ACCESSORIES):

(xi) Supply and erection of TV socket, Telephone socket
and Networking socket points in powder coated/anodized
concealed metal boxes recessed in wall required for
suitable number of modules (Modular accessories) for

having TV sockets, Telephone sockets RJ11 & Networking CSR
44 | socket RJ45 (one module), covered with Frame Plate and 34.01
other petty material etc., including the cost of above
material, cutting and filling up of chases (with finishing the
surface):-
Wiring Telephone socket point RJ11 (one module) (xi)b NO.S 7
Supply & erection of PVC Conduit Pipes (ISI marked) as
per 1S9537:Part-II1 & HDPE pipes (ISI marked) as per
1S:4984:1995 for wiring purposes including bends, junction CSR
45 | boxes, Steel hooks, M.S. saddle clamps and other petty 34.12
materials etc., as per PWD General Specifications:- )
Heavy Gauge PVC Conduit Pipe 20mm dia. (Flushed) (For .
(A) | Telephone Points) (ix) METRE 40
Heavy Gauge PVC Conduit Pipe 25mm dia. (Flushed) (For
Telephone Points) ) METRE 20

CEILING Rs
INTERIOR WORK , FURNITURE Rs
ELECTRICAL WORK Rs
CCTV Rs
EPBAX Rs
TOTAL Rs
GST EXTRA Rs
FINAL TOTAL Rs
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