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Punjab & Sind Bank

(A Govt. of India Undertaking)

Where service is a way of life

Request for Proposal For

E- Tender for Interior Furnishing, Electrical, AC works of Rohini Sector-3
Branch, Delhi.

E-Tender Reference PSB/Rohini-3 /2024-25

Bid Submission Start Date 10/01/2025

Bid Submission End Date 02.02.2025 by 5.00 pm

Technical bid opening date 03.02.2025 by 12.00 pm

Financial Bid Opening date Will be informed subsequently to technically
qualified bidders.

(TECHNICAL BID)
(VOLUME-1)
TENDER DOCUMENTS

Zonal Office: PUNJAB & SIND BANK, ZONAL OFFICE DELHI 2- NARAINA,
B 38/39, Industrial Area Phase |, Block B, Naraina Industrial Area Phase
1, Naraina, Delhi- 110028

Architect:
M/S. VAASTU VIKALP ARCHITECTS
S-24 FIRST FLOOR, S2S SQUARE, GARH ROAD, MEERUT-250002
E-mail- vva.global@gmail.com
MOB. NO.- 9997591118,9899328602
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The information provided by the bidders in response to this RFP Document will
become the property of the Bank and will not be returned. The Bank reserves
the right to amend, rescind or reissue this RFP Document and all
amendments will be advised to the bidders and such amendments will be
binding on them. The Bank also reserves its right to accept or reject any or
all the responses to this RFP Document without assigning any reason
whatsoever and without any cost or compensation therefore.

This document is prepared by Punjab and Sind Bank for interior furnishing,
electrical work, data cabling, Air conditioning & other allied work of Branch
& E-Lobby. It should not be reused or copied or used either partially or
fully in any form.

Disclaimer

While the document has been prepared in good faith, no representation or
warranty, express or implied, is or will be made, and no responsibility or
liability will be accepted by Punjab and Sind Bank or any of its employees, in
relation to the accuracy or completeness of this document and any liability
thereof expressly disclaimed. The RFP is not an offer by Punjab and Sind Bank,
but an invitation for bidder's responses. No contractual obligation on behalf
of Punjab and Sind Bank, whatsoever, shall arise from the offer process
unless and until a formal contract is signed and executed by duly authorized
officials of Punjab and Sind Bank and the selected Bidder.
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TENDER FOR THE FURNISHING WORK OF PUNJAB AND SIND BANK, ROHINI SECTOR-03 BRANCH,

DELHI

E-Tender reference

PSB/ ROHINI-3/2024-25

Date of issue of RFP

10-01-2025

Details of work to be done

Interior/Furnishing, Allied Electrical & A.C. works for
the furnishing of Punjab and Sind Bank, Rohini
Sector-03 Branch, Delhi.

Earnest money deposit

¥32000/- (Thirty Two Thousand Only) by way of
NEFT/Transfer in Bank’s Account Number: -

Branch: ....cccoeeevvivieieen.

Micro and Small Enterprises (MSES) as defined in MSE
Procurement policy issued by Department of Micro,
Small and Medium Enterprises (MSME) are exempted
from EMD & they have to submit the Certificate
for the same along with a Bid Security
Declaration (BSD) as Form 7.

Performance security

The amount of Performance security shall
be @ 5% of the contract Price denominated in
Indian Rupees

Period of contract

45 Days

Last date & time of receipts of tender bids

03-02-2025 by 12.00 pm

Liquidated damages for non-completion in
time

1.0% of the contract value per week subject to a
max of 10 % of the contract value

Defect Liability period

12 months from the date of virtual
completion certified by Architect/ employer

Retention amount for 12 months

10% of actual billed amount

Period of submitting of final bill

15 days from the date of completion

Mobilization Advance/secure

No mobilization Advance / secured
Advance/Running payment will be given

Place and date of technical bids opening

Punjab & Sind Bank, Zonal Office Delhi-2,

B 38/39, Industrial Area Phase I, Block B,
Naraina Industrial Area Phase 1, Naraina,
Delhi 110028

03-02- 2025 at 4: 00 pm

Opening of Commercial/price bid

Only Eligible Tenderer shall be informed
(Via E-mail/Telephone) separately
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Undertaking for abnormal low/high

In case of abnormal low quote, procuring entity may
seek written clarifications from the Bidder, including
detailed price analyses of its Bid price in relation to
Scope, schedule, resource mobilization, allocation of
risks and responsibilities, and any other requirements
of the bids document. If, procuring entity determines
that the Bidder has substantially failed to
demonstrate its capability to deliver the contract at
the offered price, the Procuring

Entity may reject the Bid/ Proposal.

Address of communication

Zonal Manager,

Punjab & Sind Bank, Zonal Office Delhi-2,

B 38/39, Industrial Area Phase I, Block B, Naraina
Industrial Area Phase 1, Naraina, Delhi-110028

Email address

Shamsher.Singh2@psb.co.in

Contact Telephone

Officer- 93108-37955

Bids to be submitted

https: //psb.eproc.in
(Bidder has to submit the bid electronically)

Information for online participation

2. Addendums to the RFP

4. Reverse Auction
5. Announcement of result if any

This Tender will follow e-tendering process which will be conducted by bank's authorized e-tendering
services provider M/s C1 India Pvt. Ltd. through website: https://psb.eproc.in

Following activates will be conducted online through the above website
1. Procurement of RFP documents including all Annexures

3. Submission of technical bid & indicative commercial bid by the Bidder
3. Opening of technical bid & Indicative commercial bid by the bank

Instructions:

1. Bidders who wish to participate will have to register with the website). (https://psb.eproc.in).

Bidders will be required to create login id & password on their own in registration process.

2. Bidder who wish to participate in this tender need to procure Class-Ill Digital Signature Certificate

(With Both DSC Components, i.e. Signing & Encryption) from any of the licensed Certifying Agency.

Bidders can view the list of licensed CA.s from www.cca.gov.in.

3. Incase of any clarification queries regarding online registration participation. Bidders may reach out
to: Email: psbsupport@clindia.com Ph: 0124-4302033/36/37.
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4. It is suggested that the prospective Bidders shall monitor the https://psb.eproc.in
website constantly for any changes / updates.

Note:
Bank expects the interested Bidders to download the copy of the complete RFP document
along with all Annexures & Appendices either through Bank's website
http://punjabandsindbank.co.in or https://psb.eproc.in

5. Earnest Money Deposit
a. The renderers are requested to submit the Earnest Money of 32,000/- (Thirty Two

Thousand Rupees only) by way of NEFT/Transfer as detail below: -

Account Name: NEFT in Account No.:

IFSC Code

Bank Name :Punjab & Sind Bank

Branch

Note:-

a. Micro and Small Enterprises (MSEs) as defined in MSE Procurement policy issued by Department

-~ D o o

of Micro, Small and Medium Enterprises (MSME) are exempted from EMD & they have to
submit the Certificate for the same along with BSD as form 7.

EMD in any other form other than as specified above will not be accepted. Tender not
accompanied by the EMD/MSME certificate as above shall be rejected.

No interest will be paid on the EMD

EMD of unsuccessful tenderers will be refunded within 21 days of award of Contract

EMD of successful tenderer will be retained as a part of security deposit.

In lieu of Bid Security, all MSME Bidders shall furnish/ upload a Bid Securing Declaration (BSD)
as Form 7: Documents Relating to Bid Security, along with its Technical bid. The BSD is required

to protect the Procuring Entity against the risk of the Bidder’s unwarranted conduct as
amplified under the sub-clause below.

1. The BSD provides for automatic suspension of the Bidder from being eligible for bidding in any
tender in Punjab & Sind Bank for 2 years from the date of such enforcement. This declaration shall
stand enforced if Bidder breaches the following obligation(s) under the tender conditions:

a) withdraws or amends his bid or impairs or derogates from the bid in any respect
within the period of validity of its bid; or
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b) after having been notified within the period of bid validity of the acceptance of his bid by
the Procuring Entity:

i. refuses to or fails to submit the original documents for scrutiny or the required
Performance Security within the stipulated time as per the conditions of the
Tender Document.

ii. fails or refuses to sign the contract.

2. Unsuccessful Bidders’ bid-Securing Declaration shall expire, if the contract is not awarded to
them, upon:
a) receipt by Bidder of the Procuring Entity’s notification
i.  of cancellation of the entire tender process or rejection of all bids or
ii.  of the name of the successful bidder or

b) forty-five days after the expiration of the bid validity or any extension thereof
3. The bid-Securing Declaration of the successful bidder shall stand expired only when Bidder has
furnished the required Performance Security and signed the Agreement.

Bank invites E-tenders in Two Bid Systems i.e. Technical Bid & Commercial Bid from Interior Furnishing,
Electrical, AC works of Rohini Sector-03 Branch, Delhi.

In case of any queries, the Tenderer may contact following:

Punjab & Sind Bank : Officer Mobile No. 93108-37955
Architect : Vaastu Vikalp Architects, Sh-24, S2S Square, Garh Road

Meerut- 250002
Mob: 9997591118
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INTRODUCTION

Bank invites sealed tender in two bid systems i.e. Technical bid & Commercial Bid from eligible interior
furnishers/ contractors for Interior Furnishing, Electrical, AC works of Rohini Sector-03 Branch, Delhi.

1. ELIGIBILITY CRITERIA

The invitation of bids is open to all services providers, provided they full fill the following eligibility criteria

CRITERIA

DOCUMENTS REQUIRED

a) The bidder should have at least 5Syear
satisfactory experience in providing similar
work in Commercial Banks, Pvt. Banks,
Government/Public sector/Banks. Similar work
means interior furnishing/ renovation works of
same nature/magnitude involving furnishing,
electrification, air  conditioning,  office
automation (except specialized works).

Work order and satisfactory completion certificate (
on the letter head of service recipient with complete
address and telephone No.) in having executed
similar category contracts during The Last 5 year
(minimum) ending day before the invitation of this
tender should be provided. The scope of works
carried out, period of contract, staff employed and
value of work should be clearly defined.

b. the bidder should have the following experience for having executed similar contracts during last fiv

year ending 31.03.2024: -

At least one (1) work of value of 12.80 lacs or Two (2) work of value of 9.60 lacs or

Three (3) works of value 6.40 lacs.

¢). The Bidder must have an average annual
turnover of Rs. 9.00 Lacs By way of providing
services during the last 3 years in similar
contractors ending 31.03.2024. Bidder firm
should not have made loss in any of three
preceding financial years.

Audited profit & loss A/c and balance sheet for 2020-
2021 ,2021-2022, 2022-2023 (duly attested by the CA
Self as per Govt provisions), 2023-24 (If available)

d) The bidder should not be declared by any
public organization, to be ineligible to participate
for corrupt, fraudulent or any other unethical
business practice and blacklisted by public
organization.

A Self-declaration certificate that the bidder has not
been declared by any public organization to be
ineligible to participate for corrupt. Fraudulent or any
other unethical business practice and blacklisted by
public organization.

€) The bidder should have registered with the
following statutory authorities: - Income tax,
GSTIN, registration certificate under contract
labor (R&A) act 1970 and central rules 1971 etc.

Photocopies of valid registration/license and lates
challans should be furnished with the Tender.

f) Bidder should have sufficient resources namely
manpower & equipment to execute the subject
work

Full list of sub-contractors/employees viz.name, age
employee code, designation. Experience in the field
etc and also the list of equipment proposed to be
deployed as per annexure F should be attached.
BAR/PERT Chart should also be submitted indicating
the execution of the work within the date line of 30
days.
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g) Tender Clause for Integrity Pact

To ensure transparency, equity, and competi-
tiveness in compliance with the CVC guidelines, this
tender shall be covered under the Integrity Pact (IP)
policy of the Bank. The pact essentially envisages an
agreement between the prospective bidders/vendors
and the Bank committing the persons/officials of bott
the parties, not to exercise any corrupt influence on
any aspect of the contract. The format of the
agreement is enclosed as annexure

Signing of IP with Bank would be one of the
preliminary qualifications for further evaluation. In
other words, entering into this pact would be one of
the preliminary qualifications for this tender and the
pact shall be effective from the stage of invitation of
bids till the complete execution of the contract. Any
vendor/ bidder not signed the document or refusing
to sign shall be disqualified in the bidding process.

The Integrity Pact agreement enclosed at annexursg
must be sealed and signed on letter head. An
vendor/ bidder not signed the document or refusing
to sign shall be disqualified in the bidding process.

3. SCOPE OF WORK

The Contactor shall carry out and complete the said furnishing work comprising of wooden partition,
paneling, false ceiling including miscellaneous, electrical work and modification/addition to exiting
provision. Provision and furnishing etc. complete in every respect in accordance with contract and with the
directions of and to the satisfaction of the architects and bank. The architects, may in their absolute
discretion and from time to time, issue further drawings and /or written instructions, details directions and
explanations which are hereafter collectively referred to as ‘Architect’s Instructions” in regard to:

a)
or substitute of any work.
b)
/or specifications.

Substitution of any other material there from.

material.

The variations or modifications of the design quality or quantity of work or the addition or omission
Any discrepancy in the drawings or between the schedule of quantities and/ or drawings and

The removal and /or re-execution or any works execution or any works executed by the contractor.
The removal from the site, of any material brought there on by the contractor,

The dismissal from inspection of any person/ persons employed thereupon.
The opening up for inspection of any work covered up.
The amending and making good of any defects under clause ‘removal of improper work and

The Contactors shall forthwith comply and fully execute and work comprised in such architect’s
instructions provided always that verbal instruction. Directions and explanations given to the contractor.
Or his representative upon the work by the architect shall, if involving a variation, be
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confirmed in writing by the contractor within 3 days and if not dissented from in writing within further
3 days by the architect. Such shall be beamed to be the architect’s instructions within the scope of the
work.

The bids shall be valid for a period of 04 months from the date if submission of bids. A Bid valid for a
shorter period shall be rejected by the bank as non-responsive.

4. BID ESSENTIALS-CONTENTS OF DOCUMENT TO BE SUBMITTED

The bidder shall submit the following.

a) The bank in case of non-adherence to the format or partial submission of bid will not
evaluate the Bid.

b) Each page of it shall be serially numbered, signed and duly stamped by the bidder or a duly
authorized person to sign on behalf of the service provider.

c) Any interlineations erasure or overwriting shall be valid only if these are initialed by the
person singing the Bid.

5. TECHNICAL BID: to be submitted on Bank website through e mode with following documents

DETAILS OF THE FIRM Forms to be filled and printed as in Annexure A-F along with self-attested
photocopies of following documents

Copy of satisfactory performance certificate —minimum 3 Nos, 1 satisfactory performance certificate
for each year out of which 1 must be of presently running.

Audited profit and loss account and balance sheet for the year ending on 2020-2021, 2021- 2022,
2022-2023, 2023-24.

Letter of authorization to Bid.

Power of attorney (if any).

Latest I.T.R.

Copy of certificate of incorporation (if any).

Copy of Memorandum of Association (if any).

Copy of GST (latest GST copies)

Copy of Pan Card.

Copy of PF Registration.

Copy of ESI Registration.

Copy of Electrical License

m) A self-declaration certificate that the bidder has not been declared by any public/private

n)

organization to be ineligible to participate for corrupt fraudulent or any other unethical business
practice and blacklisted by public/private organization.

Other Information-Any other relevant information, which is necessary to be furnished, must be
provided.

6. COMMERCIAL (FINANCIAL) BID.

a) Covering letter.
b) Commercial (financial) Bid.

7. COMMERCIAL (FINANCIAL) BID OPENING.

a) The Bank will open the bids electronically on the e procurement portal. Time and date will be
communicated to all technically qualified bidders only through email/telephonically. Bidders or their
representative who choose to attend the same may reach at the address mentioned below.
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PUNJAB & SIND BANK,
ZONAL OFFICE DELHI-2, NARAINA
DELHI.

a) The Bidder’s representatives who are present shall sign register evidencing their attendance, in the
event of the specified date of bid opening being declared a holiday for Bank, the bids shall be opened at
the appointed time and place on next working day.

b) The commercial (financial) Bid shall be opened in the presence of bidder representatives whose bids are
considered as responsive as per the technical and other qualification criteria as underlined in the bid
document.

c) No Offer can be modified or withdrawn by a bidder after submission of bid.

d) If any of the bidder or all the bidder who submitted bid, are not present-during the specified date and
time opening, the bank will proceed further with opening of the bids in their absence.

e)Only eligible tenderer shall be informed (via e-mail/ telephone) for opening of financial bids.

8. GENERAL CONDITIONS

1. The Contractor shall sign each page of tender.

Payment to the contractor agency shall be made as per requirement, which shall not affect the rates
guoted by the contractor.

3. Quantity of work may increase or decrease as per requirement of the site, which shall not affect the
rates quoted by the contractor.

4. Furnishing works etc. Shall be knotless which is to be polished with all background surface preparation
course maintaining the visibility of wood grains.

5. All teak/cedar wood/rubber wood to be used should be knotless which is to be polished with all
background surface preparation course maintaining the visibility of wood grains.

6. The ratesto be quoted shall include the cost of material, labour charges, carriage, sales tax, or any/all
other taxes any required hardware etc. (Note: GST will be extra, as applicable)

7. The contractor agency shall keep particular vigil on his workers/carpenters/painters etc. To maintain
very good workmanship of all items, failing which no payment shall be made and no claim of
material/labour used shall be made to him in any case, and the same work shall be executed by him
again without charging any extra cost.

8. All rates shall be quoted in words and figures and cutting over writing shall be signed.

9. Allitems to be executed as per drawing, if any change is required, the same shall be brought to the
notice of Bank/architect-in-charge.

10. Any tender/quotation containing clerical or arithmetical mistakes shall be rejected.

11. Any addition, alteration or correction shall be signed and stamped properly.

12. Contractor agencies are advised (before quoting the rates) to inspect the site of the proposed
work. He must go through all drawings and specifications and documents.

13.The bank reserves the right to accept/reject any tender/quotation without assigning any
reasons.
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14.

15.

16.

17.

18.

19.

20.

21.

22.

23.

24,

25.

26.
27.

28.
29.

30.

31.

The contractor agency should have already executed works of furnishing interiors &exterior civil
works of very good workmanship.

Qualify of material and workmanship rejected by the Architect/concerned Authorities shall be
removed immediately by the contractor and rectified/replaced.

The contractor shall submit interim bills only after taking actual measurements and properly recorded
in the Measurement books

The Contractor shall not submit interim bills when the approximate value of work done by him is less
than Rs. 4.0 Lakh. The payment of only one running bill will be made by Bank till completion of
work.

No advance on materials / plant / machinery or mobilization advance shall be paid in any
circumstances.

The bank shall have power to withhold the payment if the work or part thereof is not carried out to
their satisfaction.

The rates shall include the cost of coat of ant termite treatment on all wooden frame work and all
commercial ply/board used for partitions and paneling, furniture etc. The contractor/s shall have
to dismantle the existing counters, tables & partitions within the quoted cost of the total furnishing
works.

Rates for partitions, paneling, wall cladding and false ceiling shall include cutting and making good
necessary cut-outs/chiseling to be made for electrical conduits, switch boards etc.

Bank shall not be responsible for any loss or damage to the contractor/labour due to any
natural calamity during the course of construction. Contractor is liable to make good all the damages
if any, Till the work is completed and handed over to the bank Authorities

Any payment to the contractor on account of execution of work shall be verified by the architect—in
charge.

Unless, otherwise mentioned all material to be- used shall be 1.S.l marked. Failure to do so, the work
may be rejected and in that case contractor shall have to remove the defective materials and
replace/re-do the work for which no calm shall be entertained.

The total work shall be supervised by the architect-in-charge and he/she shall be kept fully informed
by the contractor for regarding the progress of work.

Bank may award the work in part or whole to the single party or other party.

It may please be noted that the Bank is not bound to allot the work to the lowest party, and as such,
the allotment of shall be based on workability of rates quoted by the contractor on account of quality.
The bank reserves the right to reject any or all the tender without assigning any reason whatsoever.
The earnest money deposited shall not carry any interest and will be refunded to the unsuccessful
renderers.

Earnest money paid by the contractor shall be forfeited by the bank if contractor fails to undertake the
job if he is communicated about acceptance his/tender.

The contractor shall take the necessary precautions while working and to safe guard adjacent
property, banks employees, and traffic persons.
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32.

33.

34.

35.

36.

37.

38.

39.

40.

41.

42.

43.

44,

45,

All the rates quoted are inclusive of removal of existing counter, partitions, and wiring. Rubbish/
debris collected during the progress of work, rejected materials etc.

The contractor shall not directly or indirectly sublet the work to other party without written
permission of bank.

The quantities mentioned in schedule are provisional and likely to increase / decrease to any extent
or may be omitted thus altering the aggregate value of the contract. No claim for loss of profit /
business shall be entertained on this account.

The bank reserves the right to distribute the work for which quotations have been called, have among
more than the parties, if found necessary. No claim in this respect shall be considered and the
contractor agrees to cooperate with other agencies appointed by the bank.

All the workers of the contractor must be properly covered by an insurance policy under “Workman’s
compensation act” and “Fatal accidents Act”. The contractor of his own expenses arrange to effect and
maintain until the virtual completion of the work, and indemnify the bank from all the liabilities arising
out of such events. In case delay, contractor shall arrange to extend insurance policy till work is
completed.

All the work should be completed within the specified period in the tender. If the work is delayed due
to the reasons beyond the control of the contractor, he should keep intimating the bank explaining,
therein the reasons for such delays, immediately and if in the opinion Bank’s authorities, the delay is
justified, the contractor shall be granted extension in time limit.

The contractor shall furnish well in time before work commence of his own post, color samples, sample
of materials of workmanship that may be called by bank’s Architect/Engineer for approval. Rates
guoted shall cover for such preliminary work.

All the glass panels, door handles/hinges, electrical fittings, fans, furniture, records, floors etc. are to
be thoroughly cleaned after the work is completed.

The rates quoted by the contractors shall be firm throughout the duration of contract (including
extension of time if any granted) and will not and also follow all safety measures are subject to any
fluctuation due to variation-in cost of material and labour.

Conditional tenders are liable to be rejected.

The successful tender is bound to carry out any item of work necessary for the completion of the job
even those such items are not included in schedule of quantities.

If in any case of work required to be abandoned, the contractor shall not be entitled for any claims and
he will be paid as per the actual work done till that period, if deemed fit.

Decision of the Bank shall be final and binding on any matter connected with the work. The matter of
any dispute shall be decided after mutual discussions based on the terms and conditions of the
contract. However, if the matter cannot be resolved there the same shall be referred to the respected
qualified persons in agreed to both the parties and his opinion shall be binding on both the parties.
However, this is recourse of any legal action in this regard.

If any stage during the progress of work, it is observed that the contractor is not progressing the work
with due diligence, care of lagging much behind the schedule of fails to go get up the work despite
instructions from Bank’s Architect, the employer(Bank) reserves the right to terminate the contract
with 7 days’ notice. In such case the contractor shall be liable to pay the employer any extra cost
involved for the completion of the said work and will not obstruct any way in completing
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the work through either agency. After completion of entire work, the contractor shall be paid for the
actual work executed by him at the quoted rates after deducting any claims, damages. In case of such
termination the security deposit held by the bank will be forfeited.

46. Contractor shall follow all rules/regulations in force and should possess the license for employing
labour and also follow all safety measures, labour bye laws and shall be responsible for any lapse.

47. At any stage i.e. during the execution of work, any kind of change required whether it is in design or
specification, the same has to be in-corporate by the contractor.

9) LIQUIDATED DAMAGES FOR DELAY

The times and date stipulated in the contract for the completion of the work or any part or stage thereof
shall be deemed to be the essence of the contract. The work shall, throughout the stipulated period of the
contract, be carried out with all diligence. If the contractor fails to complete the work within the time
prescribed or within the extended time under the contract, he shall pay to the Bank on demand amount
without prejudice to other rights and remedies the Bank may have against the contractor, 1% of contract
price per week or part there of as liquidated damages for such fault, if the work remain unfinished after
the stipulated date of completion provided that the total liquidated damages payable shall not exceed 10%
of the accepted contract price. The Bank may, without prejudice to any other method of recovery, deduct
the amount of such damages from any money due or which become due to the contractor. The recovery
or deduction of such damages shall not relieve the contractor from any obligations and liabilities under
the contract. Any genuine hindrance in completion of work shall be considered subject to approval opOf
the competent authority at the time of cause of hindrance.

10) DEFECTS LIABILITY PERIOD

The contractor shall be responsible to make good and remedy at his own expense within such period as
may be stipulated by the Bank any defect which may develop or may be noticed before the expiry of 12
(twelve) calendar months from the date of completion certificate of Bank’s architect and intimation of
which has been sent to the contractor within seven days of the expiry of the said period.

11) RETENTION MONEY (for DEFECTS LIABILITY PERIOD)

The Bank will, at the time of making any payment to the contractor for work done or supply made under
the contract deduct 10% of Gross value of each bill. Retention Money shall be held with the Bank for 12
months after completion date as certified in the completion certificate. In case any defect is notified to
the contractor within this period the contractor shall be bound to rectify the same in a week’s time. Otherwise,
the same may be got corrected from third party at contractor’s risk and cost. (No interest would be

payable by the Bank to the contractor on the security held in deposit.)

12) Performance Security

1) Within 5 days of receipt of the Letter of Intent (LOI, or the contract if LOI has been skipped),
performance Security, valid up to sixty days after the date of completion of all contractual
obligations by the contractor, as per details in under shall be submitted by the contractor to the
Procuring Entity.

2) The amount of Performance security shall be @ 5% of the contract Price denominated in Indian
Rupees or the currency of the contract and shall be in one of the following forms:
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3)

4)

5)

6)

7)

(a)
(c)
(d)

(e)

a) Bank Guarantee issued by a commercial bank in India, in the prescribed form provided in Format

1.1.

If the contractor, having been called upon by the Procuring Entity to furnish Performance Security,
fails to do so within the specified period, it shall be lawful for the Procuring Entity at its discretion
to annul the award and enforce Bid Securing Declaration (in lieu of forfeiture of the Bid Security),
besides taking any other administrative punitive action like ‘Removal from List of Registered
Suppliers’ etc.

If the bidder, whose bid is the lowest evaluated bid withdraws or whose bid has been accepted,

fails to sign the procurement contract as may be required or fails to provide the security as may be
required for the performance of the contract or otherwise withdraws from the procurement
process, the Procuring Entity shall cancel the procurement process. If the Procuring Entity is
satisfied that it is not a case of cartelization and that the integrity of the procurement process has
been maintained may offer the next successful bidder an opportunity to match the financial bid of
the first successful bidder, and if the offer is accepted, award the contract to the next successful
bidder at the price bid of the first successful bidder.
The Procuring Entity shall be entitled, and it shall be lawful on his part,
(a) to deduct from the performance securities or to forfeit the said security in whole or in part in
the event of:
(i) any default, or failure or neglect on the part of the contractor in the fulfillment or performance
in all respect of the contract under reference or any other contract with the Procuring Organization
or any part thereof
(ii) for any loss or damage recoverable from the contractor which the Procuring Entity may suffer
or be put to for reasons of or due to above defaults/ failures/ neglect
(b) and in either of the events aforesaid to call upon the contractor to maintain the said
performance security at its original limit by making further deposits, provided further that the
Procuring Entity shall be entitled, and it shall be lawful on his part, to recover any such claim from
any sum then due or which at any time after that may become due to the contractor for similar
reasons.
Subject to the sub-clause above, the Procuring Entity shall release the performance security
without any interest to the contractor on completing all contractual obligations, including the
warranty obligations, if any. Alternatively, for the duration of Warranty obligations, upon the
contractor submitting a suitable separate Warranty Security, the original Performance Guarantee
Security shall be released mutatis mutandis.

No claim shall lie against the Procuring Entity regarding interest on cash deposits or Government
Securities or depreciation thereof.

13)  BILL PAYMENT

Final bill supported with consolidated measurement of the full work executed shall be submitted
by the contractor within 15 days from the date of issue of certificate of virtual completion.
Architect/Bank or his representative shall verify the requisite measurement for the purpose of
having the same verified for the claim as far as admissible

All measurements to be taken in duplicate and all bills shall be submitted in triplicate

along with a contractor’s copy of each.

When the final bill has been verified and corrected, the architect will give seven days’ notice to the
contractor to countersign the bill in token of acceptance, the contractor shall counter- sign the bill
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within the above seven days or intimate in writing his intention to dispute.

(f) If the contractor fails to take appropriate action as above within the period prescribed, the bill
finalized by the architect or his representative shall be final and binding on the contractor and the
contractor shall have no right to dispute the same.

14) CLAIM FOR INTEREST

No claim for interest will be entertained by the Bank with respect to any moneys or balances which may
be in its hands owing to a dispute between itself and the contractor or with respect of any delay on the
part of the Bank in making interim or final payments or otherwise.

15)  JURISDICTION

The contractor and its operation shall be governed by the law of India for the time being in force,
irrespective of the place of delivery of materials the place of execution of work or place of payment under
this contract shall be deemed to have been entered into Delhi.

16) LIASONING & CO-ORDINATION WITH LOCAL MUNICIPAL AUTHORITIES

The contractor has to liaison and takes any clearance from local authorities like MCD/ Police or any other
authorities for approval to start renovation and during renovation of work including Defect Liability
Period if needed. Only statuary fees will be reimbursed by PSB.
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17) FORMS OF TECHNICAL BID

1.) DETAILS OF THE FIRM (To be submitted as Annexure as listed below from A-F)

A. GENERAL INFORMATION:

Name and address of the Firm
Status of the Firm (Enclose Copy) > Company
» Partnership
» Proprietor Firm
» Individual
Name of Proprietor/ Directors/ Partners? i)
ii)
iii)
Registration Details- Self-attested Copies to be attached
Companies/ Firm Registration No. & Date-
PAN No.
GST No.
Electrical Contractor License No-
Details of Application Fee —
DD No:
Date:
Issuing Bank/Branch
Enclose Solvency Certificate Name and
address of Bankers
(a) Telephone
(b) Mobile
(c) Fax
(d) E-mail
Place of incorporation/registration
Year of Incorporation/registration
Main Lines of business
If you are registered in panel of other Copies to be attached
Organization / Statutory bodies such CPWD,
PWD, MES, Banks, etc, furnish their name, (Expired certificates will not be considered)
Category and date of
registration.( furnish proof)
Details of EMD NEFT/UTR No.
Date:
Issuing Bank/Branch
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B. FINANCIAL STATEMENT:

ANNUAL TURN OVER (Furnishing PROJECTS) DATA FOR LAST THREE YEARS

Financial YEAR

TURNOVERIN X

2020-2021

2021 -2022

2022 -2023

2023- 2024

AVERAGE ANNUAL TURNOVER

Note:

1. Allindividual / firms must complete the information in this form. The information supplied
should be the annual turnover in terms of the amount billed to clients (only for relevant
works) for each year in progress or completed during the last three years.

2. Attested Copy of the audited balance sheets and profit & loss account for the last 3 years

shall be enclosed.

3. Average annual turnover must be attested by a chartered accountant.

C. CERTIFICATES

CERTIFICATES

YES/NO (Details of Regn)

Income Tax returns filed Certificate

GST registration Certificate

Provident Fund registration Certificate

Work completion certificates

PAN Card

Audited Balance Sheet for last 3 years

PAN Card,

ESI cover of employees

Proof of any Bonus paid to employee

Note: It is mandatory to attach attested copies of Items. If any of the certificates is not attached
without providing any valid reason, it will, and then provides valid reasons

D. KEY PERSONNEL OF THE ORGANISATION

SI. | Name
No

Designation

Qualification Professional | No. of  vyears
experience working with the
organization
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E. PLANT & EQUIPMENT OWNED BY THE ORGANISATION AND AVAILABLE FOR THIS WORK

Sl. | Equipment Year of Capacity | Number/ Quantity
No Manufacture
Note:

1. Give details of all the key equipment’s for construction, such as concrete mixers, weigh
batchers, vibrators, Trucks, Tippers, Hoists, Rammers, Steel shuttering plates, Steel
Scaffolding materials, polishing machines, that the firm proposes to use for the proposed
works at the site.

2. The applicant should clearly demonstrate that he has access to all key equipment which will
be required for the successful completion of the works.

F. EXPERIENCE RECORD.

1. DETAILS OF “RENOVATION WORKS” COMPLETED DURING LAST FIVE YEARS,

SI. | Name of Total Date of Date of Carpet special
No. | work and cost commencement | completion | Area features if
name & (Lakhs) any
address of
the Owner

¢ In the above table, list only those works, which have similar nature & complexity.
¢ Provide copies of Work Orders and Completion Certificates for each project. Work orders
and Completion Certificates will be verified if required.

2. DETAILS OF WORKS IN HAND

Name | Name Value of | Date | Original Value of Estimated | Reasons | Specia
of & Firm's of Stipulated | Outstanding | Completi | for |
work | Address | Portion | award | Date of Work (Rs. on Date Delay, if | Featu
of of total Completion | Lakhs) any res, if
client Contract any
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. Details of all works which are at various stages of execution including works for which
work orders have been received but work is yet to start, or works approaching completion
but for which full completion certificates are yet to be issued, are to be provided.

. Details as available at the time of preparation of this document have to be provided.

. CLIENT’S CERTIFICATE REGARDING PERFORMANCE OF CONTRACTOR
Name of address of the Client: .......ccccoeevvvvvvvnerennee.
Name of the Interior Furnisher:

1. | Name of work with brief particulars
2. | Agreement No. and date
3. | Agreement amount
4 | Date of commencement of work
5 | Stipulated date of completion
6 | Actual date of completion
7. | Details of penalty levied for
delay(indicate amount),if
any
8. | Gross amount of the work
completed and paid
9. |Name and address of the authority
under whom works executed
10 | Whether the contract
employed qualified
Engineer/Overseer during
execution of work?
11 | i)Quality of work Outstanding/Very good/Good/
Satisfactory/Poor
ii) Amount of work paid on reduced
rates, if any
12 | i)Did the contractor go for
arbitration?
ii)If yes, total amount of claim
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iii) Total amount awarded
13 | Comments on the capabilities of the
contractor
a) Technical proficiency Outstanding/Very good/Good/
Satisfactory/Poor
b) Financial soundness Outstanding/Very good/Good/
Satisfactory/Poor
c¢) Mobilization of adequate T&P | Outstanding/Very good/Good/
Satisfactory/Poor
d) Mobilization of manpower Outstanding/Very good/Good/
Satisfactory/Poor
e) General behavior Outstanding/Very good/Good/
Satisfactory/Poor

Note: All columns should be filled in properly

Place :
Date : SIGNATURE OF THE CLIENT
NAME & DESIGNATION

SEAL OF ORGANISATION
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18) GENERAL CONDITIONS OF CONTRACT

The tender must be submitted in online mode only on the e-procurement site of Punjab and Sind
Bank (https://psb.eproc.in.)

The tenderer should visit the site and acquaint himself with the site conditions and should study all
the tender documents carefully and understand the tender contract conditions, specifications etc.
before quoting. If there are any doubts they should get clarification in writing.

Late tenders i.e. tenders submitted / received after 5.00 p.m. on 21 January 2025 will not be
considered by the online site.

All the entries in the tender documents must be made in English and all entries must be by hand and
written ink. If any of the documents is missing or unsigned, the tender may be considered invalid by
the BANK in its discretion.

The tenderer should quote the rate and amount for the assessed quantities (area) of each item.
Erasures, alteration, and overwriting must be avoided. Wrong figures and words, if any, should be
scored out and the correct figures and words neatly written authenticated by the signature of the
tenderer. No advice of any change in rates or conditions after opening the tender will be entertained.

Mathematical computation error, if any, in the amount shall however be rectified & comparison sheet
for short listing of L1 will be prepared on basis of rectified amount.

The Employer has assumed that Contractor is fully aware of all items of work. Some items of work will
be done simultaneously and some items will be done in sequence and different operations in different
times.

The Contractor is responsible for the due and proper execution of all the works, terms and conditions
stipulated under this contract. Before offering his tender, Contractors should visit the site of works to
ascertain the nature of work and to collect all relevant information such as general, local, physical &
climatic conditions of the site, availability, handling and storage of materials, water, electricity,
availability of labour, roads, the configuration of the ground. Any failure on the part of the Contractor
in this regard shall not absolve him from any responsibilities or obligations under this contract and no
claim whatsoever on account of these shall be entertained.

On receipt of intimation from the BANK for the acceptance of his/ their Tender, the successful
Tenderer shall be bound to implement the Contract and within ten days thereof, the successful
Tenderer shall sign an agreement if called upon to do so, but the written acceptance by BANK of a
Tender will constitute a binding contract between BANK and the person so tendering, whether such
formal agreement is or is not subsequently executed.
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10.

11.

12.

13.

14.

15.

The tenderer should note that unless otherwise stated, the Tender is strictly on item rate basis and his
attention is drawn to the fact that rates for such a every item should be correct, workable and self—
supporting. The quantities in the Schedule of Quantities approximately indicated the total extent of
work, but may vary and even be omitted thus altering the aggregate value of the Contract. No claim
for any compensation shall be entertained in this regard.

The tenderer must obtain all the information which may be necessary for the purpose of tendering
for himself, on his own responsibility and at his own expenses and for entering into a Contract must
inspect the Site of the work and all matters pertaining thereto, regarding supplying, fabricating and
erecting at Site without any damage to the existing property of the Client’s or their neighbors, if any.

The rates shall be firm and shall not be subject to exchange variations, labour conditions, fluctuations
in Railway Freights or any conditions whatsoever.

The rates quoted by the tenderer in the schedule of quantities will be deemed to be for the finished

work and shall include all charges for:

i. Design, Fabrication, supply and installation at Site, Labour, maintenance, fixing, arranging, cleaning,
making good, hauling etc.

ii. Plant, double, scaffolding, frame work, ladders, ropes, nails, spikes, tools, materials, workmen,
protection from weather, temporary support, platform, and maintenance of the Same. Insurance
for labour materials and third party.

iii. All Taxes or any other levy imposed by Central Government or State Government or any Local
Authorities.

iv. Packing, transportation, loading and unloading, freight charges, transit

v. Covering for the walling and other works during inclement weather or strikes or whenever
Directed, as necessary.

vi. All temporary canvas, lights, tarpaulin, barricade, water shoots etc.

vii. All measures required to be taken for protection of existing works.

viii.All such temporary weather-proof sheds at such places and in a manner approved by the Architect
for the storage and protection of materials against the effects of sun and rain.

ix. Testing of materials.

X. Notools and plants shall be issued by the Bank under the Contract.

All the payments of bills for the work shall be approved by ZONAL OFFICE DELHI-02, PUNJAB & SIND
BANK, NARAINA, DELHI and payment done by the respective branch.

For any clarification in any item of work, The contractor should get the same from the Architect
before carrying our the work and all items of work should be carried out with the approval of
the Bank.

19) BANK’S RIGHT OF ACCEPTANCE OF BIDS
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The BANK does not bind itself to accept the lowest or any tender and reserves to itself the right to
accept or reject any or all the tenders either in whole or in part, without assigning any reasons for doing
so. BANK also reserves the right to divide the work between two or more tenderers and the successful
tenderers shall have to carry out even part orders for various items at quoted rates. No variation in rates
shall be allowed on this account under any circumstances, whatsoever no correspondence will be
accepted / entertained in this connection and BANK’s decision shall be final conclusive and binding on

all.

Vi.

Vii.

viii.

20) BID, QUANTITIES / MEASUREMENTS

Price bid shall be quoted for all the items described in the schedule of quantities. Price quotation
for part items of the schedule shall not be accepted and such tender shall be summarily rejected.
No payment shall be made for the personal visit for assessing the quantities/ measurements for
the preparation of the tender bid.

Quantities / measurements for which the bid for various item is submitted shall be given precisely
in the schedule of Quantities, These quantities and measurements shall be based on the basic of
personal assessment and physical verification at site.

The Contractor shall calculate realistic quantities after receipt of drawings and after submitting
first interim bill but before submitting the second interim bill to Bank.

Any work done at factory will not be counted in the running accounts bill until the material is
brought on site.

Excess quantity shall not be executed without written permission from Bank. In case of upward or
downward revision in quantities of items, the rate quoted by the Contractor shall remain firm at
all the times.

The contractor shall take joint measurements with the Architect/Bank representative before
covering up or otherwise placing beyond the reach of measurement anyitem of work
should the contractor neglect to do so, the same shall be uncovered at contractor’s expense
or in default thereof, no payment or allowance shall be made for such work or the materials
with which the same, was executed.

In case of any class of work over which there is no specification mentioned, the same shall
be carried out in accordance with the latest Indian Standard Specifications subject to the
approval of the Architect / Bank.

21) DIMENSIONS:

Figured dimension are to be followed in all cases, Large scale details take precedence over small
scale drawings, In general the drawings shall indicate the dimensions positions and type of
construction, the specification shall indicate the qualities and methods, and the bill of quantities
shall indicate the quantum and rate for each item of work.

Any work indicated in the drawings and not mentioned in the specifications or vice-versa shall be
furnished as though fully set forth in both. Any ambiguity, conflict of interpretation, errors or
inconsistencies discovered in the drawings / documents shall be promptly brought to the
provisions giving more rigorous interpretation shall prevail but in the event of disagreement
between the contractors and the supervisors, decision of Architect shall be final Incase of
any discrepancy, the contractor is to
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ask for an explanation before proceeding with the work. However specifications will prevail over
the drawings.

22) OBSERVANCE / COMPLIANCE OF LABOR LAWS AND OTHER STATUTORY PROVISIONS FOR THE
CONTRACT

i. The contractor shall, in the execution of the contract, be responsible to comply with all the
labor laws & statutory provision governing the work, such as, but not limited to, the following
Laws or any other act or enactment relating thereto and rules as amended up to date.

a. Contract labor (Regulation & Abolition) Act. 1970. The Contractor shall submit a copy of the

license obtained under this act along with the bid.

. Employees State Insurance Act for Security and Insurance of staff/ workers.

Payment of Wages Act.

. Minimum wages Act, 1948.

. Workmen’s Compensation Act.

Industrial Disputes Act.

. Bank’s Liability Act

m —,o o o0 o

li The Contractor shall abide by and adhere to all labour laws, PF, ESIC, etc. The Contractor
shall work only on and during hours of working day unless he obtains prior approval of the
Architect / Bank. The Contractor will observe and abide by the rules and regulations of the public
Authorities regarding overtime, night working and any particular rule regarding nuisance to the
residence that may result there from.

a. The works to be carried out under the contract shall, except as otherwise provided in these
conditions, include all labor, supervision, materials, tools, tackles, plants, equipment, transport,
lead/ lift of materials etc. as may be required for execution and completion of the works.

b. The materials used for the work shall be of prescribed quality / standard and the work executed
according to the prescribed specification. Materials and mix not being of the specified standard
/ specification shall be rejected at the cost of the contractor.

C. After completion of work all accumulate debris, dirt etc shall be removed and disposed away
from the BANK premises by the contractor at his expense and no payment shall be done / made
for that.

d. Doors, Windows, Staircases and passages shall be cleaned / washed by the contractor as part
of the contract work without any additional payment.

e. The debris shall be removed from the site every three days.

The contractor shall clean the site every day before the closure of work.

g. No additional work is to be carried out by the contractor unless instructed by the BANK through
Architect. The contractor will have to carry out the item of work with prior permission from
BANK and as per instruction from Architect which may not have been specified in tender but
necessary for completion of job.

23) INCOME TAX

a. The bidder shall indicate his Income Tax PAN/GIR Number.

b. Income Tax at applicable rates of the amount of each payment shall be deducted and deposited with
the Government as per Current Statutory provision if applicable. On completion of the work, a
certificate for the Income Tax deducted at source given to the contractor.

bl
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a.

b.

d.

a.

24) DOCUMENTS TO BE COMPLEMENTARY

All sections of contract document and working drawings shall be complementary to each other. In case
of ambiguities, discrepancies or contradictions between any two sections. Bank / Architect’s decision
shall be final and binding on the contractor for interpretation of same.

25) COMPLETION PERIOD

Time is the essence of the contract and the contractor is required to complete the entire work to the
satisfaction of the Bank in 45 Days from the date of work order.

26) Program work and progress reports

The successful contractor will have to submit a detailed bar-Chart indicating the schedule of various
activities from the date of commencement till completion and get the same approved by Architect.
Contractor shall strictly adhere to the same. This program shall form part of contract and shall be
binding on the contractor. However, the BANK reserves the right to alter the Program, if necessary,
from time to time, No claim whatsoever of any nature by the Contractor on this account shall be
entertained by BANK. They shall also have to write their requirements about co-ordination from other
agencies working at site.

27) WATER & ELECTRICITY REQUIREMENT

The Contractor will be permitted to draw and use water from BANK’s U/W Tank and O/W Tank. He
will not claim any compensation for late, intermittent and no supply of water. At the time of shortfall,
the Contractor will arrange water without any extra cost. The Contractor has to arrange tanks of
adequate capacity to store water and pumps and pipes for distribution of water from tanks to work
place free of charge. The site for storage and distribution of water will be decided by the owner / Bank.
The Contractor will be provided Electricity at one point by the BANK free of cost, only most convenient
to the Bank. He will also ensure that all safety measures are adhered to at his costs. The Contractor
will not make any wastage of this facility nor will claim any compensation for late or intermittent
supply for electricity. Cost of power shall be born by the BANK. Any accidents, mishaps, etc. due to
fault and negligence of Contractor’s workmen, the Contractor will be responsible and indemnifies and
keep indemnified the members of the managing and repair committee and the BANK.

28) DELAY IN COMPLETION OF WORK

Liguidated damages per week will be 1% of the contract value inclusive of non-completion of work in
time including Sundays and holidays per week, subject to maximum of 10% of contract value. The Bank
may without prejudice to any other mode of recovery deduct the amount of such damages from any
moneys in his hands due or which may become due to the Contractor. The payment or deduction of
such damages shall not relieve the Contractor of his obligations and liabilities of this contract.

If in the opinion of the Bank / Architect, the works gets delayed due to causes which the Bank may
consider being beyond the control of the contractor, the Bank at the completion of the time allowed
for the contract shall make fair and reasonable extension of time for completion in respect thereof.
For extension of time for completion, the contractor has to apply in writing with detail reasons.

29) PAYMENT SCHEDULE

Total value of work in Rupees is including of all other taxes, transportation, loading, unloading,
Octoroi charges etc. and nothing extra will be paid on any account (Note: GST will be paid extra, as
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applicable). In the event of variation in the Quantity / Area, the payment shall be made on the basis
of the actual Quantity / Area at the quoted Rate.

b. Bill in Triplicate duly Certified by Architect shall be submitted to Bank after satisfactory completion
of the work. Payments to the contractor shall be made within 25 days of submission of each “on
account” bill. Bill submitted by the contractor must contain item wise quantity of work done in a
manner that verification of work done can be done. The quantities for which the bills are submitted
shall be subject to physical verification before payment.

C. Inthe event of variation in the Quantity / Area, the payment shall be made on the basis of the actual
Quantity / Area at the quoted Rate.

d. Nointerest will be given for late payments.

e. All payments to the Contractor shall be made subject to deduction of taxes at source at the rate

applicable.

Final payment, except Security Deposit (which is to be released only after the defect liability period

including observing the performance of water proofing during the rainy season) shall be made within

30 days from the submission of the final bill after verification of the completion of the work. No

further claim except the security Deposit after the submission of the FINAL BILL shall be accepted.

g. For final payment, the Contractor will submit details of all items, payments received for works and
materials, any claim and net balance due which Architect/ Bank will check, make any adjustments if
any, will receive ‘No Claim’ from the Contractor and pay and settle the same if any.

h. The Contractor will submit original certificate for payment of Works Contract Tax in respect of the

Owner / Bank or else the same will be deducted from his bills.

The decision of the Architect and repair committee for payment or for any extra work to be made

or any deduction to be made from the whole cost of the work or any other matter whatsoever

relating to the contract shall be final and binding to all parties.

The Contractor shall be liable to pay Rs. 500/- per day as penalty in the event of default for any
reason whatsoever in the removal of debris and / or materials and / or tools and / or plants and
/ or equipment within 3 days from the written instructions given to contractor to do so till such
removal takes place. The penalty imposed by the Society will be in addition to the penalty mentioned
above. The Bank may without prejudice to any other mode of recovery deduct the amount of such
damages from any moneys in his hands due or which may become due to the Contractor. The
payment or deduction of such damages shall not relieve the Contractor of his obligations and
liabilities of this contract.

30) Supervision

DEFECTS IN WORK

1. Any defects / deficiency pointed out by the BANK’s authorized person(s) shall be removed / rectified
to his / their satisfaction, otherwise payment for such items(s) shall not be passed till the defect/
discrepancy is removed / rectified by the contractor.

2. The Architect shall have the power to withhold any certificate of work and/ or part thereof not being
carried out to his satisfaction and he can make the necessary corrections in previous certificate in any
subsequent certificates.

3. In case the Contractors are disobeying Architect/ Bank, they may get bad work replaced in the manner
the Architect think fit at the cost and consequences of the Contractor.
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31)

The Architect/ Bank shall have the right to alter, omit and abandon any part of work without
invalidating the contract. If any work is over and above that included into the Contract and is required
to be executed at site, the Architect/ Bank has power either to delegate this work to Contractor as an
extra item or to any outside Contractor, as the case may be.

SECURITY OF WORKS / MATERIALS / STORES ETC OF THE CONTRACTOR AND BANK’S PROPERTY

The Contractor shall be responsible to make safety arrangements at his own cost for his materials /
stores, storages, etc. All such stores shall be cleared away and the ground left in good and proper order
on completion of this contract unless otherwise expressly mentioned therein.

All stores and materials brought to the site shall become and remain the property of the Bank and shall
not remove from the site without prior written approval of the Bank. When the work is finally
completed or the contract is determined for reason other than default of the Contractor, he shall
forthwith remove the same from site.

All tools, plant and equipment brought to site by the Contractor shall not be removed from the site
without prior written approval of the Bank. When the work is finally completed or the Contract is
determined for reason other than default of the Contractor, the Contractor with prior written
permission of the Bank shall forthwith remove the same from site all tools, plant and equipment.

For any damage / injury to the BANK’s property or to any member of the BANK or to the members
property on account of any unsafe practices adopted or by any un-prudential action by the Contractor
or by his men, the contractor shall be responsible. BANK reserves the right for recovering proper
remedy / compensation for the same from the contractor.

Contractor should indemnify and keep indemnified the Bank against any legalities arising out of labour
rules, local authorities rules etc. during the execution of work and any losses and claims for injuries or
damage to any person or any property and should take third party insurance in the joint name of Bank
and contractor.

The Contractor shall ensure protection to the owners, flat owners, occupiers of the Bank, other
properties near site and to the public in general. The approach is kept free at any time.

The contractor must take all measures and precautions to prevent death / injury to his own labors or
any other person and shall take THIRD PARTY (Public Liability) Insurance Policy in the joint name of
BANK and contractor at his own expenses. This will be comprehensive and all risks covered to
safeguard all men, materials and property during and on account of the execution of work under this
contract and will submit certified copy to employee.
a. All Risk Policy with accidental cover to neighboring property due to work of contractor’s
workmen.
b. Workmen’s Compensation Policy.
C. Automobile Third Party Insurance with unskilled third party liability of his vehicles or his suppliers
or debris removal vehicles, etc. damaging any cars, etc. while bringing, removing materials, etc.

The contractor shall, if required by Architect / bank, arrange to test materials and / or portion of the
work at his own cost in order to prove their soundness and efficiency. If after any such test, the material
or portion of work is found, in the opinion of the Architect and Bank to be defective or unsound, the
contractor shall pull down and re-erect the same at his own cost. Samples of materials and
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10.

workmanship shall be submitted by the contractor for the approval of the Architect / bank before
procurement and execution.

Contractor shall submit written performance guarantee from the manufactures of all bought out
items.

The Contractor shall submit original copies of invoices, order forms for any materials purchased for
project work, to the Bank / Architect if called for.

32) CONTRACTOR'’S SUPERVISION

The Contractor shall give and provide all necessary superintendence during the execution of work and
as long after as Architect / Bank may consider necessary for proper fulfilling of Contractor’s obligations
under the contract. The Contractor shall himself supervise the execution of contract and shall appoint
a full time competent agent (site engineer / supervisor) approved by the Architect / Bank to act on his
behalf and to be present all throughout at site. The Contractor shall further employ engineers and
assistants to the above to supervise the work in sufficient numbers to the satisfaction of Architect /
Bank. These engineers must be completely authorized by the Contractor to represent him and to
receive and execute order and instructions by the Architect / Bank as if Contractor himself is present.
The Contractor shall visit the site daily and shall have minimum once a week, or more as the case many
be, joint meeting with the Architect & Bank on a day fixed jointly by the Architect and the Bank.

. The Contractor shall provide and employ on site in connection with the execution and maintenance of

the works:

a) Only such assistance’s as are skilled and experienced in their respective fields and qualified and
such agents, foreman and leading hands as are competent to give proper supervision to the work.

b) Such skilled, semi-skilled and unskilled labour as is necessary for the proper and timely execution
and maintenance of the work.

¢) The contractor shall employ a whole time qualified and competent supervisor for the work, whose
name shall be notified and who shall interface with the BANK’s representative(s) for the ongoing
contract work.

The Architect / Bank shall be at liberty to object any Contractor man / men, employed by him, for
misconduct or is incompetent or negligent in the proper performance of his duties or whose
employment is otherwise considered by the Architect / Bank to be undesirable to work within the
premises of BANK. Any person so removed from the works shall be replaced immediately by a
competent substitute.

33) INSURANCE

The contractor shall obtain adequate insurance cover at his own cost for work against any loss or
damages as well as workman compensation and third party risk, until the date of virtual completion of
the work, The insurance cover shall be in joint names of the owner and the contractor, is to be
deposited with the owner within 05 days from the date of issue of work order.

34) SUBLETTING

The selected contractor shall not sub-contract the work to any other individual, Agency or firm.
35) OCCUPATION OF PARTIALLY COMPLETED PORTION BY THE BANK
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The Bank shall be entitled to and will be at liberty to occupy even the partially completed portion of
the work by themselves or through their agents and servants if they so desire. Necessary extension
of time for completing the work shall have no claim for anycompensation whatsoever due
to the delay, if any involved in completing the work on account of partial occupation.

36) MOCK UP

The Contractor shall prepare a mock-up of items, if required, strictly in accordance with the specification,
free of cost, for approval of Architect and Bank. The work on these items shall proceed further only after
the approval of the mock-up.

37) UNSCHEDULED ITEMS OF WORK

a. Work should be carried out strictly as per the standard specifications given in Tender document
and the directions of the Engineer Workmanship / Work of substandard nature will not be accepted
and paid for.

b. Any work carried out as per specifications and found defective in opinion of architect / consulting
engineer shall be demolished are replaced by new work by contractor to the satisfaction of
architect / consulting engineer.

c. If change in any item or additional work is to be carried out while executing the job by the
contractor will be executed with prior consent from the Bank and as per instruction from Architect
which may not have been specified in tender but necessary for completion of job.

d. In case of any dispute the decision of Bank will be final and binding on the contractor.

e. The Contractor shall comply with all acts and regulations for the successful completion of the
contract works and shall give due notice and pay all fees / taxes etc. as per statutory requirements.

f. No additional work is to be carried out by the contractor unless instructed by the Bank
through Architect.

g. All materials to be delivered at site. If the material used for the work is not in conformity with the
specifications, the same shall be replaced at your cost. All the material required for the above
work shall be arranged by the contractor at his own cost.

h. Selection of material to be done in consultation with the Bank’s representative / Architect. The
Contractor shall, if required by Architect/Bank, arrange to test materials and / or portion of the
work at his own cost in order to prove their soundness and efficiency. If after any such test, the
material or portion of work found, in the opinion of the Architect and Bank to be defective or is
found, in the opinion of the Architect and Bank to be defective or is found, in the opinion of the
Architect and Bank to be defective or unsound, the Contractor shall pull down and re-erect the
same at his own cost. Samples of materials and workmanship shall be submitted by the contractor
for the Approval of the Architect / Bank before procurement and execution.

i. Rules for varied/deviated or extra items to be worked out on the rates quoted in the Tender for
the similar items. Wherever it is not possible to base the rates for varied/ deviated or extra items
on Tender quoted rates then the rate analysis is to be submitted by the contractor will include the
actual cost of material, Taxes, Transportation if any,
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a.

Miscellaneous expenses, Labour, Wastage of materials, 15% towards contractors overheads and
profit.

Bank will provide free Electricity and Water for the execution of work. However the Contractor
shall make his own arrangement to draw the power and water from source as decided by Bank.
While executing the work the contractors have to ensure that no inconvenience whatsoever is
caused to the offices / people staying/ residing/ functioning in the premises.

On completion of the work the contractor shall clear away and remove from the site all
constructional plant, surplus materials, rubbish and temporary works of every kind and leave whole
of the site and the works clean and in a workman like condition to the satisfaction of client. No
extra payment will be made for this purpose. After completion of work all accumulated debris, dirt
etc shall be removed and disposed away from the Bank premises by the contractor at his expense.
The Contractor shall take due care while disposing of such waste materials and ensure that any
rules / regulations laid down by Municipal Corporation or any other statutory body are not violated.
The Contractor shall be responsible and answerable to any complaint arising out of improper
disposal of waste material.

. Doors, Windows, Staircases and passages shall be cleaned / washed by the contractor as part of the

contract work without any additional payment. The contractor shall clean the site everyday before
the closure of work.

Adequate number of fire extinguishers, first aid boxes, must be provided on the site by the
contractor.

. Any item work which is not specified in the schedule and which is not capable of assessment by

sight (visual) inspection and which becomes known only after the contract work has commenced,
such as broken/ leaky pipes, cracks in walls, seepage. Percolating through the walls, beams / pillars
etc shall be, on joint inspection, by the BANK and Contractor, assessed for quantum and the rate
decided on mutual consultation.

38) VARIATIONS

The Architect/ Bank shall make any variations of the form, quality or quantity of the works or of
any part thereof that may in their opinion be necessary and for that purpose or for any other
reason it be necessary, the Contractor shall do any of the following:

a] Increase / decrease/ omit any work

b] Change, character, quality, level, lines, position, dimensions etc.

c] Execute additional work of any kind as may be necessary for completion of the work.

And no such variation shall in any way vitiate or invalidate the contract but the extension of
proportionate time limit, if any, for all such variations shall be taken in to account.

b. The Contractor shall make no such variations without an order in writing by Architect / Bank.
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39) CANCELLATION OF THE CONTRACT OR PART OR FULL-ON CONTRACTOR’S DEFAULT:

The Contract shall deemed to be cancelled, If the Contractor shall at any time: Become bankrupt or

insolvent.

a) Make an arrangement without assignment in favour of his creditors or agree to carry out the contract
under the committee of Inspection of his creditors.

b) Being an individual / partner / company or corporation go in to liquidation.

c) Have action levied on his goods or property on the works.

d) Assign the contract or any part thereof otherwise than as provided in the general condition of the
Contract.

e) Abandon the Contract.

f) Persistently disagree the instructions of the Architect / Bank and or contravene any provisions
of the contract including general accepted principles of working.

g) Stopping the work under flimsy excuse with threatening attitude or showing discourtesy to members
so the majority members wish this.

In that case, the Bank may determine and terminate the contract after giving due notice and time to the

Contractor. The Bank shall be entitled after giving due notice in writing for removal of the Contractor from

whole or any portion of work, without avoiding the Contract or releasing the Contractor from any of his

obligation or liabilities under the Contract and adopt any or several of the following measures:

I. Rescind the Contract, in which case the security deposit of the Contractor shall stand forfeited to the
Bank without prejudice to Bank’s right to recover any amount from Contractor,

II. Carry out the work or any part thereof by employing other agency and required labour and
materials and debiting on Contractor’s account.

[ll. Measure up the work executed by the Contractor and to get the remaining work completed by another
contractor at the risks and expenses of the Contractor. In the event of any several of the courses
referred above being adopted.

IV. Upon non-completion of the work, upon use of sub standard quality, upon non co- operation, upon a
deadlock on a particular issue between the Owner/ Bank and the Contractor / Architect.

a. The contractor shall have no claim for compensation for any loss sustained by him by any reason
for material purchased by him, tools, machinery, labor to retain the same in further execution of
the work for wear, tear and destruction caused by his negligence.

b. The Bank shall be entitled to take possession of any materials, tools, machinery, equipment which
was on site, as if those are the property of Bank to carry out the balance work, In this case
Contractor is not entitled for any compensation for use and employment of the same.

40) ARBITRATION CLAUSE

All disputes or differences of any kind whatsoever which shall at any time arise between the parties hereto
touching of concerning the work or the execution or maintenance thereof of this contract or the right
touching of concerning the works or the execution or maintenance thereof of this contract or the
construction, remaining operation or effect thereof or to the rights or liabilities of the parties or arising
out of or in relation thereto whether during or after determination, foreclosure or Branch of the Contract
(other than those in respect of which the decision of any person is by the contract expressed to be final
and binding) shall after written notice by either party to the contract to the other of them and to the
Appointing Authority who shall be appointed for this purpose by the Bank, be referred for adjudication to
a sole arbitrator to be appointed as hereinafter provided.

For the purpose of appointing the sole Arbitrator referred to above, the Appointing Authority will send
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within thirty days of receipt by him of the written notice aforesaid to the Contractor, a panel of three
names of persons who shall be presently unconnected with the organization for which the work is
executed.

The contractor shall on receipt by him of the names as aforesaid, select any of the persons named to be
appointed as a sole Arbitrator and communicate his name to the Appointing Authority within thirty days
of receipt by him of the names. The Appointing Authority shall thereupon without any delay appoint the
said person as a sole Arbitrator, if the contractor fails to communicate such selection as provided above
within the period specified, the Appointing Authority shall make the selection and appoint the selected
person as the sole Arbitrator.

If the Appointing Authority fails to send to the Contractor the panel of three names as aforesaid within the
period specified, the Contractor shall send to the Appointing Authority a panel of three names of persons
who shall all be unconnected with either party. The Appointing Authority shall on receipt by him of the
names as aforesaid selected any one of the persons named and appoint him as the sole Arbitrator. If the
appointing authority fails to select the person and appoint him as the sole Arbitrator within thirty days of
receipt by him of the panel and inform the contractor accordingly, the contractor shall be entitled to
appoint one of the persons from the panel as the sole Arbitrator and communicate his name to the
Appointing Authority.

If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates his office
due any reason whatsoever another sole Arbitrator shall be appointed as aforesaid.

The work under the contract shall, however, continue during the arbitration proceeding and no payment
due or payable to the contractor shall be withheld on account of such proceedings.

The Arbitrator shall be deemed to have entered on the reference on the date he issues notice to both the
parties fixing the date of the first hearing.

The Arbitrator may from time to time, with the consent of the parties, enlarge the time for making and
published the award.

The Arbitrator shall give a separate award in respect of each dispute or difference referred to him. The
Arbitrator shall decide each dispute in accordance with the terms of the contract and give a reasoned
award. The venue of arbitration shall be such place as may be fixed by the arbitrator in his sole discretion.

The fees, if any, of the arbitrator shall, if required to be paid before the award is made and published, be
paid half and half by each of the parties. The cost of the reference and of the award including the Fees, if
any of the Arbitrator who may direct to and by whom and in what manner such costs or any part thereof
shall be paid and may fix or settle the amount of costs to be so paid.

The award of the Arbitrator shall be final and binding on both the parties.
Subject to aforesaid, the Provisions of the Arbitration Act, 1996 or any statutory modification or re-
enactment thereof and the rules made there-under, and for the time being in force, shall apply to the

arbitration proceeding under this clause.

41) SPECIAL CONDITIONS OF CONTRACTS
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a. All materials, tools, plants and equipment to be used for construction, shall be brought and stored
on BANK premises by the Contractor in a manner directed in specifications for construction
materials at his own cost and risk including his own security arrangement without causing
hindrance to occupants.

b. All due precautions shall be taken by the Contractor to prevent damage including that of window
panes, as a result of Contractor's action will have to be made good by the Contractor at his own
expense.

c. a) All debris resulting from breaking work shall be carefully lowered on specially constructed
platforms preferably in specially provided chutes and suitable screens and hoppers shall be
provided to ensure that as far as possible no debris flies or rebounds from the building and / or
scaffolding. Under no circumstances shall debris be thrown down on the ground or footpath.

The Contractor shall regularly remove all waste and debris from the site. Dumping of debris
temporarily on the premises shall be strictly in location allotted for the purpose and nowhere else.
Every day after working hour’s sweepers must clean the site.

d. The Contractor will provide at his own expense necessary sheds, passages, special covering,
platforms to be constructed in front of main entrance, BANK office, staff toilet, and also netting,
kantans, etc. in area of common passage at the work site.

e. Proper cordoning off shall be maintained at all times to ensure that no children or unauthorized
persons enter the work area.

f. The Contractor shall bear in mind that he have to carry out part of work inside the premises of the
occupants and he will take extreme care not to damage inside Branch.

g. The contractor shall provide at his own cost necessary sanitary and drinking water facilities for his
workers more about in area of site only and they commit no nuisance.

h. When a contractor is selected, if Architect/ Bank find any anomaly in rates of some specific items,
the Contractor shall furnish explanation and rate analysis.

i. Rates quoted by the Contractor shall include all terminal taxes, octopi duties, central or state excise
duties, import duties, sales tax and any other taxes livable under the state or central government
or public rules. No claim whatsoever shall be entertained in respect of escalation in prices of
materials, labour etc.. Rates quoted also include work Contract Tax. M.W. Tax, extra water charges,
all liaison work with Municipal Authorities for Building Department, Water Department, Pest
Control etc. including specific bills of water charges and sewage charges raised by MC towards the
repair works under taken including all out of pocket expenses. The Contractor at his costs and
expenses shall obtain all permission from MC, etc.

j. The contract shall not be deemed to be duly completed until maintenance certificate have been
issued by the Architect recording that the works have been completed and maintained to his
satisfaction and will be issued after defect liability period is over and after ascertaining the views
of the repair committee.
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k. The Contractor is responsible for the execution of all works, which is more particularly set out as
per terms and conditions of the Agreement. The Contractor is well aware about the dangers and
hazards for the completion of the said work. It is the Contractor who would be responsible in the
event of breakage of glass of windows, etc. of the BANK and Contractor will take all precaution of
BANK’s property so as not to damage them.

|.  The Contractor shall, at his own expense supply all the stores and materials required for the
contract. All the materials to be supplied by the Contractor shall be of the best of kinds, and only
of ISI standard. The Contractor shall furnish necessary proof to the satisfaction of the Architect /
Bank that the material complies with specifications as described in the Technical specifications. The
Contractor shall, at his own expense and without delay, supply samples of materials proposed to
be used in the execution of the work for the approval of the Architect / Bank, who may reject all
materials not corresponding either in quality or in character with the approved samples. The
Contractor is made aware that there will be no basic rate for all construction materials.

m. The Contractor shall not enter on or take possession of the site unless permitted to do so by the
Bank. The portion of the site to be occupied by the Contractor will be clearly defined and indicated
by the Bank and the Contractor will on no account be allowed to extend his operation beyond
these areas. Then on completion, completely clean the areas of works against his final completion
of work done in that area.

n. The Contractor shall suspend the execution of the work of any part/s thereof, wherever called upon
in writing by the Bank / Architect to do so and shall not resume work thereon until so directed in
writing by the authority. The Contractor shall also suspend the execution of work or any part
thereof under notice of court, Government or Municipal Corporation unless the Architect / Bank
instructs otherwise in writing. The Contractor will be allowed an extension of time for completion
equal to period of suspension and no claim otherwise will be considered for payment. Time may
also be extended to allow for alterations of work or deviation from the contract if it is felt
reasonable by Architect / Bank.

0. If Bank has permitted the contractor to house his workers on site in specified areas, during progress
of work he will erect temporary structures of the approved standards and scales for his workers
and maintain at his own expenses. The Contractor should demolish / remove temporary structures
before the main work comes to an end and clear the site. This facility is not incorporated in contract
and will be exclusively at the discretion of the Bank and the Bank can stop this facility in the middle
of work and Contractor cannot claim anything whatsoever for taking away this facility any time. If
this facility is granted, he shall be responsible for giving all necessary notices of infection and
contagious disease of his workers and instantly remove such cases from site. The Contractor shall
obtain all necessary permission from municipality, government, etc. at his own costs.

p. Itis hereby clarified that within the guarantee period of the entire work the owner / Bank observes
any hitches or lacunas or damage caused to the flat and / or common area and / or the BANK’s
property, the Architect / Contractor shall be communicated regarding the same. The Architect /
Bank would visit the premises and give their comments in respect of the same. The rectification of
the damaged area is the sole prerogative and responsibility of the Contractor who is to rectify the
said damage at his costs, etc. within the decided time frame as mutually decided between the
parties. In the event of failure of the Contractor to rectify such error the Bank / Owner shall have
the full liberty to deduct the amount of loss at cost from the balance amount due end payable to
the Contractor.
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g. The Contractor shall clean and level up the premises and open spaces in and around building to the
satisfaction of the Bank at regular intervals and after completion of work. If he fails to their
satisfaction, the same shall be carried out by the owner at Contractor’s risk, cost and consequences
and work will be treated as incomplete.

r. Itis hereby clarified that the Employees / Workers who would be assigned the work and who would
be temporarily lodged in the premises of the owner shall have no access whatsoever in the building
after the completion of the work for the particular days. The workers shall not enter the building
for the purpose of taking water or for any other Private jobs that would be given by the flat owners
during the subsistence of the work assigned.

Page 35 of 58
Sign & Stamp of Bidder



FORM OF AGREEMENT

THIS AGREEMENT made this___day of__, 2025 between PUNJAB & SIND BANK (hereinafter called “The
Employer”) of one part and ___ of __ having registered office at___ (Hereinafter called “the
Contractor”) of the other part.

WHEREAS the Employer is desirous of carrying out furnishing, electrical & other related works for Branch
(Hereinafter called “the Work”) and has caused drawings and Bills of Quantities showing and describing the
work to be done to be prepared by or under the direction of Architect AND WHEREAS the Contractor
supplied the owner with a fully priced copy of the said Bills of Quantities (which copy hereinafter referred
to as “the Contract Bills”) AND WHEREAS the said drawings (hereinafter referred to at “the Contract
Drawings”) and the Contract Bills have been signed by on or behalf of the parties hereto: AND WHEREAS
the contractor has deposited the sum of Rs. with the Employer for due performance of this Agreement.

NOW IT IS HEREBY AGREED AS FOLLOWS

1. For the consideration hereinafter mentioned the contractor will upon and subject to the conditions
annexed carry out and complete the work shown upon the contract Drawings and described by or
referred to in the Contract Bill and in said conditions.

2. The Bank will pay the Contractor the sum of Rupees (hereinafter referred to as “the
Contract Sum”) of such other sum as shall become payable hereunder at the times and in the manner
specified in the said conditions.

3. The term “the Architect” in the said conditions shall mean the person as the owner shall nominate for
that purpose, not being a person to whom the contractor shall object for reasons considered to be
sufficient by, mentioned in the said conditions. Provided always that no person subsequently appointed
to be the Architect under this Contract shall be entitled to disregard or overrule and certificate or
opinion or decision or approval or instruction given or expressed by the Architect for the time being.

4. Tender documents containing Notice to the Contractors, Conditions of Contract, Appendix thereto,
Special Conditions of contract, Specifications, Schedule of Quantities with the rates entered therein shall
be read and studied as forming part of this agreement, and the parties hereto shall respectively abide
by and submit themselves to the conditions, stipulations and perform the agreements on their parts
respectively in such conditions contained.

5. Time shall be considered as of the essence of this Agreement and the Contractor hereby agrees to
commence the work soon after the site is handed over to him as provided for in the said conditions and
to complete the entire work within 45 days from date of work order, nevertheless to the provisions of
extension of time.

6. This agreement and Contract shall be deemed to have been made in and any question or dispute
arising out of or in any way connected with this agreement and contract shall be deemed to have
arisen in and only the courts in Bombay shall have jurisdiction on to determine the same.
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AS WITNESS the hands of the said parties. Signed by

the said

In the presence of
Witness

Name:

Address:

Signed by the said
In the presence of

Witness Name:
Address:
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COVERING LETTER FOR TENDER

To,

The Zonal Manager
Zonal Office Delhi-02
Naraina, Delhi

Dear Sir,
Sub.:- Furnishing/Interior, Electrical & A.C. work of B.O. Rohini Sector-03, Delhi.

With reference to the tenders regarding the above work invited by you, we state as under.

We declare that before quoting the rates, we have visited the site and our rates are as per present site
condition, further we herewith deposit EMD (32,000/- Thirty Two Thousand only) as Earnest Money for due
execution of the works at my / our tendered rates as per the Terms of Contract. In the event of this tender
being accepted, | / We agree to enter into and execute the necessary contract documents as required by
you.

D.D/UTR No. : Drawnon:
Dated: Amount:

As required by you, | / We are submitting herewith the documents (in single) duly signed by us at each
page in token of our acceptance of the provisions in the documents.

We hereby offer to execute and complete the whole ofthe works strictly in accordance with the said
conditions of contract, special conditions of contracts, specifications and drawings at the rates set out against
each of the items of work in the schedule of quantities. The total cost included in the above is Rs. (Rupees
only)

We have carefully read and clearly understood the conditions of contracts, special conditions of contract, and
specifications. We agree to complete the work at the rate \ rates quoted by me \ us in the schedule of
guantities and within the specified time from the date of work order awarding the work to us.

We understand the work is to be completed within scheduled time period.

Our rates are firm and include and cover all cost, expenses, liabilities of very description and all risk of every
kind to be taken in execution and handing over the work to the Bank.
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All Taxes applicable and prevailing from time to time on such item for which the same are livable and the
rates quoted by us are inclusive of the same.

Thanking you,

Yours faithfully,

NAME

ADDRESS ;
TELE. NO.

FAX. NO. ;
MOBILE NO. :
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DEED OF INDEMNITY

This Deed of Indemnity executed at Delhi on the
day of by
(hereinafter referred to as “the Obligor” which expression shall unless it be repugnant to
the context, subject or meaning thereof, shall be deemed to mean and include successors and
permitted assigns);
IN FAVOUR OF PUNJAB & SIND BANK, a body Corporate constituted under the Banking Companies
(Acquisition and Transfer of Undertaking) Act of 1980 having its Head Office at 21, Rajendra Place, New
Delhi - 110008 (hereinafter referred to as “Punjab & Sind Bank” which ex- pression shall, unless it be
repugnant to the subject or context or meaning thereof, be deemed to mean and include its successors
and assigns)

WHEREAS Punjab & Sind Bank vide its Tender No PSB/ /2025-26 dated
13.01.2025 (Tender) had invited Bids from the eligible Bidders for Furnishing/Interior, Electrical & A.C.
work of B.O. Rohini Sector-03, Delhi.

WHEREAS

1)
a)

b)

c)

d)

2)

3)

4)

The Obligor has
offered to Punjab & Sind Bank the service(s) as stated under Scope of Work of Tender;

represented and warranted that it has all permissions, consents, approvals, and license from all
authorities, both regulatory / statutory and non-regulatory, for executing the services as stated in
the Contract dated... /Tender;

represented and warranted that the aforesaid services offered to Punjab & Sind Bank do not violate
any provisions of the applicable laws, regulations or guidelines. In case there is any violation of any
law, rules or regulation, which is capable of being remedied the same will be got remedied
immediately during the implementation, maintenance and contract period to the satisfaction of
Punjab & Sind Bank;

represented and warranted that they are authorized and legally eligible and otherwise entitled and
competent to enter into such Contract with Punjab & Sind Bank;

Punjab & Sind Bank, relying and based on the aforesaid representations and warranties of the
Obligor, has agreed to avail the services from the Obligor on the terms and conditions contained in
its Contract dated (the Contract) with the Obligor;

One of the conditions of the aforesaid Contract/Tender is that the Obligor is required to furnish an
indemnity in favour of Punjab & Sind Bank indemnifying the latter against any loss, damages or
claims arising out of any violations of the applicable laws, regulations, guidelines during the
execution and rendering/delivery of service(s) to Punjab & Sind Bank and/or due to breach of terms
and conditions of the Contract by the Obligor and/or on account of misconduct, omission or
negligence or otherwise by the Obligor.

In pursuance thereof, the Obligor has agreed to furnish an indemnity in the form and manner and
to the satisfaction of Punjab & Sind Bank as hereinafter appearing;
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NOW THIS DEED WITNESSETH AS UNDER: -

The words and expressions not specifically defined shall have the same meanings as are respectively
assigned to them in the Tender/the Contract.

In consideration of Punjab & Sind Bank having agreed to award the Contract to the Obligor, the Ob- ligor
hereby unconditionally, absolutely and irrevocably agree and undertake that : -

1)

2)

3)

4)

5)

6)

7)

8)

the Obligor shall, at all times hereinafter, save and keep harmless and indemnified Punjab Sind
Bank, including its respective directors, officers, employees, agents and representatives and keep
them indemnified from and against any claim, costs, charges, damages, demand, losses, liabilities
or expenses of any nature and kind whatsoever and by whomsoever made in respect of the
Contract and any loss or damage caused from and against all suits and other actions that may be
instituted taken or preferred against Punjab & Sind Bank by whomsoever and all losses, damages,
costs, charges and expenses that Punjab & Sind Bank may incur by reason of any claim made by
any claimant for any reason whatsoever or by anybody claiming under them or otherwise for any
losses, damages or claims arising out of all kinds of accidents, destruction, deliberate or otherwise,
direct or indirect, from those arising out of violation of applicable laws and also from the
environmental damages, if any, which may occur or result from the terms of the Contract.

The Obligor further agrees and undertakes that the Obligor shall, ensure that all the permissions,
authorizations, consents and licenses are obtained and renewed from the local and/or municipal
and/or governmental authorities, as may be required under the applicable laws, rules, regulations,
guidelines, orders framed or issued by any appropriate authorities.

If any additional approval, consent or permission is required by the Obligor to execute and perform
the Contract during the currency of the Contract, it shall procure the same and/or comply with the
conditions stipulated by the concerned authorities without any delay.

The obligations of the Obligor herein are irrevocable, absolute and unconditional, in each case
irrespective of the value, genuineness, validity, regularity or enforceability of the aforesaid
Contract or other agreement, or the insolvency, bankruptcy, reorganization, dissolution,
liguidation or change in ownership of Punjab & Sind Bank or Obligor or any other circumstance
whatsoever which might otherwise constitute a discharge or defence of an indemnifier.

The obligations of the Obligor under this deed shall not be affected by any act, omission, matter or
thing which, would reduce, release or prejudice the Obligor from any of the indemnified obligations
under this indemnity or prejudice or diminish the indemnified obligations in whole or in part,
including in law, equity or contract (whether or not known to it or to Punjab & Sind Bank).

This indemnity shall survive the Contract.

Any notice, request or other communication to be given or made under this indemnity shall be in
writing addressed to either party at the address stated in the Contract and/or as stated above

This indemnity and other non-contractual obligations arising out of this indemnity, shall be
governed by, and construed in accordance with, the laws of India. The Obligor irrevocably and
unconditionally agrees that any legal action, suit or proceedings arising out of or relating to this
indemnity may be brought in the Courts/Tribunals at Bathinda. Final judgment against the Obligor

in any such action, suit or proceeding shall be conclusive and may be end in any other jurisdiction,
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by suit on the judgment, a certified copy of which shall be conclusive evidence of the judgment, or
in any other manner provided by law. By the execution of this indemnity, the Obligor irrevocably
submits to the exclusive jurisdiction of such Court/Tribunal in any such action, suit or proceeding.

9) Punjab & Sind Bank may assign or transfer all or any part of its interest herein to any other person.
Obligor shall not assign or transfer any of its rights or obligations under this indemnity- ty, except
with the prior written consent of Punjab & Sind Bank.

IN WITNESS WHEREOF the Obligor has signed these presents on the day, month and year first above
written.

Signed, sealed and delivered by the said service provider, to
(Name of the Bank)
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Form 7: Documents relating to Bid Security.

Note: To be submitted by SMSE as part of Technical bid, along with supporting documents, if any. Submit as
Form 7 as part of Technical bid, a Bid Securing Declaration In lieu of bid security in the following format.
Bidders exempted from submission of bid security are also required to submit this.
Bid Securing Declaration
(on Company Letter-head)
Bidder’s Name
[Address and Contact Details]
Bidder’s Reference No. PSB_
To
The Zonal Manager
Punjab & Sind Bank
Zonal Office Delhi-02
Naraina, Delhi

Ref: Tender Document No. Tender No PSB/.......cccoecevvvieuecnenenns /2025-26; Tender Title: Renovation

Works of Branch Rohini Sector-03 Branch, Naraina, Delhi.

Sir/ Madam

We, the undersigned, solemnly declare that:

We understand that according to the conditions of this Tender Document, the bid must be supported by a

Bid Securing Declaration in lieu of Bid Security.

We unconditionally accept the conditions of this Bid Securing Declaration. We understand that we shall

stand automatically suspended from being eligible for bidding in any tender in Punjab & Sind Bank for 2

years from the date of opening of this bid if we breach our obligation(s) under the tender conditions if we:
1) withdraw/ amend/ impair/ derogate, in any respect, from our bid, within the bid validity; or

2) being notified within the bid validity of the acceptance of our bid by the Procuring Entity:
(@) refused to or failed to produce the original documents for scrutiny or the
required Performance Security within the stipulated time under the conditions
of the Tender Document.

(b) Fail or refuse to sign the contract.

Tender Document - [SHNGHS I/ OPR

We know that this bid-Securing Declaration shall expire if the contract is not awarded to us, upon:
1) receipt by us of your notification

(c) of cancellation of the entire tender process or rejection of all bids or
(d) of the name of the successful bidder or
2) forty-five days after the expiration of the bid validity or any extension to it.

(Signature with date)

(Name and designation)

Duly authorized to sign bid for and on behalf of..................c.........
[name& address of Bidder and seal of company]

Dated on ............. day of.....cccuueeen. [insert date of signing]
Place...ccoovuiieiiiiieeeeeeee e, [ insert place of signing]
DA . e s
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Format 1.1: Bank Guarantee Format for Performance Security
To

The Zonal Manager
Punjab & Sind Bank
Zonal Office Delhi-02

Naraina, Delhi.

Whereas... ..coovviiiiii e (name and address of the contractor) (hereinafter
called

“the contractor”) has undertaken, in pursuance of contract no ........... date............... to
supply

............... (description of goods and Works/ Services) (hereinafter called “the contract”).

And Whereas you have stipulated it in the said contract that the contractor shall furnish you with
a bank guarantee by a Commercial bank for the sum specified therein as security for compliance
with its obligations as per the contract;

And Whereas we have agreed to give the contractor such a bank guarantee.

Now Therefore we hereby affirm that we are guarantors and responsible to you, on behalf of the
contractor, up to a total of .....ccoeevie i (amount of the guarantee in
words and figures), and we undertake to pay you, upon your first written demand declaring the
contractor to be in default under the contract and without cavil or argument, any sum or sums
within the limits of (amount of guarantee) as aforesaid, without your needing to prove or to show
grounds or reasons for your demand or the sum specified therein.

We hereby waive the necessity of your demanding the sail debt from the contractor before
presenting us with demand.

We further agree that no change or addition to or other modification of the terms of the contract
to be performed there under or of any of the contract documents which may be made between
you and the contractor shall in any way release us from any liability under this guarantee, and we
hereby waive notice of any such change, addition, or modification.

This guarantee shall be valid until the ............. day of ....... 20......

(@11 | R branch at.................. *(Name & Address of the............... *(branch)
is liable to pay the guaranteed amount depending on the filing of a claim and any part thereof
under this Bank Guarantee only and only if you serve upon us atour .................. * branch a written
claim or demand and received by us at our ...............ccee * branch on or before Dt  otherwise,
the bank

shall be discharged of all liabilities under this guarantee after that.

(Signature of the authorized officer of the Bank)

Seal, name & address of the Bank and address of Branch

*Preferably at the headquarters of the authority competent to sanction the expenditure for the
procurement of goods or at the concerned district headquarters or the state headquarters.
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UNDERTAKING FOR INTEGRITY
PACT

To,
The Zonal Manager
Punjab & Sind Bank
Zonal Office Delhi-02
Naraina, Delhi.

Dear Sir,
INTEGRITY PACT

Subject: Submission of Tender for the Furnishing, Interior, Electrical & A.C. work of
B.O. Rohini Sector-03 Branch, Delhi.

I/We acknowledge that Punjab & Sind Bank is committed to follow the principle of
transparency equity and competitiveness as enumerated in the Integrity Agreement enclosed
with the tender/bid document.

I/We agree that the RFP/Notice Inviting Tender (NIT) is an invitation to offer made on the
condition that I/We will sign the enclosed integrity Agreement, which is an integral part of
tender documents, failing which I/We will stand disqualified from the tendering process. I/We
acknowledge that THE MAKING OF THE BID SHALL BE REGARDED AS AN UNCONDITIONAL
AND ABSOLUTE

ACCEPTANCE of this condition of the NIT.

I/We confirm acceptance and compliance with the Integrity Agreement in letter and spirit
and fur- ther agree that execution of the said Integrity Agreement shall be separate and
distinct from the main contract, which will come into existence when tender/bid is finally
accepted by Punjab & Sind Bank. I/We acknowledge and accept the duration of the Integrity
Agreement, which shall be in the line with Article 6 of the enclosed Integrity Agreement.

I/We acknowledge that in the event of my/our failure to sign and accept the Integrity
Agreement, while submitting the tender/bid, Punjab & Sind Bank shall have unqualified,
absolute and unfettered right to disqualify the tenderer/bidder and reject the tender/bid is
accordance with terms and conditions of the tender/bid.

Yours faithfully
(Duly authorized signatory of the Bidder)

To be signed by the bidder and same signatory competent / authorized to sign the relevant
contract on behalf of Punjab & Sind Bank.
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Annexure A

Tender Clause for Integrity Pact

To ensure transparency, equity, and competitiveness and in compliance with the CVC
guidelines, this tender shall be covered under the Integrity Pact (IP) policy of the Bank. The
pact essentially envisages an agreement between the prospective bidders/vendors and the
Bank committing the persons/officials of both the parties, not to exercise any corrupt influence
on any aspect of the contract. The format of the agreement is enclosed as annexure.

Signing of IP with Bank would be one of the preliminary qualifications for further evaluation.
In other words, entering into this pact would be one of the preliminary qualifications for this
tender and the pact shall be effective from the stage of invitation of bids till the complete
execution of the contract. Any vendor/ bidder not signed the document or refusing to sign
shall be disqualified in the bidding process.
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Annexure B

PRE-CONTRACT INTEGRITY PACT

Between
Punjab & Sind Bank (PSB) hereinafter referred to as "The Principal”,
And
hereinafter referred to as "The Bidder/ Contractor"
Preamble

The Principal intends to award, under laid down organizational procedures, contract/ s for

. The Principal values full compliance with all relevant laws
of the land, rules, regulations, economic use of resources and of fairness | transparency in its relations
with its Bidder(s) and | or Contractor(s). In order to achieve these goals, the Principal has appointed 1.
1] o PR (Email ID: oo, & Mobile No: ......couveeneee ) and 2.
(Email ID:ucuveeieeecee et & Mob NO.....ooovveeverrercrinnn ) as Independent External Monitors (IEMs) who
will monitor the tender process and the execution of the contract for compliance with the principles
mentioned above.

Section 1 - Commitments of the Principal

(1) The Principal commits itself to take all measures necessary to prevent corruption and to observe the
following principles: -

a. No employee of the Principal, personally or through family members, will in connection with the
tender for, or the execution of a contract, demand, take a promise for or accept, for self or third
person, any material or immaterial benefit which the person is not legally entitled to.

b. The Principal will, during the tender process treat all Bidder(s) with equity and reason. The
Principal will in particular, before and during the tender process, provide to all Bidder(s) the same
information and will not provide to any Bidder(s) confidential | additional information through
which the Bidder(s) could obtain an advantage in relation to the tender process or the contract
execution.

C. The Principal will exclude from the process all known prejudiced persons.

(2) If the Principal obtains information on the conduct of any of its employees which is a criminal offence
under the IPC/PC Act, or if there be a substantive suspicion in this regard, the Principal will inform the
Chief Vigilance Officer and in addition can initiate disciplinary actions

Section 2 - Commitments of the Bidder(s)/ Contractor(s)

(1) The Bidder(s)/ Contractor(s) commit themselves to take all measures necessary to prevent
corruption. The Bidder(s)/ Contractor(s) commit themselves to observe the following principles during
participation in the tender process and during the contract execution.

a. The Bidder(s)/ Contractor(s) will not, directly or through any other person or firm, offer, promise
or give to any of the Principal's employees involved in the tender process or the execution of the
contract or to any third person any material or other benefit which he / she is not legally entitled
to, in order to obtain in exchange any advantage of an kind whatsoever during the tender process
or during the execution of the contract.

b. The Bidder(s)/ Contractor(s) will not enter with other Bidders into any undisclosed agreement
or understanding, whether formal or informal. This applies in particular to prices, specifications,
certifications, subsidiary contract submission or non-submission of bids or any other actions to
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restrict competitiveness or to introduce cartelization in the bidding process.

C. The Bidder(s)/ Contractor(s) will not commit any offence under the relevant IPC/PC Act; further
the Bidder(s)/ Contractor(s) will not use improperly, for purposes of competition or personal
gain, or pass on to others, any information or document provided by the Principal as part of
the business relationship, regarding plans, technical proposals and business details, including
information contained or transmitted electronically.

d. The Bidder(s)/Contractors(s) of foreign origin shall disclose the name and address of the
Agents/representatives in India, if any, Similarly the Bidder(s)/Contractors(s) of Indian
Nationality shall furnish the name and address of the foreign principals, if any. Further details as
mentioned in the "Guidelines on Indian Agents of Foreign Suppliers" shall be disclosed by the
Bidder(s)/Contractor(s). Further, as mentioned in the Guidelines all the payments made to the
Indian agent/representative have to be in Indian Rupees only.

€. The Bidder(s)/ Contractor(s) will, when presenting their bid, disclose any and all payments made,
is committed to or intends to make to agents, brokers or any other intermediaries in connection
with the award of the contract.

f. Bidder(s) /Contractor(s) who have signed the Integrity Pact shall not approach the Courts while
representing the matter to IEMs and shall wait for their decision in the matter.

(2) The Bidder(s)/ Contractor(s) will not instigate third persons to commit offences outlined above
or be an accessory to such offences.

Section 3 - Disqualification from tender process and exclusion from future contracts

If the Bidder(s)/Contractor(s), before award or during execution has committed a transgression through
a violation of Section 2, above or in any other form such as to put their reliability or credibility in
question, the principal is entitled to disqualify the Bidder(s)/Contractor(s) from the tender process or
take action as per the procedure mentioned in the "Guidelines on Banning of business dealings".

Section 4 - Compensation for Damages

(1) If the Principal has disqualified the Bidder(s) from the tender process prior to the award according to
Section 3, the Principal is entitled to demand and recover the damages equivalent to Earnest Money
Deposit/ Bid Security.

(2) If the Principal has terminated the contract according to Section 3, or if the Principal is entitled to
terminate the contract according to Section 3, the Principal shall be entitled to demand and recover from
the Contractor liquidated damages of the Contract value or the amount equivalent to Performance Bank
Guarantee.

Section 5 - Previous transgression

(1) The Bidder declares that no previous transgressions occurred in the last three years with any other
Company in any country conforming to the anti-corruption approach or with any Public Sector Enterprise
in India that could justify his exclusion from the tender process.

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender process
or action can be taken as per the procedure mentioned in "Guidelines on Banning of business dealings".

Section 6 - Equal treatment of all Bidders / Contractors /Subcontractors

(1) In case of Sub-contracting, the Principal Contractor shall take the responsibility of the adoption
of Integrity Pact by the Sub-contractor.
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(2) The Principal will enter into agreements with identical conditions as this one with all Bidders and
Contractors.

(3) The Principal will disqualify from the tender process all bidders who do not sign this Pact or
violate its provisions.

Section 7 - Criminal charges against violating Bidder(s) | Contractor(s) | Subcontractor(s)

If the Principal obtains knowledge of conduct of a Bidder, Contractor or Subcontractor, or of an
employee or a representative or an associate of a Bidder, Contractor or Subcontractor which constitutes
corruption, or if the Principal has substantive suspicion in this regard, the Principal will inform the same
to the Chief Vigilance Officer.

Section 8 - Independent External Monitor

(1) The Principal appoints competent and credible Independent External Monitor for this Pact after
approval by Central Vigilance Commission. The task of the Monitor is to review independently and
objectively, whether and to what extent the parties comply with the obligations under this agreement.

(2) The Monitor is not subject to instructions by the representatives of the parties and performs his/her
functions neutrally and independently. The Monitor would have access to all Contract documents,
whenever required. It will be obligatory for him / her to treat the information and documents of the
Bidders/Contractors as confidential. He/ she reports to the MD & CEO of Punjab & Sind Bank.

(3) The Bidder(s)/Contractor(s) accepts that the Monitor has the right to access without restriction to
all Project documentation of the Principal including that provided by the Contractor. The Contractor will
also grant the Monitor, upon his/her request and demonstration of a valid interest, unrestricted and
unconditional access to their project documentation. The same is applicable to Sub- contractors.

(4) The Monitor is under contractual obligation to treat the information and documents of the
Bidder(s)/ Contractor(s)/ Sub-contractor(s) with confidentiality. The Monitor has also sighed
declarations on 'Non-Disclosure of Confidential Information' and of 'Absence of Conflict of Interest'. In
case of any conflict of interest arising at a later date, the IEM shall inform MD & CEO of Punjab & Sind
Bank and recuse himself / herself from that case.

(5) The Principal will provide to the Monitor sufficient information about all meetings among the parties
related to the Project provided such meetings could have an impact on the contractual relations
between the Principal and the Contractor. The parties offer to the Monitor the option to participate in
such meetings.

(6) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he/she will so
inform the Management of the Principal and request the Management to discontinue or take corrective
action, or to take other relevant action. The monitor can in this regard submit non-binding
recommendations. Beyond this, the Monitor has no right to demand from the parties that they act in a
specific manner, refrain from action or tolerate action.

(7) The Monitor will submit a written report to the MD & CEO of Punjab & Sind Bank, within 8 to 10
weeks from the date of reference or intimation to him by the principal and, should the occasion arise,
submit proposals for correcting problematic situations.

8) If the Monitor has reported to the MD & CEO of Punjab & Sind Bank, a substantiated suspicion of an
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offence under relevant IPC/ PC Act, and the MD & CEO of Punjab & Sind Bank has not, within the
reasonable time taken visible action to proceed against such offence or reported it to the Chief Vigilance
Officer, the Monitor may also transmit this information directly to the Central Vigilance Commissioner.

(9) The word 'Monitor' would include both singular and plural.
Section 9 - Pact Duration

This Pact begins when both parties have legally signed it. It expires for the Contractor 12 months after
the last payment under the contract, and for all other Bidders 6 months after the contract has been
awarded. Any violation of the same would entail disqualification of the bidders and exclusion from
future business dealings.

If any claim is made / lodged during this time, the same shall be binding and continue to be valid despite
the lapse of this pact as specified above, unless it is discharged / determined by MD & CEO of Punjab &
Sind Bank.

Section 10 - Other provisions

(1) This agreement is subject to Indian Law. Place of performance and jurisdiction is the Registered
Office of the Principal, i.e. Bathinda.

(2) Changes and supplements as well as termination notices need to be made in writing. Side
agreements have not been made.

(3) If the Contractor is a partnership or a consortium, this agreement must be signed by all partners or
consortium members.

(4) Should one or several provisions of this agreement turn out to be invalid, the remainder of this
agreement remains valid. In this case, the parties will strive to come to an agreement to their original
intentions.

(5) Issues like Warranty / Guarantee etc. shall be outside the purview of IEMs.

(6) In the event of any contradiction between the Integrity Pact and its Annexure, the Clause in the
Integrity Pact will prevail.

(For & On behalf of the Principal) (For & On behalf of Bidder / Contractor)
(Office Seal) (Office Seal)
Pla --------mm--
ce TTTTTTTTee
Dat
e
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Witness 1:

(Name & Address)

Witness 2:
(Name & Address)
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SPECIFICATIONS/BRAND NAMES OF CIVI LAND FURNISHING MATERIALS AND FINISHES

In case it is established that the brands specified below are not available in the market

are subject to the approval of the alternative Brand by the Architect

S.NO. [ITEM COMPANYMAKE
1 ORDINARY PORTLAND CEMENT 43GRADE
CEMENT MANUFACTURED BY
ACC/BINANI/JAYPEE/ULTRATECH/AMBUJA
2 PIDISEAL BY M/S PIDILITE INDUSTRIES LTD.,
POLYSULPHIDE SEALANT FOSROC, SHALIMAR, ROFF
3 WATER PROOFING COMPOUND  |CICO, FOSROC, DRFIXIT, ROFF
4  |SHUTTERING PLYWOOD GREEN, CENTURY, ARCHID
5 TOUGHENED GLASS TRUTUFF/ MODI/ASAHI/SAINT GOBIN
6 GLASS/LACQUERED GLASS MODIFLOAT.ST.GOBAIN., ASAHI
7 6MM THK. WIRED GLASS MANUFACTURED BY
WIRED GLASS HINDUSTAN SAFETY GLASS WORKS LTD.
CALCUTTA, OR VALLABH GLASS WORKS
GUJRAT. / HARYANA SHEET GLASS.
WHITE CEMENT ).K. WHITE CEMENT, BIRLA WHITE CEMENT
ENAMEL, PLASTIC EMULSION MANUFACTURED
DISTEMPER, PAINT BY BERGER PAINTS, ASIAN PAINTS, NEROLAC,
SHALIMAR PAINT, ICI.
10 |PLASTER OF PARIS SHRIRAM, SAKARNI, BIRLA J.K
11 |PUTTY ASIAN PAINTS.,JK,BIRLA
12 |WINDOW HARDWARE HETTICH, KAFF, EBCO OR HAFFLE
14  |CERAMIC TILES JOHNSON,SOMANY,KAJARIA,VARMORA,
15  |VINYL FLOOR ARMSTRONG/RIKVIN,WONDER FLOOR.
16 JOHNSON, SOMANY, KAJARIA, VARMORA,
VITRIFIED TILES SIMPOLO (WHITEBASE)
17  |GLAZED TILES JOHNSON, SOMANY, KAJARIA, VARMORA
19  |HINGES AND DRAWER SLIDE, KAFF, HETTICH, OZONE, HAFFLE, EBCO
KEYBOARD
20 |LOCKS,HANDLES GODREJ, DORSET, DORMA, ASPA
21 |DOOR CLOSERS, FLOOR DORMA, DORSET, OZONE, GODRE)J
SPRING, DOOR STOPPER AND
HARDWARE FITTING
22 |ALUM,TOWER BOLTS, MAGNETIC  |-5 -5 £vERITE, SIGMA, HETTICH, NIKON
CATCHER HARDWARE FITTING,
23 |MSSCREW NETTLEFOLD, CALIBER, ARASNA, SUPERMAX
24 [M.S.PIPES (RAILING) JINDAL,APOLLO
25 |FLUSHDOORS

DURO,CENTURY,GREENPLY,ARCHID
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26

VENEER DURO,CENTURY,GREEN
27 |LAMINATE GREENLAM,CENTURY,ARCHID
28 |PLYWOOD,BLOCKBOARD, DURO,CENTURY,GREEN,ARCHID
29 |STRUCTURALSTEEL SAIL,TISCO,JINDAL.
30 TEXTURETILESFORFALSECEILI ARMSTRONG,EVERESTINDUSTRIESLTD.
NGS/FIBERCEMENT BOARD
31 |WOOD TEAKWOOD, FIRST CLASS, OF CP OR BURMA
32 |M.S.ALUMINIUM LINEAL CEILING |[INTERARCH,VISTA.
33 |VENETIAL BLINDS TRAC,VISTA,MAC,HUNTERDOUGLAS
34 |GYPBOARD CEILING GYPSUMINDIA,LAFAARZ.,ST.GOBAIN
34 |HEAT REFLECTIVE FILM GARWARE,3M,SUNBIRD,WISDOM
35 |ADHESIVE FEVICOLSH,CENTURY,VEMICOL,JIVANJOR
35 |TILE ADHESIVE UNITILE,ROFFCHEMICALS,KAJARIA.
36 MIRROR ATUL,JOLLY,MODIGUARD,ASAHI
37 |G.l. PIPE AND FITTINGS TATA,JINDAL,APOLLO,UNIK,
38 |WASTE & VENT PIPE & FITTINGS ~ |JAYASWALNECO(NAGPUR),C.I.A.L.(DURGAPUR)
39 |WOOD PRESERVATIVE WOODGUARDORAPPROVEDEQ/ICI.
40 |ALUMINIUM COMPOSITE SHEET ALUCOBOND,ALSTONE,EUROBOND.
41 |ALUMINIUM SECTIONS JINDAL,INDAL,HINDALCO.
42 |[C.L./R.W.P. NECO,RIF,IISOREQ.
43 ANTI TERMITE THIDDAN(35 E.C.),DURSBAN—20TC,TRISHUL
44 |CPVC PRINCE,ASTRAL,FINOLEX,SUPREME,
45 |THERMOFORMED DUPONT,LG,AVONITE
46 MDF/ HDF GREENPLY/ Century / Duro/ Action Tesa
47 Beading L.P. Teak Wood
48  [Telescopic Channel Dorma / Plaza Hettich / Haffele/ Godrej/Ozone
49 Ceiling Grid Unidus, Dexune, Sanmati, Armstrong
50 Ceiling Channel, Angle Screws Etc. [Gyproc (saint gobain)/ India Gypsum
29 Cable Manager (60mm) m:zi}&gesfégt(fsg?.)’ PVC—CO60 (Ebco)
35 Corian / solid surface Merino / Dupont /LG
37 Fire Door Hormann, Tata Pravish, Flametech
41 Calcium Silicate Ramco Hilux, Yunion Board
46 Patch Fittings Godrej/Dorma/Ozone
47 Handles Godrej/ Dorset/ Dorma
Chemicals for Repair Work Krishna Conchem Products Pvt. Ltd., Sunanda Chemicals,
49 BASF Chemicals.
50 Acrylic Sheets Sanmati Acrylics, Acrylic Sheet India,Acry Plus
51 Oil Bound Distemper Nerolac, Asian, Sherwin WillamsPaints.
52 Synthetic Enamel Paint Nerolac, Asian, Sherwin WillamsPaints.
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53 Acrylic Emulsion paint

Nerolac, Asian, Sherwin Willams

54 Texturized Interior Paint

Sandtex Matt, Dulux, Berger, Asian

55 Wooden Flooring

Pergo/ Greenlam/ Action Tesa

56  [False Flooring

Unifloor, Armstrong, Flexi Access

57 Anti-skid Ceramic Tiles

Kajaria, Bell Ceramics, Johnson, RAK Ceramics

58 Ceramic Wall Tiles

Kajaria, Bell Ceramics, Johnson, RAK Ceramics

60 Wooden Flooring

Pergo/ Greenlam/ Action Tesa

LIST OF APPROVED MANUFACTURERS FOR DIFFERENT ELECTRICAL MATERIALS (ALL MATERIALS SHALL BE

61 [CHAIRS/SOFA

_ WAITING BENCH FOR
i) RURAL/SEM IURBAN-SS

FRAMED SEAT AND BACK WITH
SS FRAME AND BASE FINISHED

GODREJ, METHODEX, FEATHERLITE, AFC, GEEKAY

SEATING OR SOFA SHALL BE

ii) |WITH CUSHIONED BACK AND

SEAT SSHALL BE MADE
INLEATHER

IS| MARKED)
S. [ITEM COMPANYMAKE
1 |MEDIUM VOLTAGE SWITCHGEAR

MOULDED CASE CIRCUIT BREAKER

SCHNEIDER/LEGRAND/SIEMENS, L&T HAGGAR,
HAVELLS(MCCB)

b [SWITCH FUSE UNIT HAVELLS/L&T/EE/CROMPTON/HHELCON
¢ |HRCFUSE HAVELLS/L&T/EE/HHELCON
d |CHANGE OVER SWITCH HAVELLS/L&T, SEIMENS
2 |VRF/VRV AC System DAIKIN/OGENERAL/HITACHI
2(a) |Split AC DAIKIN/OGENERAL/HITACHI (INVERTER AC)
3 |CENTRIFUGAL FANS KRUGER/NICOTRA/GREENHECK/AIRFLOW
4 |INLINE FANS KRUGER/NICOTRA/GREENHECK/AIRFLOW
5 |G.l. Sheets SAIL/TATA/JINDAL
6 |FACTOR FABRICATED DUCTING ROLASTAR/ZECO/DUCTOFAB
7 [WELDING ROADS ADVANI/L&T
8 [DUCT SUPPORTS HILTI/WALRAVEN/GRIPPLE
9 |ANCHOR/ FASTENER HILTI/FISHER/STERLING
10 [ALUMINIUM TAPE JOHNSON/BIRLA/3M
11 |GRILLS/DIFFUSERS/ FIREDAMPERS GLENSTORMS/SYSTEMAIR/RUSKINTITUS
13 [INSULATION FOR REFRIGERENT PIPE ARMACELL/UROBATEX/VIDOFLEX
14 [COPPER REFRIGENT PIPE RAJCO/MANDEV/MAHFLOW
15 JUPVCDRAIN PIPE SUPREME/ASTRALS/FINOLEX
16 [CANVAS CONNECTION MAPRO/GLENSTORMS/ASTAR
17 |PROPELLERTYPE EXHAUST FAN KRUGER/HAVELLS/MARATHAN/ORIENT/USHA/BAJAJ
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18 |MCB/ELCB/DBS/MCCB SCHNEIDER/LEGRAND/SIEMENS,,L&THAGGAR,
HAVELLS
19 |AcB SCHNEIDER(MG-NSSERIES)/SIEMENS(3WT)/L&T(D- SINE)
21 [MV CONTRACTORS/TIMER/ STARTERS L&T/SIEMENS/LEGRAND
22 |[PROTECTIVERELAYS L&T/SIEMENS,ALSTOM,ABB
23 |ALL METERS ENERCON/NEPTUNE/SIEMENS
24 |AMMETER/VOLTMETER A.E/INDOTECHORAPPROVEDEQUIVALENT
25 [INDICATIONLAMPS/PUSHBUTTON L&T/SCHNEIDER/VASHINO,CONCORD,SIEMENS
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26 |CAPACITOR L&T/SIEMENS/NEPTUNE
27 |TERMINALBLOCKS ELMEX/WAGO/CONNECT-WELL
28 |CURRENT TRANSFORMER AEP/KAPPA/INDITECH
29 |SELECTOR SWITCH KAYCEE/L&T/BCH/AREVA/ABB
30 |BUSBAR JINDAL/INDALCO/CENTURY
31 |LT CABLES/CONTROL CABLE SKYTON/FINOLEX/POLYCAB/GLOSTERALLFRLS
32 |SWITCH SOCKET/METAL CLAD SOCKET |LEGRAND(MYRIUS), /ANCHORROMA,HAVELLS(CRABT REE)
33 |CABLE TRAY PILCO/NEEDO,SLOTCO,VENUS,ERACONTROLSYSTEM
34 |HUNGS DOWELS
35 |CONNECTORS ELMEC/DELCITY/WAYTEK
36 |CABLEG LAND STRIPWELL/COMMET/SIEMENS,GROMMET,POWER ENGG.
37 |MV PANEL (TTA) SIEMENSCPAN/ABBR2K/SCHNEIDERBLOCKSET
38 |GICONDUIT BEC/AKG/STEELCRAFT
39 |MOTORS SIEMENS/ABB/CROMPTON
40 |PVCPIPE FINOLEX/PRINCE/SUPREME
41 |ELECTRICAL PANEL KRYPTON/RISHA/KEPL,ERACONTROLSYSTEM/SPT
42 |G.IPIPE TATA/JINDAL/BHUSAN
43 |EARTH LEAKAGE CIRCUIT HAGER/LEGRAND/MERLINGERIN
44 |FIRE ALARM SYSTEM SYSTEMSENSOR/EDWARDS/APPOLO/AGNI
45 |DATA COMPONENTS AMP/SYSTMATICS/LEGRAND
46 |ACCESS CONTROL SYSTEM/CCTV BRIVO/HONEYWELL/DATS/LENEL/TYCO/SIEMENS
SYSTEM
47 |DOOR PHONE PANASONIC/ZICOM/SOLUS(SECURE)
48 |READER BRIVO/HID
49 |SMART PROXIMITY CARD BRIVO/HID
50 |CAPACITOR BANKS L&T/SIEMENS/ALSTOM
51 |PVCINSULATED COPPER FINOLEX/POLYCABFRLS/HAVELLS
CONDUCTOR
52 |CONTROLWIRESOF1100VGRADE
COPPER LUGS HEAVY DUTY DOWELLS
53 |MEASURING METERS AUTOMATICELECTRIC/KAPPA/ENERCON
54 |DIGITALMETERS & KWH METERS SECURE/L&T/ENERCON
55 |[PUSH BUTTONS L&T/SIEMEN/ABB
56 |WIRING CABLE FINOLEX/POLYCAB/HAVELLS/RRCABLESALLFRLS
57 |M.S.CONDUITS AND ASSESSORIES BEC/AKG/ESC
58 |P.V.C.CONDUITSAND ACCESSORIES BEC/AKG/POLYPACK/ESCALLFRLS
59 |[LIGHT FIXTURES PHILIPS/HAVELLS/WIPRO
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60 |FAN USHA/CROMPTON/HAVELLS

61 |ANY OTHERITEMS SAMPLE TO BE APPROVED BY BANK/ARCHITECT
Telephone Cables Delton/Finolex/Polycab
Data cabling- Cat 6 Lucent/HCL/IBM/AMP/Krone/D- Link/ Molex

10 |Information Outlets Lucent/HCL/IBM/AMP/Krone/D-Link/

11 |Jack panel Lucent/HCL/IBM/AMP/Krone/D-Link/

12 |Network Switches 3 COM/INTEL/COMPAX/SMC/D-Link/
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Financial Bid
(Volume-ll)

Page 58 of 58
Sign & Stamp of Bidder



